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DISCLAIMER

The  information contained in  this  RfS  document or  subsequently  provided to  bidder(s),
written  or,  verbal,  by  or  on  behalf  of  JDVVNL  or  any  of  its  employees,  is  provided  to
bidder(s)  on  the  terms  and  conditions  of  this  RfS  document  and  its  subsequent
amendment(s).

This RfS document is non-transferable and is neither an agreement nor an offer by JDVVNL
to the prospective bidders or any other person. The purpose of this document is to provide
interested  parties  /  bidders  with  information  that  may  be  required  by  them  in  the
preparation of their bid for stated scope of work.

Although adequate care has been taken while preparing the RfS document, however, the
bidders shall satisfy themselves that document is complete in all respects. If noticed, bidders
shall intimate any discrepancy in the RfS document to office of the undersigned within 03
days from the date of issuance of the RfS document. If no intimation is received from the
Bidders within the stipulated period, it shall be assumed that the RfS document is complete
in all respects and fulfils the expectations of the Bidders.

JDVVNL,  its  officers,  employees  and  consultants  have  made  best  efforts  to  provide  as
accurate and reliable information as possible. However, before submitting their bids, the
Bidders are expected to independently assess, verify and validate the information / data
provided in the RfS document.

JDVVNL  reserves the right to annul  the bid process and/or reject  any or  all  of  the Bids
submitted in response to this RfS document at any stage without assigning any reasons
whatsoever.  In  such  cases  JDVVNL  will  refund  the  Bid  Security,  if  any,  and  cannot  be
subjected to any liability whatsoever due to such rejection / cancelation.

JDVVNL, its officers, employees and consultants have no responsibility for authenticity of
the  information  /  data  hence  shall  not  be  held  liable  for  any  possible  omission,
misrepresentation, mistake or error in the information / data provided in the RfS document
and consequences thereof.

JDVVNL  also  accepts  no  liability  of  any  nature  whether  resulting  from  negligence  or
otherwise howsoever caused arising from reliance of any applicant upon the statements
contained in this document. 

JDVVNL  may modify,  amend or  supplement any  aspect  of  this  RfS  document,  including
selection process and evaluation criteria, if deemed necessary by it or the same is required
under Law. Further, JDVVNL or its authorized officers reserve the right, without prior notice,
to  change  the  selection  procedure  and  the  delivery  of  information  at  any  time before
submission of bids without assigning any reasons thereof. However, such change shall be
posted on Bidding Portal.

The bidder, regardless of the conduct or outcome of the Bidding Process, shall bear all its
costs associated with or relating to the preparation and submission of its bid including but
not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations  or  presentations which  may be required by  JDVVNL or  any other  costs
incurred in connection with or relating to its bid.
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LIST OF ABBREVIATIONS
1. + Plus (Addition)
2. AC Alternating Current
3. Ag. Agriculture
4. BOQ Bill of Quantity
5. BOS Balance-of-System
6. CEA Central Electricity Authority
7. CEIG Chief Electrical Inspector of Rajasthan
8. CERC Central Electricity Regulatory Commission
9. COD Commercial Operation Date
10. DC Direct Current
11. DCR certificate Domestic Content Requirement certificate
12. DTR Distribution Transformer
13. DWC Double Walled corrugated
14. FF Fill Factor
15. HP Horse-Power
16. IEC International Electrotechnical Commission
17. IEEE Institute of Electrical and Electronics Engineers
18. IoT Internet of Things
19. IS Indian Standard
20. IST Indian Standard Time
21. kV Kilo Volt
22. kW Kilo Watts
23. kWp Kilo Watt peak
24. LoI Letter of Intent
25. LT Low Tension
26. MCB Miniature Circuit Breaker
27. MDAS Meter Data Acquisition System
28. MIS Management Information System

29. MNRE Ministry  of  New  &  Renewable  Energy,  Government  of
India

30. MWp Mega Watt Peak
31. NIT Notice Inviting RfS
32. OEM Original Equipment Manufacturer
33. PCU Power Conditioning Unit
34. PID Potential-induced degradation
35. POC Proof of Concept
36. PBG Performance Bank Guarantee
37. PV Photovoltaic
38. PVC Poly vinyl chloride
39. RCCB Residual Current Circuit Breaker
40. RDBMS Relational Data Base Management System
41. REC Ltd. Rural Electrification Corporation, Govt. of India
42. RERC Rajasthan Electricity Regulatory Commission
43. RESCO Renewable Energy Service Company

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 iii

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

44. RMS Remote Monitoring System
45. RTC Real Time Clock

46. RTPP Act 2012 Rajasthan Transparency in Public Procurement Act 2012 
including any amendments issued thereto;

47. RTPP Rules 2013 Rajasthan Transparency in Public Procurement Rules 2013 
including any amendments issued thereto;

48.
RTPP
(Amendment)
Rules 2020

Rajasthan Transparency in Public Procurement 
(Amendment) Rules, 2020

49. SCADA Supervisory Control and Data Acquisition
50. SECI Solar Energy Corporation of India
51. SMB Sub Miniature version Board
52. SNA State Nodal Agency for Renewable Energy
53. SPG Solar Power Generator
54. SPV Solar Photo Voltaic

55. STC

Standard Testing Condition (“STC” shall mean Standard 
Testing Condition for solar cells and PV modules with air 
mass AM1.5, irradiance 1000W/ m2, and cell temperature 
of 25°C)

56. TPI Third-party inspection

57. TPIA Third-Party Inspection Agency’ appointed by Discom and / 
or MNRE as may be applicable

58. UAT User Acceptance Test
59. -ve Negative
60. W Watt
61. WO Work Order
62. Wp Watt peak
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SECTION - A: INTRODUCTION

A.1. Background
1.1.1. Jodhpur Vidyut Vitran Nigam Limited (JDVVNL) is a public utility company under the

Department of Energy, Govt. of Rajasthan and is  holder of the distribution and retail
supply business licenses in the State of Rajasthan (hereafter referred as “DISCOM”).
The  Distribution Company came in to existence on 19 July 2000 pursuant to the
“Rajasthan  Power  Sector  Reforms  Transfer  Scheme,  2000”  and  restructuring
undertaken  in  the  State  under  which  the  vertically  integrated  Electricity  Board
(Rajasthan  State  Electricity  Board  or  RSEB)  was  unbundled  and  the  power
generation,  transmission  and  distribution  business  was  segregated  to  form  5
successor companies viz.

a) Rajasthan  Rajya  Vidyut  Utpadan  Nigam  Limited  (RVUN)  to  manage  the
electricity generation business of erstwhile RSEB.

b) Rajasthan Rajya Vidyut Prasaran Nigam Limited (RVPN) to manage the electricity
transmission and bulk supply business of erstwhile RSEB. 

c) Ajmer  Vidyut  Vitran  Nigam  Limited  (AVVNL)  to  manage  the  electricity
distribution and retail  supply business of erstwhile RSEB in Ajmer City Circle,
Ajmer District Circle, Bhilwara, Nagaur, Jhunjhunu, Sikar, Udaipur, Chittorgarh,
Rajsamand, Banswara, Pratapgarh and Dungarpur Circles.

d) Jaipur Vidyut Vitran Nigam Limited (JVVNL) to manage the electricity distribution
and retail supply business of erstwhile RSEB in Alwar, Kotputli, Bhiwadi, Baran,
JPDC – North, JPDC – South, Dudu, Jhalawar, Gangapur City, Tonk, Kota, SWM,
Karauli, Bundi, Bharatpur, Dausa, Deeg, JCC – North, JCC – South and Dholpur
Circles. 

e) Jodhpur  Vidyut  Vitran  Nigam  Limited  (JdVVNL)  to  manage  the  electricity
distribution  and  retail  supply  business  of  erstwhile  RSEB  in  Anoopagarh,
Sriganganagar,  Hanumangarh,  Churu,  Bikaner  District,  Bikaner  City,  Jaisalmer,
Jalore, Sanchore, Balotra, Barmer, Jodhpur City, Jodhpur District, Phalodi, Sirohi
and Pali Circles.

1.1.2. On 08 March 2019, Hon’ble Prime Minister of India launched Pradhan Mantri Kisan
Urja  Suraksha  evam  Utthan  Mahabhiyan  (PM-KUSUM)  scheme  for  farmers  for
installation of  solar  pumps and grid connected solar  power plants through three
components, viz. Component A, Component B and Component C.

1.1.3. Subsequently  on  04 December 2020,  MNRE  introduced and  issued guidelines for
implementation  of  feeder  level  solarization  under  Component-C of  PM-KUSUM
Scheme.  Under  the  scheme,  agriculture  feeders  already  segregated  or,  feeders
having  major  load  for  agriculture  may  be  solarized  using  installation  of  grid
connected solar power plant to cater the annual power requirement of feeder(s).
This will lead to lower cost both in terms of lower capital cost and cost of power.
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1.1.4. As per MNRE guidelines for feeder level solarization, the requirement of total annual
power for  an agriculture  feeder(s) is  to be assessed and a  solar  power  plant  of
capacity  that  can cater  to  the requirement  of  annual  power  for  that  agriculture
feeder(s) can be installed either through CAPEX mode or RESCO mode, which will
supply solar power to that feeder(s).

1.1.5. As per MNRE guidelines for feeder level solarization, for installation of feeder level
solar power plants through RESCO model, the SPGs will be selected on the basis of
lowest tariff offered for supply of required solar power for a period of 25 years
(unless extended by both the parties on mutual agreement). The developer will get
CFA @ 30% of the estimated cost of installation of solar power plant i.e. Rs. 1.05
Cr./MW (30% of Rs. 3.5 Cr./MW). Also, solarization of pumps of any pump capacity
is allowed, however in case of pumps of capacity above 7.5 HP, the CFA shall be
limited to solar capacity for 7.5 HP pumps.

1.1.6. As  per  MNRE  guidelines  dated  11.05.2022,  under  RESCO  mode  of  operation,
developer shall be not allowed to sell  solar power to any other buyer except the
concerned DISCOM during the entire tenure of this PPA, including penal provision
calling for refund of proportionate CFA granted to the project by MNRE on violation
of this condition. In case of any liquidation of assets of the solar power plant prior to
completion  of  PPA  period,  the  first  charge  shall  be  towards  recovery  of
proportionate CFA granted to the project by MNRE.

1.1.7. On 17.01.2024, MNRE issued comprehensive guidelines for implementation of PM-
KUSUM Scheme with the following revised national targets:

o Component-A: Setting  up  of  10,000  MW  of  Decentralized  Ground  /  Stilt
Mounted  Grid  Connected  Solar  or  other  Renewable  Energy  based  Power
Plants by the farmers on their Land.

o Component-B: Installation of 14 Lakh Stand-alone Solar Ag. Pumps.

o Component-C: Solarisation of 35 Lakh Grid Connected Ag. Pumps including
Feeder Level Solarization.

1.1.8. On  01.08.2022,  MNRE  vide  OM  No.  32/645/2017-SPV  Division  extended
implementation of PM-KUSUM Scheme till 31st March 2026.

1.1.9. On 03.10.2024, MNRE vide OM No. 32/54/2018-SPV Division Part (1) issued sanction
of  additional  allocation  and  cancellation of  existing  quantities  under  PM-KUSUM
Scheme. Additionally, mentioned that  ‘the project commissioning timeline for the
said fresh allocation shall be till 31.12.2025 as the sunset of the scheme is till 31
March 2026’.

A.2. Saur Krishi Ajivika Yojna (SKAY)

2.1.1. The solar PV plants envisaged under KUSUM Component C (feeder level solarization)
are ground mounted, wherein cost of land is the second most significant component
(after solar PV panels cost) in the total project cost.
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2.1.2. Also  based  on  pilot  project  experience  by  JDVVNL,  land  identification  and
procurement is most critical for successful installation of solar PV power plants.

2.1.3. To address this challenge, on 17.10.2022 Rajasthan Discoms launched ‘Saur Krishi
Ajivika  Yojna  (SKAY)’  under  PM-KUSUM Component  C  –  feeder  level  solarization
wherein a dedicated portal (https://skayrajasthan.org.in) has been developed.

2.1.4. The objective of SKAY is to utilize state’s abundant land resources by giving farmers /
land owners an opportunity to lease out their barren / unutilized land on pre-fixed
lease basis (Government of Rajasthan approved) for setting up of Solar PV power
plant.

2.1.5. The portal facilitates a platform for registration of land by interested farmers / land
owners and Solar Power Plant Developers to collaborate for setting up solar power
plants  in  the  vicinity  of  identified  33/11  kV  GSS  of  DISCOMs  under  PM-KUSUM
Component C (Feeder level solarization).

2.1.6. As per the scheme modalities, all applications of land registration are to be verified
by concerned office of JDVVNL through actual joint site visit (with applicant) to the
land parcel along with submitted documentary proofs and subsequently Joint Survey
Report (JSR) with broad Single Line Diagram (SLD) for plant connectivity to GSS are to
be uploaded on the portal.

2.1.7. JDVVNL has already identified 2973 nos. plants with total SPV capacity of 7940 MW
and the plant wise list has been made available on the SKAY portal for land owners /
farmers as well as for developers. 

2.1.8. Against  the above mentioned 7940 MW, JDVVNL had already  floated tender  for
around  5813  MW  SPV  capacity.  Therefore,  JDVVNL  through  this  RfS  document
intends to select the RESCO developer(s)  for  additional SPV capacities under TN-
DSM-82 (list enclosed separately). Further, balance SPV capacities shall also included
where  farmers  /  land  owners  are  under  the  process  of  registration  or  already
registered in subsequent tenders (as applicable).

2.1.9. As highlighted above, there is huge potential for:

a) Farmers / land owners to register their available land in the vicinity of listed SPV
plant locations available on the SKAY portal so that potential RESCO developers
can connect  and collaborate for  setting up solar  PV plants under PM-KUSUM
Component C – feeder level solarization and earn additional income in the form
of pre-determined lease rent.

b) RESCO developers, which are not having their own land, to register and connect
with the registered farmers / land owners for arranging the land required for
setting up of solar PV power plants under PM-KUSUM Component C – feeder
level solarization.

2.1.10. Single  farmer  /  land  owner  can  offer  their  land  to  multiple  developers  for  the
purpose  of  submission  of  bid  under  this  RfS,  however,  the  tri-partite  land lease
agreement shall be executed with the successful developer only.

A.3. Objective
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3.1.1. JDVVNL  intends to select competent, experienced and eligible bidder, hereafter to
be referred as “Solar  Power Generator” or,  SPG,  for  the work of  design,  survey,
supply, installation, testing, commissioning, operation & maintenance for 25 years
(unless  extended  by  both  the  parties  on  mutual  agreement)  from  COD  of  grid
connected solar power plants through RESCO mode, its associated 33 kV OR, 11 kV
line to connect the plant with various 33/11 kV sub-stations and RMS of solar power
plants for  solarization  of  agriculture  consumers  connected  on  11  kV  feeders  of
various  GSS  in  JDVVNL  under  KUSUM  Scheme  –  Component  C  (Feeder  Level
Solarization).

A.4. Mode of execution of project
4.1.1. Solar power plants along with its associated 33 kV or 11 kV line to connect the plant

with  concerned substation and RMS of  solar  power  plant,  are  to  be installed in
RESCO mode. Detailed scope of work mentioned in Clause D.1.

4.1.2. The basis of evaluation of the bids shall be the levelized tariff for 25 years in Rs. Per
kWh quoted in the Price Schedule (after negotiation and final decision of JDVVNL).
To  further  clarify,  all  the  costs  including  applicable  taxes (incl.  GST),  duties,  etc.
pertaining to design, survey, supply, installation, testing, commissioning, operation &
maintenance of grid connected solar power plant, its associated 33 kV or, 11 kV line
to connect the plant with concerned substation and RMS of solar power plant, shall
be inclusive in the Price Bid quoted by Bidders for the purpose of comparison and
evaluation.  Bidders  are  required  to  quote  the  tariff on  firm  basis  and  no  price
variation on any account shall be considered.
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SECTION - B: KEY DEFINITIONS

(1) "Act" or "EA 2003" shall mean the Electricity Act, 2003 and include any modifications,
amendments, and substitution from time to time.

(2) “Affiliate” shall mean a Bidder or a Bidding Entity that, directly or indirectly, controls,
or  is  controlled  by,  or  is  under  the  common  control  with  such  Company.  The
expression “control” shall  mean the ownership, directly or indirectly,  of more than
50% of the voting shares of such Company or right to appoint majority Directors.

(3) “Appropriate Commission” shall mean as defined in the PPA or, RERC.

(4) “Authorized Officer” shall mean Officer Designated by Discom for specific task.

(5) “Bid” shall mean the “Proposal” / “Quotation” submitted by eligible bidders for the
work envisaged under this RfS.

(6) “Bidder” or  “Bidding Entity” shall  mean  individual  /  individual  farmers  /  group of
farmers  /  solar  power  developers  /  cooperatives  /  panchayats  /  Farmer  Producer
Organisations or  Bidding  Company or  a  Limited Liability  Company (LLC)  or  a  Joint
Venture or a Proprietary Concern or an Individual or a registered Partnership Firm or,
a Co-operative Society submitting the Bid.  Any reference to the Bidder includes an
entity  including  its  successors,  executors  and  permitted  assigns  severally,  as  the
context may require.

(7) “Bidding Portal” shall mean www.eproc.rajasthan.gov.in;

(8) “Capacity Utilisation Factor (CUF)” shall have the same meaning as provided in CERC
(Terms  &  Conditions  for  tariff  determination  from  renewable  energy  sources)
Regulations,  2009 as  amended from time to time.  However,  for  avoidance of  any
doubt, it is clarified that the CUF in a Year shall be calculated as the ratio of the output
of the SPV Power Plant in a Year versus installed Project capacity x 365 x 24 (i.e., CUF =
Cumulative Project output in kWh / (installed Project capacity in kWp x 24 x 365)).

(9) “CEIG” shall mean Chief Electrical Inspector to Government.

(10) “Chartered Accountant” for bidders or its Parent, Affiliate or Ultimate Parent or any
Group Company incorporated in India, “Chartered Accountant” shall mean a person
practicing in India or a firm whereof all the partners practicing in India as a Chartered
Accountant(s) within the meaning of the Chartered Accountants Act, 1949; For bidders
or  its  Parent,  Affiliate  or  Ultimate  Parent  or  any  Group  Company  incorporated  in
countries  other  than India,  "Chartered Accountant"  shall  mean a person or  a  firm
practicing  in  the  respective  country  and  designated  /  registered  under  the
corresponding Statutes / laws of the respective country.

(11) “Company” shall mean a body incorporated in India under the Companies Act, 1956 or
the Companies Act, 2013, as applicable;

(12) “Commissioning” with respect to the Project / Unit as certified by JDVVNL shall mean
when all equipment as per rated capacity has been installed and energy has flown into
the grid.
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(13) "Commercial Operation Date" (COD) with respect to the Project / Unit shall mean the
date on which the Project / Unit is commissioned (certified by JDVVNL) and available
for commercial operation and such date as specified in a written notice given at least
30 days in advance by the SPG to JDVVNL.”

(14) “Conflict of Interest” shall mean a Bidder may be considered to be in a conflict of
interest  with  one  or  more  Bidders  in  the  same  bidding  process  if  they  have  a
relationship with each other.

(15) “Contracted Capacity” shall mean the capacity contracted with DISCOM for supply by
the SPG at the Delivery Point from the Solar Power Project.

(16) “Contract  Year” shall  mean,  with  respect  to  the  initial  Contract  Year,  the  period
beginning on the Commercial Operation Date and ending at 12.00 midnight on 31st
March  of  that  Fiscal  Year.  Each  successive  Contract  Year  shall  coincide  with  the
succeeding Fiscal Year, i.e., a period of twelve months commencing on April  1 and
ending on following March 31, except that the final Contract Year shall end on the
date of expiry of the Term or on Termination of this Agreement whichever is earlier.

(17) “Control” shall mean holding not less than 51% of voting rights or of paid-up share
capital.

(18) “Controlling shareholding” shall mean not less than 51% of the voting rights or paid-
up share capital in the Company / Consortium.

(19) “Co-Operative Society” shall mean a body registered in India under the Co-operative
Societies Act, 1912.

(20) “Day” shall mean calendar day.

(21) “Delivered Energy" means the kilowatt hours of energy actually fed and measured by
the energy meters at the Delivery Point and as certified by JDVVNL.

(22) "Delivery Point” shall mean the point(s) of connection(s) at which energy is delivered
into the Grid System i.e., the Interconnection Point.

(23) “Effective Date” shall mean the date of issuance of work order.

(24) “Electrical Inspectorate” shall mean Electrical Inspectorate Department Rajasthan.

(25) “Engineer In-charge” shall mean concerned XEN (RDSS) of DISCOM.

(26) “EQUITY” shall mean Net Worth as defined in Companies Act, 2013. 

(27) “eproc” shall mean electronic procurement system of Rajasthan. 

(28) “Financial Closure” or “Project Financing Arrangements” shall mean the agreements
pursuant to which the SPG has sought financing for the Power Project including the
loan agreements, security documents, notes, indentures, security agreements, letters
of credit and other documents, as may be amended, modified, or replaced from time
to time, but without in anyway increasing the liabilities of JDVVNL.

(29) "Financing Documents" mean the agreements and documents (including asset leasing
arrangements)  entered/to  be  entered  into  between  the  bidder  and the  Financing
Parties relating to the financing of the Project.

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

12

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

(30) “Financing  Parties” means  Parties  financing  the  Project,  pursuant  to  Financing
Documents.

(31) “Group Business  Entity” shall  mean a  Business  Entity,  which  directly  or  indirectly
holds not less than 26% of voting securities in the Bidder; or A Business Entity in which
the Bidder directly or indirectly holds not less than 26% of voting securities.

(32) “Guidelines” shall  mean  the  “Guidelines  for  Implementation  of  Feeder  Level
Solarisation under Component-C of PM-KUSUM Scheme” issued by the Ministry  of
New  and  Renewable  Energy  vide  OM  32/645/2017  –  SPV  dated  04/12/2020  and
Comprehensive  Guidelines  vide  MNRE  OM  No.  32/645/2017-SPV  Division  dated
17/01/2024 and any clarifications / amendments thereof.

(33) “Interconnection Point” shall mean the point(s) of connection(s) at which the project
is connected to the grid i.e., it shall be at 33 kV or 11 kV (as the case may be) bus bar
level of concerned 33/11 kV substation.

(34) “JDVVNL” / “Jodhpur Discom” shall mean Jodhpur Vidyut Vitran Nigam Limited.

(35) “Letter  of  Award”  or  “LOA” shall  mean the work  order  issued by  JDVVNL to  the
Selected Bidder for award of contract.

(36) “LLC” shall mean Limited Liability Company.

(37) “Metering Point” shall be at 33 kV or 11 kV level (as the case may be) of concerned
33/11kV substation.

(38) “Month” shall mean calendar month.

(39) “Nodal Officer” shall mean In-Charge (RE-DSM-Cell), JDVVNL, Jodhpur.

(40) “Net-Worth”  means the Net-Worth as  defined in  Section 2  of  the Companies  Act
2013.

(41) “NIT” / “RfS document” / “RfS” / “Notice Inviting Tender”  shall refer to this “Request
for Selection of Solar Power Generator (SPG) for the work of design, survey, supply,
installation,  testing,  commissioning,  operation & maintenance for  25  years  (unless
extended by both the parties on mutual agreement) from COD of grid connected solar
power plants through RESCO mode, its associated 33 kV OR, 11 kV line to connect the
plant  with  various  33/11  kV  sub-stations  and  RMS  of  solar  power  plants  for
solarization of  agriculture consumers connected on  11 kV feeders of various GSS in
JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization).

(42) “Paid-up share capital” means the paid-up share capital as defined in Section 2 of the
Companies Act, 2013.

(43) “Payment Officer” shall mean Superintending Engineer (Billing), RUVITL, Jaipur.

(44) “Performance  Bank  Guarantee” shall  mean  the  irrevocable  unconditional  bank
guarantee to be submitted by the successful bidder as per the RfS.

(45) “PPA”  shall  mean  the  Power  Purchase  Agreement  signed  between  the  SPG  and
RUVITL (on behalf of JDVVNL) according to the terms and conditions of the standard
PPA enclosed with  this  RfS,  to  purchase  energy  generated  at  the  RERC approved
levelized tariff by procurer.
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(46) “Procurer” shall mean Rajasthan Urja Vikas and IT Services Limited (RUVITL) on behalf
of Discoms.

(47) “Rajasthan Discoms” shall mean all 03 Discoms in Rajasthan namely: JDVVNL, AVVNL
& JdVVNL.

(48) “Power  Project”  or  “Solar  Project”  or  “Project”  shall  mean  the  solar  power
generation facility at single location, having single point of injection into the grid at
Interconnection / Delivery / Metering Point and having a control system and metering.
The Project shall include all units and auxiliaries such as water supply, treatment or
storage facilities, dedicated 33 kV / 11 kV line up to the Delivery Point and all the
other  assets,  buildings/structures,  equipment,  plant  and  machinery,  facilities  and
related  assets  required  for  the  efficient  and  economic  operation  of  the  power
generation  facility,  whether  completed  or  at  any  stage  of  development  and
construction or intended to be developed and constructed for the purpose of supply
of power to JDVVNL.

(49) “Project Site” means any and all parcels of real property, rights-of-way, easements,
and access roads, upon which the Project and its related infrastructure will be located.

(50) “Project Capacity” means the AC capacity of the project at the generating terminal(s)
and to be contracted with RUVITL (on behalf of JDVVNL) for supply from the Solar
Power Project.

(51) “Project Commissioning” shall mean the Project will be considered as commissioned if
all equipment as per rated project capacity has been installed and energy has flown
into grid, in line with the Commissioning procedures defined in the RfS / PPA.

(52) “Project Developer” or “Developer” or “Solar Power Generator (SPG)” shall mean the
successful Bidder whose Bid to perform the Contract as per this RfS has been accepted
by JDVVNL, Work order is issued by JDVVNL and is named as such in the Contract
Agreement, and includes the legal successors or permitted assigns of the Contractor.

(53) “RESCO”  shall  mean  Renewable  Energy  Service  Company  i.e.,  an  energy  service
company that develops, installs, finances, operates and owns the rooftop solar power
project and supplies power generated from the Project to the consumer.

(54) “Selected Bidder” or “Successful Bidder” shall mean the Bidder selected pursuant to
this RfS to set up the Project and supply electrical output as per the terms of standard
PPA.

(55) “SLDC” means the State Load Dispatch Center as notified by the State Government.

(56) “Solar PV Project” means the solar Photo Voltaic Power project that uses sunlight for
direct conversion into electricity through Photo Voltaic technology.

(57) “Week” shall mean calendar week.

(58) “Voltage of Delivery” means the voltage at which the Electricity generated by the
Project is required to be delivered at 33/11 kV substation of JDVVNL. 
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SECTION - C: KEY BID DATA

1. NIT No. JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/
TN-DSM-82

2. NIT Issue Date 15.12.2024

3. Bidding portal www.eproc.rajasthan.gov.in

4. Bidding procedure Single Stage Two Part Bidding

5. Programme & detail 
of work / “Project”

Design,  survey,  supply,  installation,  testing,  commissioning,
operation & maintenance for  25 years (unless extended by
both  the  parties  on  mutual  agreement)  from  COD  of  grid
connected  solar  power  plants  through  RESCO  mode,  its
associated 33 kV OR,  11 kV line  to  connect  the plant  with
various 33/11 kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11 kV
feeders  of  various  GSS in  JDVVNL under  KUSUM Scheme –
Component C (Feeder Level Solarization).

6. Plant technology The  Project  shall  provide  for  deployment  of  Solar  PV
Technology using Crystalline Silicon or Thin Film or CPV, with
or  without  Trackers.  Only  commercially  established  and
operational  technologies  can  be  used,  to  minimize  the
technology risk and to achieve the timely commissioning of
the Project.

7. Delivery point Concerned 33/11 kV substation of DISCOM as mentioned in
list placed at clause no. 1.1.12 of SECTION - C: of this RfS.

8. 11 kV feeders to be 
solarized

As per list placed at clause no. 1.1.12 of SECTION - C: of this
RfS.

9. Guaranteed CUF / min
CUF

19% (fixed i.e. no deration permitted)
CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x 365 x
24 (i.e. CUF = Cumulative Project output in kWh / (installed
Project capacity in kWp x 24 x 365))
The annual CUF will be calculated every year from 1st April of
the year (CoD for first year) to 31st March next year and shall
be subjected to Min. Generation Guarantee clause J.3. 

10. Eligible CFA by MNRE As per MNRE Order vide OM No. 32/54/2018-SPV Division –
Part (2) Dated 05.04.2024

11. Mode of bid 
submission

Technical & financial bids complete in all respect in line with
this RfS is to be submitted online at the eproc bidding portal
only.  No hardcopy is to be submitted except for documents
which  are  to  be  submitted  on  non-judicial  stamp paper  in
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original as per this RfS e.g.
a) Non blacklisting / non debarment undertaking
b) Individual power of attorney
c) Joint venture agreement
d) Joint power of attorney
e)  Any  other  undertaking  required  on  non-judicial  stamp
paper as per this RfS document

12. Selection criteria SPV  plant  wise  Lowest  (L1) quoted  levelized  tariff  after
successful negotiation and as decided by JDVVNL / Committee
Members for 25 years (unless extended by both the parties on
mutual agreement).

13. Bid Security / EMD Rs. 1 lakh per MW  
(Detailed  SPV  plant  wise  Bid  Security  Amount  /  EMD
attached in Annexure-I)
To  be  deposited  in  Physical  /  Hard  Form  at  the  office  of
Incharge (RE-DSM) Cell , New Power House , JDVVNL Jodhpur
by way of DD / Banker's Cheque in favour of Jodhpur Vidyut
Vitran Nigam Limited payable at Jodhpur OR Bank Guarantee
("BG")  in  favour  of  The  Incharge  (RE-DSM  CELL),
JDVVNL  ,Jodhpur from  any  scheduled  commercial  bank  in
India, by next day from the scheduled date & time of online
bid submission and the scanned copy of the same is to be
uploaded on Bidding Portal along with technical bid. 
(Note: Bid Security / EMD may be deposited in cumulative sum
of the bid security / EMD for the plants for which bidder intend
to quote as mentioned in the bid submission undertaking)

14. Date of downloading 21.12.2024 from 9:00 AM Onwards

15. Bid Submission Start 27.12.2024 from 10:00 AM Onwards

16. Last Date of online 
submission of Bid 
(Technical & Financial)

16.01.2025 upto 5:00 PM 
(Submission of Physical/ Hard Copy & DD/Banker Cheque &
Bank Guarantee: 17.01.2025 upto 5:00 PM)

17. Date of Opening of 
online Technical bid

20.01.2025 from 3:00 PM Onwards

18. Date of opening of 
Financial bid

Shall  be  intimated  to  eligible  &  qualified  bidders  after
evaluation of Technical bid.

19. Estimated Project Cost Rs.  3.5  Cr.  per  MWp  for  the  bidded  SPV  capacity  by  the
bidder.

20. Cost of Tender 
Document (Non-
refundable)

Rs. 11,800 inclusive of GST @18%
Cost  of  tender  document  should  be  in  favour  of  “Jodhpur
Vidyut Vitran Nigam Limited” payable at Jodhpur and shall be
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deposited to the office of Incharge (RE-DSM) Cell , New Power
House ,  JDVVNL Jodhpur 

21. RISL E-procurement 
processing Fees (Non-
refundable)

Rs 2,950 inclusive of GST @18%
Cost of e-procurement processing fees should be in favour of
Managing Director RISL, payable at Jaipur. 

22. Bid Validity 90 days from the date of opening of online Technical bid.

23. Performance Bank 
Guarantee (PBG)

Rs.  5  Lakhs  per  MW for  the  bidded  SPV  Capacity  by  the
bidder. (To be submitted by selected bidder only).
PBG  to  be  in  favour  of  The  Incharge  (RE-DSM  CELL),
JDVVNL  ,Jodhpur and  to  be  submitted  at  the  office  of
Incharge (RE-DSM) Cell , New Power House, JDVVNL Jodhpur
within 01 month of date of issuance of Work order.The PBG
shall be initially  valid from the date of issue until 02 months
(i.e. sixty (60) days) beyond the 09 months from the date of
issuance of Letter of Award (LoA). It shall be responsibility of
selected bidder “OR” Special Purpose Vehicle (SPV) to get the
PBG extended, if required, such that it is valid till 02 months
after date of commissioning of project.

24. Power Purchase 
Agreement (PPA)

PPA for a period of 25 years  (unless extended by both the
parties on mutual agreement), at the levelized tariff approved
by  RERC  is  to  be  executed  between  selected  bidder  and
Procurer  (i.e.  RUVITL)  within  02  months  from the  date  of
issuance of LoA.

25. Date of Project 
commissioning

Within 09 months from date of issuance of Letter of Award
(LoA)  (in  view  of  project  commissioning  timeline  before
Dec’25 and Scheme sunset by March 2026) and thereafter 25
years  (unless  extended  by  both  the  parties  on  mutual
agreement) of O&M.

Remarks: Bids are to be submitted online in electronic format on Bidding Portal with scanned
copies of all required documents. Documents regarding Bid Security Proof, Cost of
Tender  Document  and  RISL  E-procurement  processing  Fees  to  be  submitted  in
physical  form  as  detailed  in  subsequent  clauses.  No hard  copy  of  technical  &
financial  bid,  except above  along with any other undertaking required on non-
judicial stamp paper as per this RfS document, is to be submitted.

Note: 

(i) The all demand draft & bank guarantee pertaining to this tender must be deposited
in hard copy in the office of  Incharge (RE-DSM) Cell , New Power House , JDVVNL
Jodhpur  342003  up  to next  day  from  the  scheduled  date  &  time  of  online  bid
submission
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1.1.1. Bidders who wish to participate in this tender, will  have to register on Bidding  
Portal (bidders registered earlier on the Bidding Portal need not to get registered
again).  To  participate  in  online  tenders,  Bidders  will  have  to  procure  Digital
Signature Certificate (Class II  & Class III)  as  per requirement under Information
Technology Act-2000 using which they can sign their electronic bids.     Bidders can
procure the same from any CCA approved certifying agency or they may contact e-
Procurement Cell, Department of IT & C, Government of Rajasthan on the address e-
Procurement  Cell,  RISL,  Yojana  Bhawan,  Tilak  Marg,  C-Scheme,  Jaipur,  e-mail:
eproc@rajasthan.gov.in 

1.1.2. Bidders  are also advised to refer  “Bidders Manual” available under “Downloads”
section on Bidding Portal for further details about the e-tendering process. 

1.1.3. The bidders are requested to submit their bids prior to scheduled date & time to
avoid event of non-submission of their bids due to non-availability / connectivity or
any other issue of Bidding portal, at last moment or any reason whatsoever. The last
date of submission of bids will not be extended in such circumstances. 

1.1.4. It is mandatory for all the participating bidders to submit the following in original
(Envelope 1) at the office of Incharge (RE-DSM) Cell , New Power House , JDVVNL  by
next day from the scheduled date & time of  online  bid submission and upload the
scanned copy on the eproc bidding portal along with technical bid:

a. DD / Banker's Cheque only of prescribed cost of Tender document as mentioned
in  Section C:  Point  No.  20 in  favour  of  Jodhpur  Vidyut  Vitran  Nigam  Limited
payable at Jodhpur;

b. DD / Banker’s Cheque only of prescribed processing fee of RISL as mentioned in
Section  C: Point No. 21 in favour of Managing  Director RISL, payable at  Jaipur;
and 

c. Bid security of prescribed value as mentioned in Section C: Point No. 13 by way of
DD / Banker's Cheque in favour of Jodhpur Vidyut Vitran Nigam Limited payable
at Jodhpur; OR

Bank  Guarantee  ("BG")  in  favour  of  The  Incharge  (RE-DSM  CELL),
JDVVNL ,Jodhpur from any scheduled commercial bank in India, valid for a period
of 06 (six) months with a grace period of 30 days.

i. Government undertakings PSUs are exempted from submission of Bid Security
on producing certificate issued by competent authority. As per RTPP Act 2013,
Rule  42  (2)  in  case  of  open  competitive  bidding,  two-stage  bidding,  rate
contract, electronic reverse auction, bid security shall be Rs. 1 Lakh per MW or
as specified by the State Government of the estimated value of subject matter
of procurement put to bid. In case of small-scale industries of Rajasthan it shall
be 0.5% of the quantity offered for supply and in case of sick industries, other
than small scale industries, whose cases are pending with Board of Industrial
and Financial Reconstruction, it shall be 1% of the Estimated cost of the lot(s).
Concessional bid security may be taken from registered bidders as specified by
the  State  Government.  Every  bidder,  if  not  exempted  participating  in  the
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procurement process shall be required to furnish the bid security as specified
in the tender document.

ii. Bid  security  shall  remain  valid  for  a  period  of  thirty  (30)  days  beyond the
original  validity  period (180  days),  and  further  beyond  any  extension
subsequently requested. In case of submission of the Bid Security in form of
Bank Guarantee (BG), bid security shall be submitted in standard format as per
Format K.1

Both hard copy submission and online submission of scanned copy  of the above
documents  is  essential  otherwise  the  bid  (Technical  Bid  &  Financial  Bid)  in
electronic form will not be opened for that bidder.

1.1.5. Cutting / overwriting if any in the figures of the tendered documents is required to
be  clarified  /  indicated  in  words,  duly  signed,  failing  which  the  tender  may  be
rejected. 

1.1.6. Bidders shall not quote any deviation of any kind in the bid. Such deviations shall not
prevail. 

1.1.7. The bidders shall provide complete information at the time of submission of bid. If
the bidders are asked to furnish some more clarification / confirmation / document,
they shall be required to furnish the same within specified time, failing which the
case shall be finalized / decided on the basis of available information / documents.
The  responsibility  of  ignorance  of  their  bid  on  account  of  delay  in  furnishing  of
desired information / documents shall be of the bidder. However, if there are any
shortcomings in the submission of the information which may not materially affects
the qualification criterion, then JDVVNL shall have the power to consider the facts on
the merit of the case and decide the bid evaluation accordingly.

1.1.8. All  the required information shall  be furnished strictly  in the prescribed Formats
only.  Any  information  indicated  other  than  the  prescribed  Formats  shall  not  be
entertained. The bid shall be evaluated on the basis of information furnished in the
prescribed Formats only. 

1.1.9. Clarifications regarding this RfS document for any type of typographical Errors or
misunderstanding of document, the version / final decision of JDVVNL shall be final.

1.1.10. JDVVNL reserves the right to cancel / withdraw or alter the RfS without assigning any
reason and shall bear no liability whatsoever consequent upon such a decision. 

1.1.11. Correspondence for enquiries and clarifications:  All correspondence in respect of
this RfS and submission of the bid shall be addressed to: 

OFFICE OF THE IN-CHARGE (RE-DSM CELL)
New Power House Premises, Jodhpur – 342003

Email: xenredsmjdvvnl@gmail.com / sedsmju@gmail.com

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

19

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

1.1.12. Proposed list of Solar Power Projects:

Sr. No. Plant ID Zone Circle Division Sub-Division SS_Code Sub-Station_NAME Plant Name
No. of
Feede

r

SPV
Capac

ity
(MW)

Approx
Eligible
CFA (Rs.

Crs.)

1 TN-82-1 Barmer Balotra
XEN  (O&M,

Balotra)
AEN  (RURAL,

BALOTRA)
1053184 JASOL Plant No-1(Variya) 5 2 0.165

2 TN-82-2 Barmer Balotra
XEN  (O&M,

Siwana)
AEN (O&M, PADRU) 2759133 KALLAN

Plant No-1(MAMA JI KA
THAN II)

4 2.5 1.050

3 TN-82-3 Barmer Balotra
XEN  (O&M,

Siwana)
AEN (O&M, PADRU) 1053227 RELO KI DHANI

Plant No-1(Pariharo ki
dhani)

3 2.5 1.469

4 TN-82-4 Barmer Balotra
XEN  (O&M,

Siwana)
AEN (O&M, PADRU) 1053224 VAV NAGAR Plant No-1(Dabali) 4 2.5 1.606

5 TN-82-5 Barmer Barmer
XEN(O&M,

Barmer)
AEN (O&M) Gadra

Road
1053254 HARSANI

Plant No-
1(FOGERA(HARSANI))

7 2 0.508

6 TN-82-6 Barmer Barmer
XEN(O&M,Guda

malani)
AEN (O&M) Fagaliya 1053339 GANGASARA Plant No-1(BANDHANIYA) 3 2 1.936

7 TN-82-7 Barmer Barmer
XEN(O&M,Guda

malani)
AEN (O&M) Fagaliya 1053339 GANGASARA Plant no-2(SAGARWAS) 4 2 1.352

8 TN-82-8 Barmer Barmer
XEN(O&M,Guda

malani)
AEN (O&M, Mehlu) 2759967 MITHIBERI Plant No-1(BSKD  Mithi Beri) 4 2 1.620

9 TN-82-9 Barmer Barmer
XEN(O&M,Guda

malani)
AEN (O&M, Mehlu) 1053335 Sobhala Jetmal

Plant No-1(Mahiyon Ki
Dhani)

3 2 1.524

10 TN-82-10 Barmer Barmer
XEN(O&M,Guda

malani)
AEN (O&M, Mehlu) 1053335 Sobhala Jetmal Plant no-2(Sobhala Ag-I) 3 2.5 1.634

11 TN-82-11 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN (O&M)
MOHANGARH

1134051 1365 RD Plant No-1(1365 HEAD) 3 2 0.034

12 TN-82-12 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN (O&M)
MOHANGARH

1043450 KHIYA Plant No-1(KABIR BASTI) 7 2 0.158

13 TN-82-13 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( o&m, Chandan ) 1043458 DHAYASAR Plant No-1(DHAWARA) 4 2.5 0.707

14 TN-82-14 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( o&m, Chandan ) 1043458 DHAYASAR
Plant no-2(MURLI BAGH-

DHAYSAR)
3 2.5 0.796

15 TN-82-15 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( o&m, Chandan ) 1043458 DHAYASAR
Plant no-3(MULANA

SECOND)
3 3 0.693

16 TN-82-16 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( Rural,Jaisalmer 
) 1043449 BARAMSAR FANTA Plant No-1(BARAMSAR AG.) 7 2 0.261

17 TN-82-17 Barmer Jaisalmer XEN( O&M, AEN( Rural,Jaisalmer 1043442 POHARA Plant No-1(BARAMSAR) 4 2 0.185
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Sr. No. Plant ID Zone Circle Division Sub-Division SS_Code Sub-Station_NAME Plant Name
No. of
Feede

r

SPV
Capac

ity
(MW)

Approx
Eligible
CFA (Rs.

Crs.)
Jaisalmer ) )

18 TN-82-18 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( Urban,
Jaisalmer)

1043432 Dedansar
Plant No-1(RAM NAGAR

FEEDER)
2 2 0.007

19 TN-82-19 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( Urban,
Jaisalmer)

1043432 Dedansar Plant no-2(AMAR SAGAR) 5 2 0.178

20 TN-82-20 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( Urban,
Jaisalmer)

1043435 Kahla Fanta Plant No-1(KULDHARA) 7 2 0.378

21 TN-82-21 Barmer Jaisalmer
XEN( O&M,
Jaisalmer )

AEN( Urban,
Jaisalmer)

1339287
KISHAN GHAT NEW

RIICO
Plant No-1(JETHWAI

KISHANGHAT FEEDER)
6 2 0.124

22 TN-82-22 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN (O&M)
BHANIYANA

1043495 BARAT K GAON
Plant No-1(BARATH

KAGAON)
4 2 0.014

23 TN-82-23 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN (O&M)
BHANIYANA

1043486 BHANIYANA Plant No-1(MADAWA) 10 2 0.082

24 TN-82-24 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN (O&M)
BHANIYANA

1043488 FALSHOOD Plant No-1(KAJOI) 7 2 0.151

25 TN-82-25 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Nachna ) 1144934 GHANTIYALI

Plant No-1(GHANTYALI
VILLAGE)

1 2 0.014

26 TN-82-26 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Nachna ) 1043504 SADA Plant No-1(SADA) 1 2 0.597

27 TN-82-27 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Pokran.) 2425673

KHINWJBAS
POKARAN

Plant No-1(BARLIMANDA) 6 2 0.309

28 TN-82-28 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Pokran.) 1043481 NANANIYA Plant No-1(KELAWA AG.) 5 2 0.364

29 TN-82-29 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Pokran.) 1043482 RAMDEVRA Plant No-1(LOHARKI) 2 2 0.027

30 TN-82-30 Barmer Jaisalmer
XEN( O&M,

Pokran )
AEN( O&M, Pokran.) 1043482 RAMDEVRA Plant no-3(DUDHIYA) 2 2 0.412

31 TN-82-31 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) JEEWANA 1044915 Lumba ki Dhani Plant No-1(Putvaal) 2 2.5 0.879

32 TN-82-32 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) JEEWANA 1044915 Lumba ki Dhani

Plant no-2(Talar-Lumba ki
Dhani)

4 2 0.426

33 TN-82-33 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) JEEWANA 1044906 Mokani Plant No-1(Ghadoi) 1 2 0.645

34 TN-82-34 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) JEEWANA 1044906 Mokani Plant no-2(Mokani AG) 3 2 0.652

35 TN-82-35 Barmer Jalore XEN (O&M) AEN (O&M) JEEWANA 1044900 Sirana Plant No-1(Sedriya-2) 3 2 0.439
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SAYLA

36 TN-82-36 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) JEEWANA 1044900 Sirana

Plant no-2(Teja Ki Beri -
Sirana 1)

3 2.5 1.751

37 TN-82-37 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) SAYLA 1044912 Kakadinadi Plant No-1(Kakariya) 2 2 0.625

38 TN-82-38 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) SAYLA 1044912 Kakadinadi Plant no-2(Jharkoda) 1 2 0.494

39 TN-82-39 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) SAYLA 1044919 Pathedi Plant No-1(Unri-Pathedi) 5 2.5 1.243

40 TN-82-40 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) SAYLA 1044898 Posana Plant No-1(ROHINWADA) 7 2 0.906

41 TN-82-41 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M) SAYLA 1044898 Posana Plant no-2(Posana Ag.) 4 2 0.989

42 TN-82-42 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M)
UMEDABAD

1044938 Khural Plant No-1(Khural-Khural) 3 2.5 1.421

43 TN-82-43 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M)
UMEDABAD

1044934 Mandawla Plant No-1(Mandawla Ag.) 5 2 2.100

44 TN-82-44 Barmer Jalore
XEN (O&M)

SAYLA
AEN (O&M)
UMEDABAD

1044934 Mandawla
Plant no-2(Nimblana

Dangara)
2 2.5 1.504

45 TN-82-45 Barmer Jalore
XEN (O&M)

SAYLA
AEN( O&M, Ramseen) 1044942 Bakra Plant No-1(Bairth) 6 2.5 1.888

46 TN-82-46 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044807 Arno Bagawas Plant No-1(Opsingh ki Dhani) 3 2 0.281

47 TN-82-47 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044807 Arno Bagawas Plant no-2(Arnu) 2 2 0.666

48 TN-82-48 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044794 Daspa Plant No-1(nawapura-Daspa) 3 2 1.030

49 TN-82-49 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044794 Daspa Plant no-2(kora) 3 2 1.572

50 TN-82-50 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044805 Goliya Plant No-1(golandi-1) 3 2 0.625

51 TN-82-51 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044805 Goliya Plant no-2(Goliya Ag.) 2 2 0.570

52 TN-82-52 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044806 Jeran Plant No-1(Puniyanada) 3 2 0.755

53 TN-82-53 Barmer Jalore XEN( O&M, AEN( O&M, Bhinmal) 1044806 Jeran Plant no-2(Bobarodi) 2 2 0.803
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Bhinmal )

54 TN-82-54 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044798 Kawatra Plant No-1(Dhukadiya) 4 2 0.638

55 TN-82-55 Barmer Jalore
XEN( O&M,
Bhinmal )

AEN( O&M, Bhinmal) 1044798 Kawatra Plant no-2(Kashmir) 1 2 0.439

56 TN-82-56 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
2440391 NAYA CHAINPURA

Plant No-1(JUNA CHAINPUR
AG)

3 2.5 1.256

57 TN-82-57 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
2440391 NAYA CHAINPURA

Plant no-2(NAYA
CHAINPURA AG)

3 2 0.947

58 TN-82-58 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
1044826 Nayawada Plant No-1(Sendheri Jal) 4 2 0.844

59 TN-82-59 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
1044826 Nayawada

Plant no-
2(NayaWadaDungaewada)

3 2 0.920

60 TN-82-60 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
1044838 Peepli Nadi Plant No-1(Peepli Nadi) 3 2 0.941

61 TN-82-61 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Dumbariy

a
1044838 Peepli Nadi Plant no-2(NAI BALI) 2 2 0.529

62 TN-82-62 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1110545 AALRI Plant No-1(ROPSI) 3 2.5 2.620

63 TN-82-63 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1110545 AALRI Plant no-2(KORI) 3 2 1.991

64 TN-82-64 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044854 Chitrodi Plant No-1(Chara Ag.) 4 2 2.100

65 TN-82-65 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044990 Dungri Plant No-1(Pawta Ag.) 4 3 2.588

66 TN-82-66 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044992 Jodwas Plant No-1(Adarwara) 2 2 1.346

67 TN-82-67 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044992 Jodwas Plant no-2(Vadlu) 2 2 2.100

68 TN-82-68 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044977 Kuda Plant No-1(Kuda Ag) 2 2 0.076

69 TN-82-69 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044977 Kuda Plant no-2(Ramdev Ag) 2 2 1.730

70 TN-82-70 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044980 Raniwada Plant No-1(Raniwada  City) 3 2 1.339

71 TN-82-71 Barmer Sanchore XEN (O&M), AEN(O&M),Raniwara 1044980 Raniwada Plant no-2(Dairy) 1 2 0.014
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Raniwara

72 TN-82-72 Barmer Sanchore
XEN (O&M),

Raniwara
AEN(O&M),Raniwara 1044980 Raniwada Plant no-3(Paal) 3 4 4.200

73 TN-82-73 Barmer Sanchore
XEN (O&M),

Sanchore
AEN (O&M)
Chitalwana

1087785 RAMPURA Plant No-1(PADARDI) 2 2 1.167

74 TN-82-74 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044956 Bijrol Kheda Plant No-1(Liyadara) 2 3 1.929

75 TN-82-75 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044956 Bijrol Kheda Plant no-2(Doli Bijrol) 5 2.5 1.764

76 TN-82-76 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044963 Devda Plant No-1(Devda Ag) 2 2 1.394

77 TN-82-77 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044963 Devda Plant no-2(Bhutel-Devda) 2 2 1.730

78 TN-82-78 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044969 Itada
Plant No-

1(RAMPURA_TATRA AG)
3 2.5 1.881

79 TN-82-79 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044969 Itada Plant no-2(VAMAL) 2 2 0.597

80 TN-82-80 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044960 Tetrol Plant No-1(New Akoli) 3 2 2.100

81 TN-82-81 Barmer Sanchore
XEN (O&M),

Sanchore
AEN( O&M,
Bhadrana)

1044960 Tetrol
Plant no-2(Hemaguda-

Tetrol)
2 2 0.851

82 TN-82-82 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1045012 Khara Plant No-1(Voda) 3 2 0.549

83 TN-82-83 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1045012 Khara Plant no-2(Balwani) 2 2 0.625

84 TN-82-84 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1044958 MALWADA Plant No-1(Parawa) 4 2 2.100

85 TN-82-85 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1044999 Pathmeda Plant No-1(Medajagir) 3 2 1.387

86 TN-82-86 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1044999 Pathmeda Plant no-2(Pathmeda) 2 2 0.453

87 TN-82-87 Barmer Sanchore
XEN (O&M),

Sanchore
AEN(O&M) Sanchore 1044999 Pathmeda Plant no-3(SHIV MANDIR) 1 2 0.467

88 TN-82-88 Bikaner Anoopgarh
XEN(O&M),
Anoopgarh

AEN(O&M),Anoopgar
h

1048491
33/11 KV Substation

Old Mandi
Plant No-1(3 GM) 7 2.5 1.428

89 TN-82-89 Bikaner Anoopgarh XEN(O&M), AEN(O&M),Anoopgar 1086188 61 GB Plant No-1(20AS) 5 2 1.483
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Anoopgarh h

90 TN-82-90 Bikaner Anoopgarh
XEN(O&M),
Anoopgarh

AEN(O&M),Anoopgar
h

1048489 76 GB Plant No-1(64GB) 4 2.5 2.156

91 TN-82-91 Bikaner Bikaner DC
XEN(DD1
BIKANER)

AEN( O&M,
Deshnokh )

2692061 BHOJUSAR
Plant No-1(BHOJUSAR AG

GAJNER)
4 2 0.419

92 TN-82-92 Bikaner Bikaner DC
XEN(DD2
BIKANER)

AEN( O&M,Napasar. ) 1076909 Ramsar III
Plant No-1(RAMSAR III

FEEDER NO. 4)
5 3 0.721

93 TN-82-93 Bikaner Bikaner DC
XEN(DD2
BIKANER)

AEN( O&M,Napasar. ) 1076928 Surdhna II
Plant No-1(SURDHNA II

Bhawar suthar)
6 3 0.577

94 TN-82-94 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-I ,Sri

Dungergarh. )
1077097 Abhaysinghpura Plant No-1(NAIN feeder) 5 2.5 0.693

95 TN-82-95 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-I ,Sri

Dungergarh. )
1077097 Abhaysinghpura Plant no-2(Bana 37 Kuan) 3 2.5 0.515

96 TN-82-96 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-I ,Sri

Dungergarh. )
1116372 HAFANA JHOAR Plant No-1(F.NO.-5) 4 2 0.522

97 TN-82-97 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-I ,Sri

Dungergarh. )
1077093 Satlera Plant No-1(Feeder No.1 OLD) 5 2.5 0.886

98 TN-82-98 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-I ,Sri

Dungergarh. )
1077093 Satlera Plant no-2(Feeder No.3) 6 2 0.371

99 TN-82-99 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077139 Dulchasar - I

Plant No-1(SUDSAR
VILLAGE)

4 2.5 0.941

100 TN-82-100 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077131 Gogana Plant No-1(LADANA) 5 2.5 1.050

101 TN-82-101 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077131 Gogana Plant no-2(BAD FEEDER) 1 2 0.220

102 TN-82-102 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077143 Kotasar - II

Plant No-1(FEEDER NO.
2(Kotasar-II))

6 2.5 0.817

103 TN-82-103 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1112914 KUNTASAR -II Plant No-1(FEEDER NO. 1) 4 2.5 0.625

104 TN-82-104 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077084 Punrasar - I

Plant No-1(FEEDER NO. 10
NEW)

4 2.5 0.515

105 TN-82-105 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077084 Punrasar - I Plant no-2(FEEDER NO. 15 ) 3 2.5 1.016

106 TN-82-106 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1112915 PUNRASAR -III Plant No-1(FEEDER NO 1) 2 2 0.405

107 TN-82-107 Bikaner Bikaner DC XEN(O&M,Dung AEN( O&M-II ,Sri 1112915 PUNRASAR -III Plant no-2(FEEDER NO 3) 2 2 0.323
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argarh New) Dungergarh. )

108 TN-82-108 Bikaner Bikaner DC
XEN(O&M,Dung

argarh New)
AEN( O&M-II ,Sri

Dungergarh. )
1077156 Sharana Johar Plant No-1(Shodaan Singh) 4 2.5 1.016

109 TN-82-109 Bikaner Bikaner DC
XEN(O&M,Nok

ha New)
AEN( O&M,
Jasarasar )

1077016
33/11KV S/S

Jasarasar
Plant No-1(Bhagwati) 3 2 0.426

110 TN-82-110 Bikaner Bikaner DC
XEN(O&M,Nok

ha New)
AEN( O&M,
Jasarasar )

1077016
33/11KV S/S

Jasarasar
Plant no-2(Sadhasar-I

Jasrasar)
4 2 0.426

111 TN-82-111 Bikaner Bikaner DC
XEN(O&M,Nok

ha New)
AEN( O&M,
Jasarasar )

1077015
33/11KV S/S Salana

talai
Plant No-1(Sajanwasi feeder) 4 2.5 0.494

112 TN-82-112 Bikaner Bikaner DC
XEN(O&M,Nok

ha New)
AEN( O&M,
Jasarasar )

2553967 MANSURI-III Plant No-1(Dholiya Feeder) 6 2.5 0.570

113 TN-82-113 Bikaner
Hanumanga

rh
XEN(O&M,

Hanumangarh)
AEN( O&M,
Pilibanga )

1019123 Kalibanga Plant No-1(Nali Belt) 5 2.5 1.044

114 TN-82-114 Bikaner
Hanumanga

rh
XEN(O&M,

Hanumangarh)
AEN(O&M,

Hanumangarh Jn. )
1141890 NAWAN Plant no-2(NAWAN AG F1) 3 2.5 0.810

115 TN-82-115 Bikaner
Hanumanga

rh
XEN(O&M,

Hanumangarh)
AEN(Rural,

Hanumangarh. )
1019143 Nai Wala

Plant No-1(Naiwala Nali
feder)

3 2.5 0.755

116 TN-82-116 Bikaner
Hanumanga

rh
XEN(O&M,

Hanumangarh)
AEN(Rural,

Hanumangarh. )
1019143 Nai Wala

Plant no-2(Naiwala AG
feeder)

3 2.5 0.673

117 TN-82-117 Bikaner
Hanumanga

rh
XEN(O&M,

Nohar)
AEN (RURAL)

BHADRA
2411737 JHANSAL Plant No-1(UDRAN FEEDER) 4 2.5 1.311

118 TN-82-118 Bikaner
Hanumanga

rh
XEN(O&M,

Nohar)
AEN (RURAL) NOHAR 2614762 BHAWALDESAR GSS

Plant No-1(BHWALDESHAR
AG NO.2)

5 2.5 1.277

119 TN-82-119 Bikaner
Hanumanga

rh
XEN(O&M,

Nohar)
AEN(O&M, Bhadra) 1019162 Dobi

Plant No-1(Utradabas
Feeder)

4 2.5 1.119

120 TN-82-120 Bikaner
Hanumanga

rh
XEN(O&M,
Sangariya)

AEN 
(Rural,  Sangariya )

1019186 Dhaba
Plant No-1(DHABAN

VILLAGE)
2 2 0.501

121 TN-82-121 Bikaner
Hanumanga

rh
XEN(O&M,
Sangariya)

AEN
(Rural,  Sangariya )

1019186 Dhaba Plant no-2(AMP-1) 2 2 0.611

122 TN-82-122 Bikaner
Hanumanga

rh
XEN(O&M,
Sangariya)

AEN
(Rural,  Sangariya )

1019186 Dhaba Plant no-3(HARIPURA AG.) 3 2.5 2.620

123 TN-82-123 Bikaner
Sri

ganganagar
XEN(O&M-II,

Sriganganagar
AEN

(O&M, Padampur )
1048555 25 ML Plant No-1(36 LNP FEEDER) 5 2.5 1.778

124 TN-82-124 Bikaner
Sri

ganganagar
XEN(O&M-II,

Sriganganagar
AEN

(O&M, Padampur )
1048547 Chunaward Plant No-1(GG-I (KOTHI)) 9 2 0.844

125 TN-82-125 Bikaner Sri XEN(O&M-II, AEN(O&M, Shri 1048550 7 ML Plant No-1(9 ML) 4 2.5 1.867
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ganganagar Sriganganagar Ganganagar Rural )

126 TN-82-126 Bikaner
Sri

ganganagar
XEN(O&M-II,

Sriganganagar
AEN(O&M, Shri

Ganganagar Rural )
1048553 Netewala Plant No-1(MAHIYANWALI) 2 2 0.213

127 TN-82-127 Bikaner
Sri

ganganagar
XEN(O&M-II,

Sriganganagar
AEN(O&M, Shri

Ganganagar Rural )
1048553 Netewala Plant no-2(GG MINOR) 0 2 2.100

128 TN-82-128
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) BALESER 1052993 BELWA Plant No-1(RANAJI AG) 5 2.5 1.421

129 TN-82-129
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) BALESER 1052993 BELWA
Plant no-2(JHINJHIYALA

(BELWA))
2 2 1.044

130 TN-82-130
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) BALESER 1053007 KUI
Plant No-1(BELWA (RANA JI

KA BASS))
4 2 1.057

131 TN-82-131
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) BALESER 1053007 KUI Plant no-2(KUI INDA AG) 2 2 0.638

132 TN-82-132
Jodhpu

r Jodhpur DC
XEN (O&M)
BALESHAR AEN (O&M) SEKHALA 1053001

BABA KI
NIMBARI(DHEERPU

RA)

Plant No-1(DHEERPURA 4M
DHEERPURA) 4 2 0.995

133 TN-82-133
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) SEKHALA 1053001
BABA KI

NIMBARI(DHEERPU
RA)

Plant no-2(hatesingh nagar) 3 2 1.002

134 TN-82-134
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) SEKHALA 1558667 KHETNAGAR
Plant No-1(KhetNagar-4m-

KhetNagar)
4 2 1.098

135 TN-82-135
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) SEKHALA 1053000 SEKHALA Plant No-1(AJEETGADH) 4 2 0.906

136 TN-82-136
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M) SEKHALA 1053000 SEKHALA Plant no-2(SHEKHALA AG.) 3 2 0.790

137 TN-82-137
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M)
SHERGARH

1052988 54 MILE KETU Plant No-1(KETU KALLA) 3 2.5 1.977

138 TN-82-138
Jodhpu

r
Jodhpur DC

XEN (O&M)
BALESHAR

AEN (O&M)
SHERGARH

1052988 54 MILE KETU Plant no-2(BAORI ) 5 2 1.030

139 TN-82-139
Jodhpu

r
Jodhpur DC

XEN(DD,
Jodhpur )

AEN( O&M, Mandore) 1053071 KERU Plant No-1(MOKLAWAS) 4 2 1.057

140 TN-82-140
Jodhpu

r
Jodhpur DC

XEN(DD,
Jodhpur )

AEN( O&M, Mandore) 1053071 KERU
Plant no-2(SHIV SARNO KI

DHANI)
4 2 1.943

141 TN-82-141
Jodhpu

r
Jodhpur DC

XEN(DD,
Jodhpur )

AEN( O&M, Mandore) 1053071 KERU
Plant no-3(RAMDEO

COLONY)
3 2 0.433

142 TN-82-142 Jodhpu Jodhpur DC XEN(O&M, AEN( O&M, 1035210 HEERADESHAR Plant No-1(OSTRA) 6 2 1.819
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CFA (Rs.

Crs.)
r Bilara ) Bhopalgarh)

143 TN-82-143
Jodhpu

r
Jodhpur DC

XEN(O&M,
Bilara )

AEN( O&M,
Bhopalgarh)

1035210 HEERADESHAR
Plant no-2(BHERU NAGAR

LRP)
2 2 0.027

144 TN-82-144
Jodhpu

r
Jodhpur DC

XEN(O&M,
Bilara )

AEN( O&M,
Bhopalgarh)

1035225 RAMPURA
Plant No-1(Rampura _ Dadmi

Ag)
5 3 0.982

145 TN-82-145
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN (O&M) HATUDI 1054017
NARI NADI

( CHANDRAKH)
Plant No-1(DARJIYO KI

DHANI)
2 2 0.398

146 TN-82-146
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN (O&M) HATUDI 1054017
NARI NADI

( CHANDRAKH)
Plant no-2(DHOLA BHATA) 2 2 0.378

147 TN-82-147
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053950 BARA KALLAN
Plant No-1(BARA KALLAN

AG.-BARA KALLAN)
6 2 0.790

148 TN-82-148
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053950 BARA KALLAN Plant no-2(BARA KHURD) 4 2 0.666

149 TN-82-149
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053905 BIRAI Plant No-1(GANGANI(NEW)) 5 2.5 2.620

150 TN-82-150
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053905 BIRAI Plant no-2(KASTI JOINTRA) 5 2.5 2.620

151 TN-82-151
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053887 DANWARA
Plant No-1(PABU SAGAR-

DANWARA)
3 2.5 2.279

152 TN-82-152
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053887 DANWARA
Plant no-2(MANSAGAR-

DANWARA)
5 2 1.030

153 TN-82-153
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053895 DHANARI KHURD
Plant No-1(DHANARI

KHURD)
3 2.5 1.249

154 TN-82-154
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Bawari) 1053895 DHANARI KHURD
Plant no-2(KRISHAN NAGAR-

DHANARI KHURD)
2 2 0.227

155 TN-82-155
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Mathania) 1053908 MATHANIA
Plant No-1(MATHANIA

VILLAGE OLD)
3 2 0.336

156 TN-82-156
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Mathania) 1053908 MATHANIA Plant no-2(BAORI) 4 2 1.277

157 TN-82-157
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Mathania) 1053914 RAJASNI Plant No-1(KOTRA) 3 2 0.995

158 TN-82-158
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Mathania) 1053914 RAJASNI
Plant no-2(BABA KA

DEVARA)
3 2 0.687

159 TN-82-159
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1053926 BADA KOTECHA-II
Plant No-1(BHOMIYA JI-

BADA KOTECHA-II )
2 3 0.741

160 TN-82-160 Jodhpu Jodhpur DC XEN(O&M, AEN( O&M, Tinwari) 1053926 BADA KOTECHA-II Plant no-2(HAWELI) 4 3 0.886
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Crs.)
r Mathania )

161 TN-82-161
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1053936 BINJWADIYA Plant No-1(KUI TAL) 2 2 0.577

162 TN-82-162
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1053936 BINJWADIYA Plant no-2(RAMSAGAR) 3 2 1.222

163 TN-82-163
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1117494
New Tinwari near

220 KV GSS
Plant No-1(Bada Kotecha) 3 2 0.508

164 TN-82-164
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1117494
New Tinwari near

220 KV GSS
Plant no-2(Naya Bera B) 3 2 0.707

165 TN-82-165
Jodhpu

r
Jodhpur DC

XEN(O&M,
Mathania )

AEN( O&M, Tinwari) 1117494
New Tinwari near

220 KV GSS
Plant no-3(Naya Bera A) 4 2 0.872

166 TN-82-166
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050472 Anna Plant No-1(KARNAVA Ag) 7 2 2.100

167 TN-82-167
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050468 Desuri Plant No-1(LAMPI) 4 2 2.100

168 TN-82-168
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050468 Desuri Plant no-2(DESURI CITY) 2 2 0.453

169 TN-82-169
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050470 Kolar Plant No-1(BAGOL) 4 2 2.100

170 TN-82-170
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1134228 MADPUR Plant No-1(Daylana Feeder) 5 2 2.100

171 TN-82-171
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050469 Nadol Plant No-1(NIPPAL) 8 2 2.100

172 TN-82-172
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050469 Nadol
Plant no-2(NADOL

CITY+I.O.C.)
1 2 0.323

173 TN-82-173
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050471 Panota Plant No-1(SANSRI) 4 2 2.100

174 TN-82-174
Jodhpu

r
Pali

XEN (O&M)
DESURI

AEN (O&M) DESURI 1050477 Sindarli Plant No-1(VADOD) 7 2 2.100

175 TN-82-175
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
ANANDPUR KALU

1050583 Ballupura
Plant No-1(RABARIYAWAS

AG)
4 2.5 2.478

176 TN-82-176
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
ANANDPUR KALU

1050582 Falka Plant No-1(PIPARA) 3 2.5 1.078

177 TN-82-177
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
ANANDPUR KALU

1050582 Falka Plant no-2(KHARADI) 2 2.5 1.112

178 TN-82-178 Jodhpu Pali XEN (O&M) AEN (O&M) 1050588 Raas Plant No-1(PALIYAWAS AG) 7 3 2.643
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Approx
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CFA (Rs.

Crs.)
r JAITARAN ANANDPUR KALU

179 TN-82-179
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
ANANDPUR KALU

1050604 Sewariya Plant No-1(SEVARIYA AG) 2 2 1.490

180 TN-82-180
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
ANANDPUR KALU

1050604 Sewariya Plant no-2(KOTADIA AG) 3 2 1.497

181 TN-82-181
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
JAITARAN

1050578 Ber Kalan Plant No-1(BER KALAN Ag-I) 2 2 0.439

182 TN-82-182
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
JAITARAN

1050578 Ber Kalan Plant no-2(LOTOTI Ag-I) 3 2 0.494

183 TN-82-183
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
JAITARAN

1050577 Prithivipura Plant No-1(GARNIYA) 4 2 0.467

184 TN-82-184
Jodhpu

r
Pali

XEN (O&M)
JAITARAN

AEN (O&M)
JAITARAN

1050577 Prithivipura Plant no-2(TUBE-WELL-I) 3 2 0.323

185 TN-82-185
Jodhpu

r
Pali

XEN(O&M,
Falna )

AEN( O&M, Falna ) 1050485 Ramaniya Plant No-1(MATAJIWADA) 4 2 2.100

186 TN-82-186
Jodhpu

r
Pali

XEN(O&M,
Falna )

AEN( O&M, Falna ) 1050485 Ramaniya Plant no-2(GUDA LAS) 2 2 0.796

187 TN-82-187
Jodhpu

r
Pali

XEN(O&M,
Falna )

AEN( O&M, Falna ) 2650153 SINDRU Plant No-1(SINDRU WW) 5 2 0.007

188 TN-82-188
Jodhpu

r
Pali

XEN(O&M,
Falna )

AEN
( O&M, Sumerpur )

1050496 SUMERPUR CITY Plant No-1(NETRA) 4 2 1.449

189 TN-82-189
Jodhpu

r
Pali

XEN(O&M,
Falna )

AEN
( O&M, Sumerpur )

1050496 SUMERPUR CITY Plant no-2(KANPURA AG) 5 2 2.100

190 TN-82-190
Jodhpu

r
Pali

XEN(O&M,
Pali )

AEN( O&M, Rohat.) 1050527 JETPUR Plant No-1(FEKARIYA) 7 2 0.954

191 TN-82-191
Jodhpu

r
Pali

XEN(O&M,
Sojatcity )

AEN
( O&M, Sojat Road )

1050547 Sojat Road Plant No-1(DHUNDALA) 6 2 1.771

192 TN-82-192
Jodhpu

r
Pali

XEN(O&M,
Sojatcity )

AEN
( O&M, Sojat Road )

1050547 Sojat Road Plant no-2(KHOKHRA) 3 2 1.950

193 TN-82-193
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN (O&M) DECHU 1053010 CHORDIA Plant No-1(SETRAWA) 6 2.5 1.552

194 TN-82-194
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN (O&M) DECHU 1053038 DHOLASAR Plant No-1(KANODIA) 4 2 0.810

195 TN-82-195
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN (O&M) DECHU 1053038 DHOLASAR Plant no-2(BALINATH) 3 2 0.535

196 TN-82-196 Jodhpu Phalodi XEN(O&M) AEN( O&M) Matora 2491222 BALLAI Plant No-1(MAHADEV - 3 2 0.364
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Crs.)
r Phalodi BALLAI)

197 TN-82-197
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN( O&M) Matora 2491222 BALLAI Plant no-2(BANDA) 2 2 0.412

198 TN-82-198
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053854 BAORI KALLA Plant No-1(JAGRIYA) 8 3 0.899

199 TN-82-199
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 2470813 CHHATARDI NADI Plant No-1(JAMBHESHWAR) 2 2 0.439

200 TN-82-200
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 2470813 CHHATARDI NADI Plant no-2(UMMED NAGAR) 2 2 0.371

201 TN-82-201
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053855 KOLU NIMBAYAT
Plant No-1(BABA RAMDEV-

KOLU NIMBAYAT)
4 2.5 0.721

202 TN-82-202
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053830
KOLU RATHODA
(DHOLANADA)

Plant No-1(MANDLA-KOLU
RATHODA (DHOLANADA))

5 4 1.236

203 TN-82-203
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053830
KOLU RATHODA
(DHOLANADA)

Plant no-2(GOSAI BABA
FEEDER)

3 2 0.316

204 TN-82-204
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053837 SIHRA Plant No-1(SHRI AAINATH) 4 3 0.666

205 TN-82-205
Jodhpu

r
Phalodi

XEN(O&M)
Phalodi

AEN(O&M) Phalodi 1053837 SIHRA Plant no-2(BALATA-SIHRA) 5 4 1.071

206 TN-82-206
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064011 KALANDRI Plant No-1(Valdara) 9 2.5 2.620

207 TN-82-207
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064011 KALANDRI Plant no-2(Mohabbatnagar) 5 2 2.100

208 TN-82-208
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064017 KRISHANGANJ Plant No-1(dhanta feedar) 3 2 0.144

209 TN-82-209
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064017 KRISHANGANJ Plant no-2(siyakara) 7 2 2.100

210 TN-82-210
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064036 NITODA
Plant No-1(NITORA

AG.FEEDER)
3 2 1.057

211 TN-82-211
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Kalandri) 1064036 NITODA
Plant no-2(MANDWARA

FEEDER)
5 2 2.100

212 TN-82-212
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Pinwada) 1064030 BANAS
Plant No-1(11 KV

BASANTGARH FEEDER)
4 2 2.100

213 TN-82-213
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Pinwada) 1064030 BANAS
Plant no-2(DHANARI

FEEDER)
7 2 1.414

214 TN-82-214 Jodhpu Sirohi XEN( O&M, AEN( O&M, 1064035 BHUJELA Plant No-1(AUCHPURA 3 2 1.085
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r sirohi ) Saroopganj) FEEDER)

215 TN-82-215
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M,
Saroopganj)

1064035 BHUJELA
Plant no-2(SANGWARA

FEEDER)
5 2 2.100

216 TN-82-216
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064023 PALARI Plant No-1(Bagseen) 6 2 1.792

217 TN-82-217
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064023 PALARI Plant no-2(Uthman-Palari) 1 2 0.220

218 TN-82-218
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064023 PALARI Plant no-3(Vera Vilpur) 3 2 1.620

219 TN-82-219
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064020 POSALIYA Plant No-1(Arthwada Ag) 2 2.5 2.513

220 TN-82-220
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064020 POSALIYA Plant no-2(Posaliya Vill) 2 2 0.364

221 TN-82-221
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Shivganj) 1064020 POSALIYA Plant no-3(Rukhada) 4 2 1.696

222 TN-82-222
Jodhpu

r
Sirohi

XEN( O&M,
sirohi )

AEN( O&M, Sirohi) 1064007 PADIV Plant No-1(MANDWA) 9 2 1.847

223 TN-82-223
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064060 Bant
Plant No-1(MOHBBATPURA

AG)
2 2 1.346

224 TN-82-224
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064060 Bant Plant no-2(KHANEDI AG ) 2 2 1.771

225 TN-82-225
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064066 Magriwada
Plant No-1(MAKRIWARA

JAWAL AG)
3 2 2.100

226 TN-82-226
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064066 Magriwada Plant no-2(DHANPURA AG) 3 2 1.380

227 TN-82-227
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064059 Mandar Plant No-1(MANDAR CITY) 2 2 2.100

228 TN-82-228
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064059 Mandar
Plant no-2(LILADHARI
MAHADEV TUKDA AG)

5 4 4.200

229 TN-82-229
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064064 Nimbaj
Plant No-1(NIMBAJ

VILLAGE)
3 2 2.100

230 TN-82-230
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064064 Nimbaj
Plant no-2(KESUA WADWAJ

AG)
3 2 1.140

231 TN-82-231
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M, Mandar) 1064069 Sorda Plant No-1(Veer Bawasi) 3 2 2.100

232 TN-82-232 Jodhpu Sirohi XEN(O&M,Reod AEN( O&M, Mandar) 1064069 Sorda Plant no-2(Bileshwar 1 2 0.906
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Sr. No. Plant ID Zone Circle Division Sub-Division SS_Code Sub-Station_NAME Plant Name
No. of
Feede

r

SPV
Capac

ity
(MW)

Approx
Eligible
CFA (Rs.

Crs.)
r ar) Mahadev)

233 TN-82-233
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M,Reodar) 1064055 Anadara Plant no-2(GULABGANJ AG) 2 2 2.100

234 TN-82-234
Jodhpu

r
Sirohi

XEN(O&M,Reod
ar)

AEN( O&M,Reodar) 1064055 Anadara
Plant no-3(DHAWALI AG-

Anadara)
2 2 2.100

[Note: The calculation for the total SPV capacity (MW), land requirement (Hectares) and approx. eligible CFA (Rs. Cr.) is based on actual
consumption of the agricultural pumps and available land near to 33/11 kV Sub-stations, however, CFA has been computed based on capping of
7.5 HP agricultural pumps.]
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SECTION - D: SCOPE OF WORK

D.1. Scope of Work
1.1.1. Overall scope of work of the SPG under this RfS covers:

a. Detailed site survey;

b. Execution of land lease agreement applicable for 26 years, which includes  09
months project commissioning period (unless extended by both the parties on
mutual  agreement) between  Land-Owner  /  Farmer  and  Solar  Power  Plant
Developer on non-judicial stamp of applicable value for Rajasthan State and
development of the land for the solar power project; 

(Note:  In  case  of  any  dispute  between  the  Land-Owner  /  Farmer  and  the
Bidder/ Solar Power Plant Developer, JDVVNL shall ‘NOT’ take any responsibility
on any dispute resolution or in any kind of discussions).

c. Design, supply and installation of solar power plant near the concerned 33/11
kV substation of DISCOM, in line with requirements under MNRE guidelines;

d. Supply and erection of associated 33 kV OR, 11 kV line (as the case may be)
connecting  the  solar  power  plant  with  concerned  33/11  kV  substation
(including bay, breakers and metering system at substation) as per design and
specifications of DISCOM / MNRE / CEA;

e. Testing and commissioning of plant & associated 33 kV OR, 11 kV line (as the
case may be) by designated official(s) of JDVVNL;

f. Construction of control room or any other relative civil work (at the plant end)
essential for Commissioning of Project;

g. Operation & maintenance of the solar power plant as well as 33 kV / 11 kV line
(as the case may be)  for  25 years  (unless extended by both the parties on
mutual agreement) from COD;

h. Injection of power at delivery point for 25 years at the awarded levelized tariff
(Rs. per kWh)  (inclusive of  applicable taxes incl. GST, duties, etc.), extendable
on mutual agreement;

i. The delivery point for solar power plant(s) having installed capacity upto 2.55
MWp shall  be  11  kV  side  and  for  installation  capacity  above  2.55  MWp,
delivery point shall be 33 kV side of the concerned 33/11 kV GSS of DISCOM;

j. Remote Monitoring of installed solar power plant through RMS for 25 years
(unless extended by both the parties on mutual agreement);

k. It is clarified that bidder is solely responsible for land identification, hiring /
procurement and further for project development. If the bidder fails to arrange
the  land  after  successful  bidding,  then  his  available  bid  security  /  bank
guarantee  should  be  forfeited,  and  further  action  shall  be  taken  as  per
provision of the RTPP Act / Rules.
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1.1.2. The condition of requirement of indigenous solar cells (DCR) under Component C
(Feeder Level Solarization) shall be applicable. Therefore, it will be mandatory to
use  indigenously  manufactured  solar  panels  with  indigenous  modules  and
indigenous solar cells. Domestic manufacturing of solar panels will also be ensured
through inspection and verification at module manufacturing unit of the respective
OEM. If required, pre-dispatch inspection shall be carried out by JDVVNL at the
works of OEM where modules / panels are manufactured. If required, MNRE may
conduct  its  independent  inspection  or  verification  to  ensure  domestic
manufacturing requirement. 

Additionally, all intending bidders are requested to go through the MNRE Order(s)
and any amendments thereof before participating under this RfS process.

1.1.3. Additionally, MNRE vide  OM No. 32/645/2017-SPV Division Dated 17.01.2024 issued
Comprehensive  Guidelines  for  implementation  of  PM-KUSUM  Scheme  and
amendments thereof which may be review by bidders before participating under the
bidding process.

 Component  A:  Setting  up  of  10,000  MW  of  Decentralized  Ground  /  Stilt
Mounted  Grid  Connected  Renewable  Solar  or  others  Renewable  Energy
based Power Plants of individual plant size up to 2 MW.

 Component B: Installation of 14 lakhs standalone Solar Powered Agriculture
Pumps of individual pump capacity up to 7.5 HP.

 Component  C:  Solarisation of  35  Lakhs  Grid-connected  Agriculture  Pumps
including Feeder Level Solarization.

1.1.4. SPG shall be responsible for all the works related to testing & commissioning of the
project. 

1.1.5. In no case, Procurer or  JDVVNL shall be responsible to pay for increase in tariff for
any work related to Project.

1.1.6. The project (solar power plant and associated 33 kV OR, 11 kV line, as the case may
be) is to be set up with adequate arrangements upto the delivery point and O&M for
25 years (unless extended by both the parties on mutual agreement) from COD, by
the SPG at its own cost and in accordance with this RfS document. All approvals,
permits  and  clearances  required  for  setting  up  of  the  Project  including  those
required from State Government and local bodies along with any associated cost for
getting the clearances shall be in the scope of the SPG.

1.1.7. It shall be the responsibility of the  SPG, entirely at its cost and expense, to install
such number  of  solar  panels  and associated  equipment  as  may be necessary  to
achieve the required  minimum  CUF of 19%, and for this purpose  selected bidder
shall make its own study and investigation of the Global Horizontal Irradiation (GHI)
and other factors prevalent in the area which have implication on the quantum of
generation.

1.1.8. All components used for installation of solar power plants shall confirm to applicable
BIS / MNRE specifications and follow quality control guidelines issued by MNRE.
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1.1.9. The scope of work shall also include submission of following by the SPG:

a. A  layout  plan  of  the  site  to  the  Inspecting  Authority  clearly  indicating  the
identified location for installation of solar power plant & control room, where
control panels shall be installed;

b. Detailed planning of time bound smooth execution of Project;

c. Performance testing of the completion and successful  commissioning of the
Project;

d. O&M plan for the plant and 33 kV  OR 11 kV  line (as the case may be) for
twenty-five (25) years from COD to assure faultless operation;

e. Inventory plan to ensure availability of spare parts for minimal / no downtime
of the project and/or, 33 kV / 11 kV line, as the case may be, during the term of
PPA;

f. Coverage of risk liability of all personnel associated with implementation and
realization of the Project.

1.1.10. Developer  can  either  approach  the  registered  farmer  /  land  owner  on  SKAY  or
arrange the required land on their own land.

1.1.11. One  land  parcel  can  be  offered  by  multiple  bidders  but  if  awarded,  final  lease
agreement shall be only for one SPV plant.

1.1.12. SPV plant wise L1 bidder shall be identified for award of contract (post negotiation as
per RTPP rules).

1.1.13. After award of contract, in case of any dispute / litigation on the originally proposed
land, the developer shall be bound to arrange alternative land for the solar project.

1.1.14. Multiple plants for single capacity can be installed but with common injection line at
single point of injection. 

D.2. Metering and grid connectivity
1.1.15. Metering and grid connectivity of the projects would be the responsibility of the SPG

in accordance with the prevailing guidelines / practices of  DISCOM and / or CEA.
JDVVNL may facilitate in the process; however, the entire responsibility lies only with
the SPG. 

1.1.16. Meters and metering equipment (CT-PT sets) shall be tested as per provision of RERC
and as per IS 14697 at CPRI or at any NABL accredited / distribution licensee lab
before installation at site  at the cost of  SPG and should be properly sealed in the
presence of designated authority from JDVVNL at the time of installation.

1.1.17. The accuracy class,  current rating and certifications of  the metering system shall
confirm with relevant CERC / RERC Regulations, Grid Code and Central  Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

1.1.18. SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT  sets  (one  for  main  &  check  meter  and  another  for  standby  meter)  at
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substation end of the 33 kV OR 11 kV line (as the case may be). An indicative layout
of metering arrangement is given below: 

1.1.19. Installation and timely replacement of meters (main, check and standby) as required
to  directly  measure  energy  supplied  by  the  Solar  Power  Plant  shall  be  the
responsibility of selected bidder.

1.1.20. The cost of all required meters (main, check, standby meter at substation end) and
associated CT-PT sets shall be borne by the SPG.

D.3. Remote Monitoring System (RMS)
1.1.21. As  per  the MNRE guidelines  for  feeder  level  solarization under  Component  C  of

KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

1.1.22. In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of  all  systems installed
under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM scheme.

1.1.23. Also, as per the Specifications for Remote Monitoring System for Component A & C
of the scheme, issued by MNRE on 15 Jul  2020, the SPG under this RfS shall  be
required  to  install  required remote monitoring  systems for  solar  power  plant  to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.

1.1.24. MNRE and Discoms will  develop and host the of National  and State Level  SEDM
platform, which is excluded from the scope of the SPG, but SPG needs to operate
and do various data entries related to application processing, asset and workflow
mgmt.
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1.1.25. As shown in above diagram SPG needs to provide a remote monitoring system for:

(a) Solar  Power Plant  Remote Monitoring system:  To  capture  electrical  parameters
from  multiple  devices  such  as  ABT  Meter,  Generation  Meter,  Inverters,  String
Combiner  boxes  or  String  inverters.  Remote  monitoring  system  will  capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will  transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control
Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS:

i. Field Device Connectivity  : RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using  RS232  DLMS  protocol.  Both  protocols  are  widely  used  by  equipment
manufacturers.

ii. Remote  Connectivity  :  RMS  will  connect  to  State  Level  SEDM  Server  using
2G/3G/4G or any other suitable cellular communication.

iii. Local  Connectivity  :  Ethernet  /  Bluetooth  /  Wi-Fi  connectivity  to  configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

1.1.26. Details of Communication Modes, Communication Protocols, Security and Message
formats  and  equipment  wise  parameter  details  shall  be  provided  to  successful
bidder.
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1.1.27. It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33 kV line ‘OR’ 11
kV line.

D.4. Insurance
1.1.28. The SPG shall also take insurance for third party liability covering loss of human life,

engineers and workmen and also covering the risks of damage, theft of material/
equipment/ properties after completion of the work(s). Before commencement of
the  work,  the  SPG shall  ensure  that  all  its  employees  and  representatives  are
covered by suitable insurance against any damage, loss, injury or death arising out of
the  execution  of  the  work.  Liquidation,  Death,  Bankruptcy  etc.,  shall  be  the
responsibility of SPG only.

1.1.29. Application of Insurance Proceeds

a. In case of the Project not being implemented through Financing Agreement(s),
save as expressly provided in this Agreement or the Insurances, the proceeds of
any insurance claim made due to loss or damage to the Power Project or any
part of the Power Project shall be first applied to reinstatement, replacement or
renewal of such loss or damage.

b. In case of the Project being financed through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances,  the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of
the Power Project shall be applied as per such Financing Agreements.

c. If a Force Majeure Event renders the Power Project no longer economically and
technically  viable and the insurers under the Insurances make payment on a
“total loss” or equivalent basis,  JDVVNL  shall have claim on such proceeds of
such Insurance limited to outstanding dues of JDVVNL against SPG.

D.5. Type and quality of materials and workmanship
1.1.30. The design, supply, installation, testing, commissioning, operation and maintenance

of the solar power plant and the associated 33 kV OR, 11 kV line (as the case may be)
shall  be  in  accordance  with  latest /  appropriate  IEC/Indian  Standards.  Where
appropriate Indian Standards and Codes are not available, other suitable standards
and codes as approved by the MNRE / CEA / RERC /  JDVVNL shall be used. All the
relevant test certifications must be kept valid up to one (1) Year from the COD  of
the Project.

1.1.31. The SPG shall ensure that the specifications of the components / equipments like 33
kV OR 11 KV circuit breaker, 33 kV OR 11 kV CT-PT metering unit, etc should meet
the technical specifications of JDVVNL.

1.1.32. Any material / equipment which have not been specifically mentioned in this RfS but
which are necessary during construction or O&M period of the plant & associated 33
kV OR, 11 kV line  (as the case may be)  shall be provided by the  SPG without any
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extra cost and within the time schedule for efficient and smooth construction and
O&M activities.

D.6. Completion and commissioning
1.1.33. Part  Commissioning  is  ‘NOT’ allowed  for  the  Project.  SPG,  in  coordination  with

JDVVNL,  shall  submit  commissioning  certificate,  issued by  JDVVNL,  in  accordance
with all applicable regulations / policies. For the purpose of obtaining Completion
certificate following documents shall be required:

a) Inspection Report of the Work(s) for all equipments / material

b) CEIG approval for the PPA Capacity and 33 kV OR 11 kV line (as the case may be).

D.7. Completion Period
1.1.34. The design, survey, supply, installation, testing and commissioning of solar power

plant with associated 33 kV OR, 11 kV line (as the case may be) connecting the solar
power plant with concerned substation and RMS of solar power plant as per terms &
conditions of this RfS is to be completed within 09 months from date of issuance of
LoA.

D.8. Delay in commissioning
8.1.1. A duly constituted Committee of  JDVVNL  officials  will  physically  inspect the  Solar

Power Plant in not more than 03 days from the date of receiving a call from the SPG
and certify successful commissioning of the solar power plant. 

8.1.2. In case any SPG fails to achieve this milestone, JDVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner: 

Delay up to two months: LD equal to the PBG on per day basis. The no. of days in
“month” for the LD calculation shall be considered as 30.

In case the commissioning of the solar power plant is delayed over two months: The
complete PBG amount shall be encashed and PPA shall stand cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JDVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG. 

D.9. Project milestones and timeline

S.
No. Milestone Timeline

1 Issuance of Letter of Intent (LoI) / Intimation Letter to 
the successful bidder T1

2 Unconditional acceptance of LoI / Intimation Letter by 
successful Bidder T1 + 03 days

Petition filing by JDVVNL to RERC for adoption of discovered levelized tariff for
the solar power plant

3 Issuance of work order after approval of discovered T2
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S.
No. Milestone Timeline

tariff by RERC (tentatively 01 month) to the successful 
bidder

4 Unconditional acceptance of work order by successful 
Bidder T2 + 03 days

5 Submission of Performance Bank Guarantee (PBG), 
Team mobilization and Site survey T2 + 01 month

6 Signing of PPA between selected bidder (SPG) and 
RUVITL (on behalf of JDVVNL) T2 + 02 Months

7

Completion of design, supply, installation, testing and 
commissioning of the SPV power plant and associated 
33 kV OR 11 kV line for connecting solar power plant 
with concerned substation

T2 + 09 months

8 Operation and maintenance of power plant and 
associated 33 kV OR 11 kV line

25 years from
COD (unless

extended by both
the parties on

mutual
agreement)

D.10. Clearances required from the state government and other local bodies
a) The  SPG is  required  to  obtain  necessary  clearances  and permits  as  required  for

setting up the Solar Power Project, including but not limited to the following: 

i. Approval for water from the concerned authority (if applicable) required for the
solar power plant and/or, associated 33 kV OR, 11 kV line (as the case may be).

ii. Any other clearances (forest dept., etc) as may be legally required, in order to
establish and operate the solar power plant and/or, associated 33 kV OR, 11 kV
line (as the case may be).

b) The above clearances,  as applicable for  the solar  power plant and/or,  associated
JDVVNL prior to commissioning of the Project. In case of any of the clearances as
indicated above being not applicable for the said Project, the SPG shall submit an
undertaking in this regard, and it shall be deemed that the SPG has obtained all the
necessary clearances for establishing and operating the Project. Any consequences
contrary to the above shall be the responsibility of the SPG. The SPG shall coordinate
with JDVVNL in case of any clarifications.

c) Any cost associated with getting the above required clearances for the project shall
be borne by the SPG only.

D.11. Applicable Land Lease Rent
a) In case the land is leased to the Solar Power Plant Developer and plant is developed

by  Solar  Power  Plant  Developer,  then  the  applicable  annual  lease  rent  (Rs.  per
hectare)  applicable  to  this  RfS  (as  per  SKAY  Scheme)  shall  be  applicable  as  per
following for initially 26 years (including 25 years PPA duration):
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Prevailing DLC rate of Land at the time of
registration (Rs. per hectare)

Indicative Annual Lease Rent 
(Rs. per hectare)

Upto 8 lakhs 80,000
More than 8 lakhs and less than 12 lakhs 1,00,000

More than 12 lakhs and less than 20 lakhs 1,40,000
More than 20 lakhs 1,60,000

b) The above applicable annual lease rent (Rs. per hectare) shall be escalated 5% every
two years.

c) Solar  Power  Plant  developer  to  pay  the  agreed  lease  rent  amount  to  the  land-
owner / farmer, authorized individual directly as per agreement payable during plant
installation and commissioning phase (i.e. 09 months from date of issuance of LoA).

d) JDVVNL / RUVITL to pay the applicable land lease rent (after signing of  bi-partite
agreement between land owner / farmer & developer and after signing of tripartite
agreement  (format  enclosed  as  Annexure  -  II)  between  land  owner  /  farmer,
developer & RUVITL) directly to the land-owner / farmer or, authorized individual
after  recovering  the same from the  monthly  energy  payables  to  developer  after
commissioning of the solar power plant, if applicable.

e) The applicable lease rent under the scheme shall be payable to the land-owner /
farmer or, authorized individual only after meeting following conditions as below:

i. Work for setting up a solar PV project on the referenced land is awarded to a
developer by JDVVNL;

ii. The selected developer has executed bi-partite land lease agreement with the
land-owner / farmer for the land registered.

Note: For more details about the SKAY Scheme including its modalities, please visit
https://skayrajasthan.org.in

D.12. Notice Board for display at site
a) The selected bidder will have to put a notice board (atleast 180 cm x 120 cm) at its

project  site  main  entrance  prominently  displaying  the  following  message  before
declaration of COD:

…….. MWp Grid Connected Solar PV Project
Owned and operated by …<insert name of the selected bidder>…

Implemented by <DISCOM name> under Component C (Feeder Level Solarization) of
PM-KUSUM Scheme

…<Name of location, district>…, Rajasthan
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SECTION - E: ELIGIBILITY & QUALIFICATION

E.1. Eligibility Requirement
1.1.1. The detail of eligibility requirements is provided in the table below. The bidders are

required to furnish the required supporting documents along with the Technical Bid.

S. No. Criteria Documents Required

1.1. Bidder can be sole/ single bidder OR, Joint 
Venture (JV) of up to 2 (two) members, with 
one of the members as a Lead Member.

In case of JV, Deed of 
Undertaking 

1.2. The Bidder should have any of the following 
legal status:

a) Body incorporated in India under the 
Companies Act, 2013 including any 
amendment thereto; OR

b) Body incorporated in India under the 
Limited Liability Partnership (LLP) Act, 
2008 including any amendment thereto; 
OR

c) Firm registered under Partnership Act, 
1932 in India; OR

d) Sole Proprietor; OR
e) Any land owner / farmer / individual
f) Group of Farmers / Land Owners / 

Cooperatives / Panchayats / Farmer 
Producer Organisations (mandatory to 
submit Power of Attorney in favor of 
nominated Farmer / Land Owner as per 
Format K.24)

In case of JV, all the members must fulfill this 
requirement and submit the documents as per 
the RfS document.

a) In case of Company – Copy 
of Registration/ 
Incorporation Certificate

b) In case of LLP – Copy of 
Deed of LLP Partnership

c) In case of Partnership – Copy
of Deed of Partnership

d) In case of Sole Proprietor – 
Duly notarized Undertaking 
from Sole proprietor

e) In case of land-owner / 
farmer / individual – Copy of
any government issued 
identity proof

f) In case of “Body 
incorporated in India under 
the Companies Act, 2013 
including any amendment 
thereto” OR, “Body 
incorporated in India under 
the Limited Liability 
Partnership (LLP) Act, 2008 
including any amendment 
thereto” OR, “Firm 
registered under Partnership
Act, 1932 in India” – Copy of 
Board of Directors (BoD) 
resolution towards the 
authorized signatory, 
Memorandum of Association
(MoA) and Articles of 
Association (AoA) shall be 
submitted.
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S. No. Criteria Documents Required

g) In case of Group of 
Farmers / Land-Owners / 
Cooperatives / Panchayats / 
Farmer Producer 
Organisations – Mandatory 
to submit Power of Attorney 
in favor of nominated 
Farmer / Land-Owner as per 
Format K.24

1.3. The Bidder must have valid PAN Number
In case of JV, all the partners of the JV shall 
collectively meet this criteria.

Copy of Pan Card

1.4. The bidders should be qualified, not be 
insolvent, not be in receivership, should not 
have a conflict of interest, not be bankrupt or 
being wound up, should not have affairs 
administered by a court or a judicial officer, 
should not have business activities suspended.
1. The bidder shall not be eligible to participate 
in a procurement process of any procuring 
entity if he is blacklisted / debarred by any 
utility/ Government agency of all over India, if 
he has been convicted of an offence:

a) Under the Prevention of Corruption Act, 
1988 (Central Act no. 49 of 1988) or

b) Under the Indian Penal Code, 1860 
(Central Act no. 45 of 1860) or any other 
law for the time being in force, for 
causing any loss of life or property or 
causing a threat to public health as part 
of execution of a public procurement 
contract.

2. In case a bidder has been blacklisted / 
debarred for the offences / grounds other 
than enumerated 1 above by any Rajasthan 
Discoms, then the debarment shall be 
limited to such Discom only and not to 
others.

In case of JV, all the members must fulfill this 
requirement.

The bidder shall provide an 
Undertaking as per the Format
K.17.
In case of JV, all the members 
must submit the undertaking as 
per the Format K.17.

2.1. The bidder must submit a Power of Attorney 
(POA) authorizing a person to sign the 

Sole Bidder to provide POA as 
per the applicable Law as 
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S. No. Criteria Documents Required

documents on behalf of the Bidder, submit 
technical, commercial information and attend 
meetings on behalf of the Bidder.
In case of JV, all the JV members must submit 
individual PoA with supporting BoD resolution, 
except in case of land owner / farmer wherein 
only undertaking in this regard is to be 
submitted along with combined PoA (signed by 
individual authorized person of each JV 
member) 

provided in SECTION - K: Format 
K.2

In case of JV, Undertaking by JV 
as per the Format K.4 and POA 
as per the format provided in 
Format K.3

2.2. The bidder should have “No Conflict of Interest”
as defined in SECTION - G: clause 5.1.5 of this 
RfS document. Bidders have an obligation to 
disclose any situation of actual or potential 
conflict of interest. Failure to disclose said 
situations may lead to the disqualification of the
Bidder or the termination of its Contract.
In case of JV, all the members must fulfill this 
requirement.

The bidder shall provide an 
undertaking as per the format 
provided in as per the Format
K.11
In case of JV, all the members 
shall submit the undertaking as 
per the Format K.11

2.3. The bidder should submit token of acceptance 
of RfS.

The bidder shall provide an 
undertaking in this regard as per 
the Format K.21
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E.2. Qualification Requirement
The details of qualification requirements are provided in the table below. The bidders are
required to furnish the required supporting documents along with the Technical Bid.

S. No. Criteria Documents Required
1.1. Technical Criteria
1.1.1. Bidder shall be required to submit an 

undertaking on non-judicial stamp paper of Rs.
500 towards ensuring availability of required 
clear title land of adequate size / sufficient 
size (as per plant capacity) for the quoted 
capacity in prescribed format.
A bidder can submit bid for one or more than 
one solar power plant listed in the bid 
document.
In case of JV, all the partners of the JV shall 
collectively meet this technical criteria.

Bidder shall be required to 
submit an undertaking on non-
judicial stamp paper of Rs. 500 
towards ensuring availability of 
required clear title land of 
adequate size / sufficient size 
(as per plant capacity) for the 
quoted capacity in prescribed 
Format K.22

1.2. Financial Criteria
1.2.1. In order to ascertain that the Bidder has 

sufficient means to manage the fund 
requirements for the Project, following 
financial qualification requirement is to be 
met by the bidder:
(1) For land owner(s) / farmer(s) / any 
individual / Cooperatives / Panchayats / 
Farmer Producer Organisations with required
land for project(s) as sole bidder: 
An undertaking on non-judicial stamp paper of
Rs. 500 certifying having ownership of assets 
(movable and immovable) of atleast 20% of 
the total cost of quoted capacity by the 
bidder, where total cost to be calculated @ Rs.
3.5 Crores per MW.
                                       AND
An undertaking on non-judicial stamp paper of
Rs. 500 certifying having access to adequate 
financial tie-up (with lending institutions / 
banks / etc) for setting up the quoted capacity.
(2) For others (any firm):
The Bidder should have Minimum Annual 
Average Turnover (MAAT) of value of 30% of 
total cost of quoted capacity calculated @ Rs. 

1. In case of land owner(s) /   
farmer(s) / any individual / 
Cooperatives / Panchayats / 
Farmer Producer 
Organisations - Undertaking 
for having ownership of 
assets (movable and 
immovable) on non-judicial 
stamp paper of Rs. 500 in 
prescribed Format K.23

2. In case of land owner(s) /   
farmer(s) / any individual / / 
Cooperatives / Panchayats / 
Farmer Producer 
Organisations - Undertaking 
for having access to 
adequate financial tie-up 
(with lending institutions / 
banks / etc) on non-judicial 
stamp paper of Rs. 500 in 
prescribed Format K.25

3. In case of others (any firm)   - 
Certificate fulfilling required 
financial criteria in the name
of Bidder duly certified by 
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S. No. Criteria Documents Required

3.5 Crores per MW during the last three 
financial year (i.e. FY 2021-22 to FY 2023-24) 
e.g. if the bidder has intends to bid for 10 MW 
capacity then it must have minimum annual 
average turnover of Rs. 10.5 Crores (10 MW x 
Rs. 3.5 Crores per MW x 30%). 
It is hereby clarified that “Other Income” as 
indicated in the annual accounts of the Bidder 
shall not be considered for arriving at the 
annual turnover.

Practicing Chartered 
Accountant as per the 
format provided in Format
K.10, duly mentioning UDIN

4. In case of others (any firm)   - 
Firm’s Annual Audited 
Balance sheet and Profit & 
Loss statement for last 
three years i.e., FY21-22 to 
FY23-24.

2.1.1. Key Information regarding Documentary proofs

a) The bidder must fill up above information clearly in enclosed sheet and attach all
required documents in support as at a glance in Technical Bid. 

b) If supporting documents are not attached for each eligible criterion above, the bid
may be rejected without further reference.

c) In case a bidder submits bid for more than one solar power project in a DISCOM,
the technical and financial qualification criteria shall be evaluated based on the
cumulative capacity in a DISCOM for which the bid(s) has been submitted. In case,
the bidder  doesn’t  meet  the eligibility  criteria  collectively  for  the quoted solar
power plant(s),  however  meets  only  for  the lower  solar  PV capacities,  in  such
cases, JDVVNL shall consider their bids in their order of preferences as mentioned
under Format K.5 (Sr. No. 9) of this RfS Document.

d) It shall be mandatory for the bidder to submit an undertaking mentioning list of
SPV  plants  for  which  the  bidder  has  submitted the  price  bid,  in  the  technical
proposal and the price bid for only those plants will be considered / evaluated.

e) In  case,  instead  of  single  large  land  parcel  required  for  the  solar  power  plant,
multiple  land  parcels  are  available,  a  Solar  Power  Generators  (SPG)  can  install
multiple solar power plants and inject power through a single 33 kV or 11 kV (as the
case may be). However, preference shall be given to single large land parcel over
multiple land parcels of same quantum of land.

E.3. Joint Venture Participation
3.1.1. Unless otherwise mentioned in  Key Bid Data in  SECTION - C:, bids submitted by a

joint venture having not more than two partners with one partner as lead partner, if
allowed  as per  stipulated  Qualification  Requirements,  shall  comply  with  the
following requirements:

i. The bid shall include all the information required as described above for each
joint venture partner.

ii. The bid shall be signed so as to be legally binding on both the partners.
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iii. One  of  the  partners  responsible  for  performing  a  key  component  of  the
contract shall be designated as leader; this authorization shall be evidenced by
submitting  with  the  bid  a  power  of  attorney  signed  by  legally  authorized
signatories as per Format.

iv. The leader shall be authorized to incur liabilities and receive instructions for
and on behalf of any and both the partners of the joint venture, and the entire
execution of the contract, including payment, shall be done exclusively with the
leader.

v. All  partners of the joint venture shall  be liable jointly and severally for the
execution of the contract in accordance with the contract terms.

vi. A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid as per  Format  K.4,  including interalia delineation of
responsibilities  and  obligations  of  each  partners  appended  thereto,
notwithstanding the joint and several liability.

vii. The joint venture agreement should indicate precisely the responsibility of all
members of JV in respect of planning, design, survey, manufacturing, supply,
installation and commissioning.

viii. All members of JV should have active participation in execution of the contract.
This should not be varied / modified subsequently without prior approval of
JDVVNL / RUVITL.

ix. In order for a joint venture to qualify, both the partners must collectively meet
the minimum criteria listed in the Qualification Requirement for the Bidder for
an individual Bidder for the component of the contract they are designated to
perform. Failure to comply with this requirement will result in rejection of the
joint venture bid.

x. For  one SPV plant,  A firm can be a partner in  only  one joint  venture;  bids
submitted by joint ventures including the same firm as partner for the same
SPV plant will be rejected.
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SECTION - F: SUBMISSION OF BIDS

F.1. Sale of RfS Document
1.1.1. The sale / download of  RfS Document shall commence as per the date specified in

SECTION  -  C: The  complete  RfS Document  is  also  placed  on  the  Bidding  Portal
specified in SECTION - C: The prospective Bidders are permitted to download the RfS
Document from Bidding Portal  or,  www.energy.rajasthan.gov.in/JdVVNL but  must
pay  the  cost  of  Tender  Document  and  E-procurement  processing  fees  while
submitting the Bid to JDVVNL in the manner prescribed in the RfS Document.

F.2. Local Conditions
2.1.1. It will be imperative on each Bidder to fully acquaint himself of all local conditions

and factors which may have any effect /  bearing on the execution of  the works
covered under this  RfS Document.  JDVVNL,  as applicable,  shall  not entertain any
request  for  clarifications  from  the  Bidder,  regarding  such  local  conditions,  post
award of contract. It must be understood and agreed that such factors have properly
been investigated and considered while submitting the Bid. No claim for financial
adjustment to the contract awarded under this RfS Document will be entertained by
the JDVVNL as applicable. Neither any change in the time schedule of the contract
nor any financial adjustments arising thereof shall be permitted by the  JDVVNL as
applicable, which are based on the lack of such clear information or its effect on the
cost of  the works to the Contractor.  The Contractor can take few visits  of  plant
location and /or, consumers to get acquainted with local conditions, if required.

F.3. Amendment of Bidding Document
3.1.1. At any time prior to the deadline for submission of the Bids, JDVVNL may amend the

RfS document by issuing Corrigendum / Addenda.

3.1.2. Any Corrigendum / Addendum issued shall be a part of the RfS document and shall
be communicated on the Bidding Portal.

3.1.3. To  give  prospective  Bidders  reasonable  time  in  which  to  take  a  Corrigendum /
Addendum  into  account  in  preparing  their  Bids,  JDVVNL may,  at  its  discretion,
extend the deadline for the submission of the Bids.

3.1.4. Any change in date of submission and opening of bids would be published on Bidding
Portal.

F.4. Submission of Bid Security
4.1.1. The bidder need to submit bid security of Rs. 1 Lakh per MW of the estimated cost

by way of DD / Banker's Cheque in favour of “Jodhpur Vidyut Vitran Nigam Limited”
payable at Jodhpur OR Bank Guarantee ("BG") in favour of “The Incharge (RE-DSM
CELL), JDVVNL ,Jodhpur” from any scheduled commercial bank in India.

4.1.2. The Bank Guarantee for  bid security shall  be executed on Rajasthan Non-Judicial
Stamp (NJS) Paper worth 0.25% of BG value (Maximum Stamp Duty of Rs. 25,000). If
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the BG is furnished from bank of other state with different Stamp Worth, then the
difference value will be submitted on Rajasthan NJS Paper.

4.1.3. Government  undertakings  PSUs  are  exempted  for  Bid  Security  deposition  on
producing certificate issued by competent authority in Hard Copy in envelope-1 and
also with online bid.

4.1.4. As per RTPP Act 2013, Rule 42 (2) in case of open competitive bidding, two-stage
bidding, rate contract, bid security shall be Rs. 1 Lakh per MW or as specified by the
State Government of the estimated value of subject matter of procurement put to
bid. In case of small-scale industries of Rajasthan it  shall  be 0.5% of the quantity
offered for supply and in case of sick industries, other than small scale industries,
whose cases are pending with Board of Industrial and Financial Reconstruction, it
shall  be 1% of the Estimated cost of the lot(s).  Concessional  bid security may be
taken from registered bidders as specified by the State Government. Every bidder, if
not exempted participating in the procurement process shall be required to furnish
the bid security as specified in the tender document.

4.1.5. Bid security shall remain valid for a period of thirty (30) days beyond the original
validity  period (180  days),  and  further  beyond  any  extension  subsequently
requested. In case of submission of the Bid Security in form of Bank Guarantee (BG),
bid security shall be submitted in standard format.

4.1.6. The Bid Security will be refunded to all the Bidders within 30 days after execution /
signing  of  the  contract  with  successful  bidder  and Performance  Bank Guarantee
(PBG) is obtained from successful bidder.

4.1.7. Bid Security  of  a  bidder lying with the JDVVNL in respect  of  other bids awaiting
decision will not be adjusted towards bid security for the fresh bids.

4.1.8. No interest shall be paid by JDVVNL on the Bid Security.

4.1.9. Forfeiture of Bid Security: The Bid Security taken from the Bidder shall be forfeited
in the following cases:-

i. If the Bidder modifies/ withdraws its Bid except as per the provisions specified
in this Tender Document;

ii. If the Bidder withdraws its Bid before the expiry of the Bid validity period;

iii. If the successful bidder fails to provide the Performance Security to Discom and
execute  the  Contract  within  the  stipulated  time  or  any  extension  thereof
provided by Discom;

iv. If  any  information  or  document  furnished  by  the  Bidder  turns  out  to  be
misleading or untrue in any material respect.

v. If  the successful  Bidder  does  not  accept  the Letter of  Intent  unconditionally
within three (03) days of issue of Letter of Intent or the period as extended by
JDVVNL.

vi. If  the  Bidder  breaches  any  provision  of  code  of  integrity  prescribed for  the
Bidders specified by JDVVNL.
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vii. In the event of a bidder not responding to further negotiations as required for
selection  of  Successful  Bidder,  JDVVNL  reserves  the  right  to  forfeit  the  Bid
Security Deposit amount furnished by such Bidders.

F.5. Submission of Bids
5.1.1. Single stage Two-part  system (tariff based competitive) bidding modality  shall  be

followed under this RfS. 

5.1.2. E-procurement system shall be followed for the  bidding as per the RTPP Act 2012
and RTPP Rules 2013.

5.1.3. The Bidder would ensure that all the required documents, as mentioned in this RfS
Document,  are  submitted  along  with  the  Bid  and  in  the  prescribed  format  and
manner  only.  Non-submission  of  the  required  documents  or  submission  of  the
documents  in  different  format / contents  &  different  manner  may  lead  to  the
rejections of the Bid submitted by the Bidder.

F.6. Language of Bids
6.1.1. Bidders are required to furnish all information and documents as called for in this RfS

document in  English Language. Any printed literature furnished by the bidder may
be in another language, provided that this literature is accompanied by an English
translation,  in such case, for the purpose of interpretation of the document, the
English version will govern.

F.7. Submission of Technical Bid (Part 1)
7.1.1. The technical bid comprises of:

i. Submission of DD/Banker’s Cheque only of prescribed value towards the cost
of  tender  document  and  RISL  e-procurement  processing  fees,  in  original
Physical/  Hard  Form at  the office of  Incharge (RE-DSM)  Cell  ,  New Power
House, JDVVNL Jodhpur by next day from the scheduled date & time of online
bid  submission. Also,  submission  of  original  bid  security  at  the  office  of
Incharge (RE-DSM) Cell , New Power House, JDVVNL Jodhpur by next day from
the scheduled date & time of online bid submission.

ii. Online submission of technical bid / proposal covering following prior to  the
scheduled date and time of bid submission:

a. Scanned copy of document towards cost of tender document, bid security
and RISL e-procurement fees at eproc Rajasthan Portal;

b. Documents /  certificates pertaining to eligibility,  qualification and other
requirements in the prescribed format enclosed in this RfS (except Price
Bid).

iii. Submission  of  certificates  /  documents  required  to  be  submitted  on  non-
judicial  stamp  paper  e.g.  undertaking  towards  non-blacklisting  or  non-
debarment,  Joint  venture  agreement,  power  of  attorney  /  sole  proprietor
undertaking,  etc  at  the  office  of  the  The  Incharge  (RE-DSM  CELL),
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JDVVNL ,Jodhpur by next day from the scheduled date & time of online bid
submission.

F.8. Submission of Price Bid: 
8.1.1. Bidders shall quote their lowest levelized tariff in Rs. per kWh for selling the power

generated by solar power plant to JDVVNL for 25 years (unless extended by both the
parties on mutual agreement) from date of CoD (commercial operations date). 

8.1.2. The tariff has to be quoted up to  three places of decimal only. If it is quoted with
more than three digits  after decimal,  it  shall  be ignored after first  three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered as
INR 2.335 / kWh).

8.1.3. SPG to get  eligible CFA as  per scheme guidelines issued by MNRE (in-line with
MNRE  Order  Dated  01.03.2024)  as  mentioned  below.  Therefore,  bidders  are
advised to quote their levelized tariff considering the CFA benefit as well.

 First release of 30% of the eligible CFA shall be released on completion of
30% of the total work;

 Second release of 30% of the eligible CFA shall be released on completion of
75% of the total work; and

 Final release of 40% of the eligible CFA shall be released on the successful
completion of the total work. This 40% shall be released through JDVVNL on
successful operation and performance of the solar plant for six (06) months
after the commissioning, with achievement of at least one (01) month CUF
as per the minimum CUF agreed in PPA.

8.1.4. Price bid in form of price schedule shall be uploaded by the bidder on Bidding Portal
before  scheduled  due date  and time for  submission  of  bids.  Indicative price  bid
format enclosed as Format K.19.

8.1.5. Due intimation shall be given to technically and commercially cleared bidders about
date and time of opening of prices bids on bidding portal.

8.1.6. If price offer is submitted in technical bid, such bids will be rejected in technical bid
evaluation stage and will not be considered for further process to conclude the bid.

F.9. Cost of Bidding: 
9.1.1. The Bidder shall bear all costs associated with the preparation and submission of its

Bid, and JDVVNL shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

F.10. Alternative Bids: 
10.1.1. Alternative bids shall NOT be considered at all.

F.11. Period of Validity of Bids: 
11.1.1. Bids shall  remain valid for  90 days from the date of opening of Technical  Bid as

prescribed by JDVVNL. A Bid valid for a shorter period shall be rejected and treated
as non-responsive. 
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11.1.2. In  exceptional  circumstances,  JDVVNL may  solicit  the  Bidder’s  consent  to  an
extension of the period of validity. The request and the responses thereto shall be
made in writing.

F.12. Format and Signing of Bid
12.1.1. The bid forms / templates / annexure etc., wherever applicable, shall be typed or

written in indelible ink and mandatory Format K.21 shall be signed by a person duly
authorized by Bidder to sign as a token of acceptance of all the terms and conditions
of the RfS Document. This authorization shall consist of a written confirmation in the
form of Power of Attorney as specified in the RfS document and shall be attached to
the bid.

12.1.2. Any amendments such as interlineations, erasures, or overwriting shall be valid only
if they are signed or initialled by the authorized person signing the bid.

12.1.3. The bid documents shall  be properly checked before uploading for submission of
Bids.  

12.1.4. The bid, duly signed (digitally) by Auth. Signatory, shall be uploaded on the Bidding
portal in respective file / format.

12.1.5. Bidders must submit their bids online at Bidding Portal.  Bids received by another
other means except as desired in this RfS Document shall not be accepted.

12.1.6. If  bids are not submitted as per the details mentioned in this  RfS document and
Bidding Portal, JDVVNL shall reject the bid.

12.1.7. Bidders  are required to carefully  go through the instructions included in  the  RfS
Document and furnish complete information, necessary documents and schedules.

12.1.8. The Bidder shall sign the bid on each page and also at the specified location. Each
and  every  paper  enclosed  must  be  given  a  page  no.  like  1,2,3,.....etc.  &  a  bid
summary must be enclosed along with covering letter on the Letter Head of the firm
in the following format:

S.No. Particulars/brief of information/ schedule/ Annexure Page No:
1.
2.
3

......
Total Page

Signature of Authorized Signatory, Seal of Entity, Date and Place

F.13. Withdrawal, Substitution, and Modification of Bids
13.1.1. A Bidder may withdraw its bid or re-submit its bid (technical and/ or financial cover)

as per the instructions / procedure mentioned at Bidding Portal under the section
“Bidder’s Manual Kit”, but not after bid submission end date and time.

13.1.2. Bids withdrawn shall not be opened and processed further by JDVVNL.
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SECTION - G: BID OPENING & EVALUATION

G.1. Bid Opening
1.1.1. JDVVNL will first perform the technical bid opening, which is a critical event in the

bidding process. This shall be done online on the stipulated time.

1.1.2. After opening of Bids and till final selection of successful Bidder, no correspondence
of any type will be entertained, unless called for by JDVVNL. Any type of uncalled for
clarifications on prices and or rebates shall not be accepted.

G.2. Confidentiality
2.1.1. Information  relating  to  the  examination,  evaluation,  comparison,  and  post

qualification of bids, and recommendation of contract award, shall not be disclosed
to  bidders  or  any  other  persons not  officially  concerned with  such  process  until
publication of the contract award.

2.1.2. Any attempt by a bidder to influence JDVVNL or other officials in the examination,
evaluation,  comparison,  and  post  qualification  of  the  bids  or  Contract  award
decisions may result in the rejection of his bid.

G.3. Clarification of Bids
3.1.1. To assist in the examination, evaluation, comparison and qualification of the bids,

the JDVVNL may, at its discretion, ask any bidder for a clarification regarding its bid.
The  JDVVNL request  for  clarification and the  response  of  the  bidder  shall  be  in
writing.

3.1.2. Any clarification submitted by a bidder with regard to its bid that is not in response
to a request by JDVVNL shall not be considered.

3.1.3. No  change  in  the  prices  or  substance  of  the  bid  shall  be  sought,  offered,  or
permitted, except to confirm the correction of arithmetic errors discovered by the
committee in the evaluation of the financial bids.

3.1.4. No  substantive  change  to  qualification information or  to  a  submission,  including
changes  aimed  at  making  an  unqualified  bidder,  qualified  or  an  unresponsive
submission, responsive shall be sought, offered or permitted.

3.1.5. All communications generated under this rule shall be included in the record of the
procurement proceedings.

G.4. Conflict of Interest
4.1.1. JDVVNL considers a conflict of interest to be a situation in which a party has interests

that  could  improperly  influence  that  party’s  performance  of  official  duties  or
responsibilities,  contractual  obligations,  or  compliance  with  applicable  laws  and
regulations. In pursuance of JDVVNL procurement ethics, the bidders, suppliers, and
contractors under contracts, observe the highest standard of ethics, JDVVNL will take
appropriate actions against the Bidder, if it determines that a conflict of interest has
flawed the integrity of any procurement process. Consequently, all Bidders found to
have a conflict of interest shall be disqualified.
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4.1.2. Conflict of interest will be determined in accordance with clause 81 of the Rajasthan
Transparency in Public Procurement Rules (RTPP) 2013.

4.1.3. Further, it may be considered to be in a conflict of interest with one or more parties
in the bidding process if

a) they have controlling shareholders in common; or

b) it receives or have received any direct or indirect subsidy from any of them; or

c) they have the same legal representative for purposes of the Bid; or

d) they have a relationship with each  other,  directly  or  through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another Bidder, or influence the decisions of JDVVNL
regarding this bidding process. 

G.5. Technical Bid opening and evaluation:
5.1.1. The first part (Technical Bid submitted online) of only those bidders will be opened

by JDVVNL whose required documents as mentioned at clause F.7.1.i of this RfS are
received  at  the  office  of  Incharge  (RE-DSM)  Cell  ,  New  Power  House,  JDVVNL
Jodhpur [for cost of tender document, e-processing fees and bid security]  by next day
from the submission of  online bid documents.  Documents received after the bid
submission  deadline, shall  be  rejected  and  returned  unopened,  if  super-scribed
properly with address, to the bidder. Online submitted technical bid of such bidders
shall NOT be opened.

5.1.2. If the above highlighted documents are received in order and as per the schedule,
JDVVNL  will  examine  all  the  documents  submitted by  the  Bidders  and ascertain
meeting of eligibility conditions prescribed in the RfS. During the examination of the
bids,  JDVVNL may  seek  clarifications /  additional  documents  to  the  documents
submitted etc. from the Bidders if required to satisfy themselves for meeting the
eligibility  conditions by the Bidders.  Bidders shall  be  required to  respond to any
clarifications /  additional  documents  sought  by  JDVVNL within  the  stipulated
timeline. All correspondence in this regard shall be made through email / bidding
portal. It shall be the responsibility of the Bidder to ensure that the email id of the
authorized signatory of the Bidder is functional. It shall be the sole responsibility of
the Bidders to remove all  the discrepancies and furnish additional  documents as
requested. JDVVNL shall not be responsible for rejection of any bid on account of the
above. 

5.1.3. The  response  to  RfS submitted  by  the  Bidder  shall  be  scrutinized  to  establish
Technical eligibility as per RfS. 

5.1.4. However, it may be noted that if only one or two Bidder(s) is/are eligible for the next
stage,  opening  of  the  financial  bid  of  the  Bidder(s)  will  be  at  the  discretion  of
JDVVNL. Thereafter, JDVVNL will take appropriate action as deemed fit.

5.1.5. Bids  considered  non-responsive  are  liable  for  disqualification /  rejection  for  the
following reasons:
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a) Bid is not received by the due date & time and Bids is not accompanied with the
required documents & schedules. 

b) Bid not submitted in accordance with RfS document.

c) Bid do not meet the minimum eligibility criteria  as mentioned in the bidding
document.

d) Bids is not accompanied by Bid Security / Cost of Tender Document / RISL E-
procurement processing Fees.

e) Conditional Bid shall be rejected. 

f) Proposal is not valid for at least three (03) months from the date of opening of
online Technical Bid.

g) During  validity  of  the Bid  or  its  extended period,  if  any,  Bidder  increases  his
quoted prices. 

h) Desired certificates in the required in the RfS not attached by the bidder.

i) Prices not quoted in prescribed Performa / schedule. 

j) Bidder has made misleading or false representations in the forms, statements
and attachments submitted in proof of the eligibility requirements.

k) Bidder is found to have a record of poor performance such as abandoning work,
not properly completing the contract,  inordinately delaying completion,  being
involved in major litigation or financial failures, etc.

l) Bidder failed to provide clarifications related thereto, when sought.

m) Bidder has submitted more than one bid. This will cause disqualification of all
Bids submitted by such Bidders including forfeiture of the Bid Security.

n) Bidder who is found to canvass, influence, or attempt to influence in any manner
for the qualification or selection process, including without limitation, by offering
bribes or other illegal gratification shall be disqualified from the process at any
stage.

o) Bid  is  not  meeting  any  other  pre-requisite  as  spelt  out  elsewhere  in  this
document.

G.6. Financial Bid Opening:
6.1.1. JDVVNL shall  refer  the evaluation report  to the Competent Authority of  JDVVNL,

which reserves the right to reject any Bid which is nonresponsive and no request for
alteration, modification, substitution or withdrawal shall be entertained by JDVVNL
in respect of such Bids.

6.1.2. The Price Bid shall be kept unopened and shall be opened later on the date and time
intimated to the bidders who qualify in the evaluation of technical bids.

6.1.3. The Bidders which could not qualify in technical evaluation will be informed about
this fact. Their financial bid will be remain unopened for such Bidders.

G.7. Financial Evaluation:
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7.1.1. To evaluate a bid, JDVVNL shall consider the following: -

a) The bid price as quoted in accordance with RfS document.

b) Price  adjustment  for  correction  of  arithmetic  errors  in  accordance  with  RfS
document.

7.1.2. JDVVNL evaluation of a bid will exclude and not take into account any allowance for
price adjustment during the period of performance of the Contract, if provided in the
Bid.

7.1.3. The evaluation shall include all costs and all taxes and duties applicable to the bidder
as per law of the Central / State Government / Local Authorities.

7.1.4. if  there  is  a  discrepancy between words  and figures,  the amount in  words  shall
prevail.

7.1.5. The Bidder will have to submit a single bid quoting a single levelized tariff in Rs. per
kWh for supplying power from solar plant for 25 years (unless extended by both the
parties on mutual agreement) without any escalation.

7.1.6. The tariff has to be quoted up to three places of decimal only. If it is quoted with
more than  three digits  after decimal,  it  shall  be ignored after first  three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered as
INR 2.335 / kWh). 

7.1.7. Financial offers will be arranged in the ascending order for each lot, of their levelized
tariff in the respective price bid i.e. L-1, L-2, L-3, L-4, L-5, …....Ln.

7.1.8. If  same  tariff  is  quoted  by  two or  more  Bidders,  then ‘Lottery  System’ shall  be
incorporated. Wherever there are more than one bidder quoting the same price at
any level, their ascending order would be determined on the basis of drawl of lottery
in presence of the bidder who wishes to be present. Where the firms are required to
be identified by way of draw of lottery, such draws would be taken at the level of
respective  purchase  committee  except  for  purchase  cases  failing  within  the
competence of corporate level purchase committee, such draw shall be made by CE
level Committee. 

7.1.9. Further, the Bidder with the highest Tariff in the Bid will be called the “H1 Bidder”.

7.1.10. If  only  single  bid  is  received  and  no  competition  is  found,  then decision  of  the
Competent Committee of JDVVNL for consideration of the bid will be final.

G.8. Negotiations
8.1.1. Except  in  case  of  procurement  by  method  of  single  source  procurement  or

procurement by competitive negotiations, to the extent possible, no negotiations
shall be conducted after the pre-bid stage. All clarifications needed to be sought shall
be sought in the pre-bid stage itself.

8.1.2. The Competent Committee appointed by JDVVNL shall have full powers to undertake
negotiations. Detailed reasons and results of negotiations shall be recorded in the
proceedings.
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8.1.3. The lowest or most advantageous bidder shall be informed in writing either through
registered letter and/or, email. In case of urgency the Competent Committee, after
recording reasons, may reduce the time, provided the lowest or most advantageous
bidder  has  received  the  intimation  and  consented  to  regarding  holding  of
negotiations.

8.1.4. Negotiations shall not make the original offer made by the bidder inoperative. The
Competent Committee shall have option to consider the original offer in case the
bidder  decides  to  increase  tariff originally  quoted or  imposes  any  new terms  or
conditions.

8.1.5. In case of non-satisfactory achievement of tariff from lowest or most advantageous
bidder, the Competent Committee may choose to make a written counter offer to
the lowest  or  most advantageous bidder and if  this  is  not accepted by him, the
committee may decide to reject and re-invite bids  OR, to make the same counter-
offer  first  to  the second lowest  or  most  advantageous  bidder,  then to  the third
lowest or most advantageous bidder and so on in the order of their initial standing
and work / supply order be awarded to the bidder who accepts the counter-offer.
This procedure can be used in exceptional cases only.

8.1.6. In case the tariff even after the negotiations is considered very high, fresh bids shall
be invited. 

G.9. Right to Reject by JDVVNL
9.1.1. JDVVNL reserves  the right  to  accept  or  reject  any bid,  and to annul  the bidding

process and reject all bids at any time prior to award of contract, without thereby
incurring any liability to the affected Bidder or bidders or any obligation to inform
the affected Bidder or bidders of the grounds for JDVVNL action.
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SECTION - H: AWARD OF CONTRACT

H.1. Award of contract
1.1.1. Based on the results of the financial evaluation, JDVVNL shall identify the L1 Bidder

(after negotiation and final decision by JDVVNL) for each SPV power plant i.e. bidder
whose bid has been determined to be substantially responsive and to be the lowest
evaluated financial bid for each SPV power plant. Further provided that the Bidder is
determined to be qualified, as per the Qualification Requirement specified in RfS
document to perform the contract satisfactorily.

1.1.2. The selected bidder shall be required to submit copy of GST Registration Certificate
before the successful commissioning of the solar power projects under Component
C (feeder  level  solarization)  of  PM-KUSUM Scheme,  however  selected bidder  /
successful solar power developer is required to submit acknowledgement of GST
Certificate  at  the  time  of  submission  of  document  related  to  Special  Purpose
Vehicle (SPV) / signing of Power Purchase Agreement (PPA).

1.1.3. A Bidder which has been selected as Successful Bidder based on this RfS can also
execute  the  Project  through  a  Special  Purpose  Vehicle  (SPV)  i.e.,  a  Project
Company  especially  incorporated  /  acquired  as  a  subsidiary  Company  of  the
successful bidder for setting up of the Project, with at least 51% shareholding in
the SPV which has to be registered under the Indian Companies Act, 2013, before
signing of PPA.

1.1.4. If the selected bidder wishes to execute the project through SPV, the Memorandum
of  Association  (MoA)  /  Articles  of  Association  (AoA)  of  the  SPV  highlighting  the
relevant  provision  which  highlights  the  objects  relating  to  Solar  Power  Plant
development has to be submitted to the Nodal officer prior to signing of PPA.

1.1.5. The  successful  bidder  shall  be  awarded  the  contract  /  work  order  only  after
approval of the discovered tariff by hon’ble RERC (tentatively 01 month).

H.2. RERC approval
2.1.1. The bidders should note that after discovery of L1 price, completion of negotiations

and acceptance of  LoI  by the successful  bidder,  work order and further contract
processing will be done with the successful bidder only after adoption of discovered
L1  levelized  tariff  by  RERC. (Note:  The  expected  time  of  RERC  approval  on
discovered tariff shall be tentatively 01 month).

2.1.2. For  this,  JDVVNL /  RUVITL  shall  file  petition  for  the  adoption  of  the  discovered
levelized tariff as well as the tariff applicable for energy import by the solar power
plant.

H.3. Performance Bank Guarantee
3.1.1. The successful bidder “OR” in the name of Special Purpose Vehicle (SPV) shall be

required to furnish Performance Bank Guarantee of  (Rs. 5 Lakhs per MW for  bid
quantity / capacity in MWp) within 01 month from date of issue of Work order. The
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Performance bank guarantee shall be returned after 02 months of commissioning of
the project. 

3.1.2. The  Performance  Bank  Guarantee shall  be  in  the  Form  of  unconditional  Bank
Guarantee  as  per  the  Format  K.18 in  favour  of  “ The  Incharge  (RE-DSM  CELL),
JDVVNL ,Jodhpur” and to be submitted at the office of Incharge (RE-DSM) Cell , New
Power House, JDVVNL Jodhpur.

3.1.3. It shall be responsibility of selected bidder “OR” Special Purpose Vehicle (SPV) to get
the  PBG extended,  if  required,  such  that  it  is  valid  till  02  months  after  date  of
commissioning of project.

3.1.4. Non submission of PBG within the above mentioned timelines shall  be treated as
follows: 

(a) Delay upto   0  1 month from due date of submission of PBG  : Delay charges @1%
of  the PBG amount per  month levied on per  day basis  shall  be  paid  by the
selected bidder to JDVVNL in addition to the PBG amount. 

In case of delay in making full payment of above delay charges, the amount paid,
if any, until the above deadline, along with interest, shall be first reduced from
the total amount due towards the delay charges and interest amount (i.e. rate of
interest  as  stated  above).  Further,  balance  amount  to  be  paid  shall  attract
Interest rate @12% per year. 

(b) Delay beyond    0  1 month from the due date of submission of PBG  : The Project
shall stand terminated. 

3.1.5. For  the  purpose  of  calculation  of  the  above  delay  charges,  “month‟  shall  be
considered as a period of 30 days. The selected bidder shall furnish the PBG from any
Government bank and in case of private bank as enlisted in SECTION - C: of this RfS.

3.1.6. In  case  of  award  of  the  contract  to  a  Joint  Venture,  the  Bank  Guarantees  for
performance bank guarantee shall be submitted in the name of all the partner(s) of
the  Joint  Venture  “OR”  in  the  name of  Lead/other  Partner  in  the Joint  Venture
submitting the bid “OR” in the name of Special Purpose Vehicle (SPV).

3.1.7. The BG for performance bank guarantee shall be executed on Rajasthan Non-Judicial
Stamp Paper worth 0.25% of BG value or Rs. 25,000/- whichever is lower.

H.4. Forfeiture of Performance bank guarantee:
4.1.1. Apart from cases mentioned in the  RfS regarding forfeiture of Performance bank

guarantee,  the Performance bank guarantee amount  in  full  or  part  may also  be
forfeited in the following cases:

a) Failure in executing the PPA;

b) When the terms and conditions of contract is breached / infringed by the SPG;

c) When contract is being terminated due to non-performance by the SPG.

Notice of reasonable time will be given in case of forfeiture of Performance bank
guarantee deposit. The decision of the JDVVNL, as applicable, in this regard shall be
final.
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4.1.2. No interest will be paid by JDVVNL on the amount of Performance bank guarantee.

H.5. Signing of PPA:
5.1.1. Power Purchase Agreement (PPA) shall be signed, (after unconditional acceptance of

Work Order by Contractor and submission of PBG) within 02 months from date of
issuance of Letter of Award (LoA). The  successful developer will also submit PBG
for acceptance of JDVVNL as per timeline prescribed in RfS and in line with draft
format enclosed as Format K.20. The PPA shall be valid for a period of 25 years from
COD as per provisions of PPA. Any extension of the PPA period beyond 25 years shall
be through mutual agreement between the SPG and RUVITL / JDVVNL.

5.1.2. If the bidder, whose bid has been accepted, fails to furnish the required PBG or fails
to sign a PPA within specified period, JDVVNL shall take action against such bidder as
per the provisions of the RTPP Act and rules. JDVVNL may, in such case, may cancel
the tender process or if it deems fit, offer the  L1 tariff  to the next lowest or most
advantageous bidder for acceptance, in accordance with the criteria and procedures
set out in this RfS.

5.1.3. The bidder shall be asked to execute the PPA on a non-judicial stamp of Rajasthan
State of  Rs.  500 or  the prevailing  stamp duty whichever  is  higher  and shall  be
submitted to the office of InCharge (RE-DSM), JDVVNL, Jodhpur.

5.1.4. All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall
be borne by the SPG.

5.1.5. Penalty due to delay in signing of PPA:   In case the selected bidder / successful solar
power developer fails to execute the Power Purchase Agreement (PPA) within the
stipulated time period (i.e, within 02 months from the date of issuance of LoA), the
amount equivalent to Bid Security / EMD shall be recovered from Bid Security /
Performance Bank Guarantee available with JDVVNL as penalty.

H.6. Reservation of Rights
6.1.1. To take care of unexpected circumstances,  JDVVNL shall reserve the rights for the

following:

a) Extend the closing date for submission of the bids.

b) Amend the bidding requirements at any time prior to the closing date, with the
amendment being notified to prospective bidders.

c) Seek information from or negotiate with one or more of the bidders on any issue
at any time and to continue to negotiate with one or more of the bidders.

d) Discontinue negotiations at any time with any bidder.

e) Allow a bidder to change its technical proposal if the same opportunity is given to
all bidders.

f) To accept any bid not necessarily the lowest, reject any bid without assigning any
reasons and accept bid for all or anyone or more of the articles for which bid has
been invited or distribute items of stores to more than one bidder.
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g) Terminate  or  abandon  the  Tender  procedure  or  the  entire  Project  whether
before or after the receipt of Bids.

h) Seek the advice of external  consultants to assist  JDVVNL in the evaluation or
review of Bids.

i) Make enquiries of any person, company, or organization to ascertain information
regarding the bidder and its Bid.

j) Reproduce for the purposes of the procedure the whole or any portion of the Bid
despite any copyright or other intellectual property right that may subsist in the
Bid.
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SECTION - I: PAYMENT CONDITIONS 

I.1. Energy measurement for Monthly billing
a) Until Remote Monitoring System (RMS) of the solar power plant under the LoA

is made operational by the SPG (as per the stipulated timeline) OR, any issue /
failure of RMS, the energy measurement for monthly billing shall be based on
the CMRI data of meter(s) i.e. The meter readers on the first (1st) day of each
Month at 00:00 hrs., of the Main, check and standby Meters shall be taken into
consideration for energy measurements for monthly billing. The CMRI data shall
be downloaded for all three meters jointly by concerned XEN (meter) of JDVVNL
and authorized representative of SPG.

b) Subsequently,  the  SPG  shall  furnish  the  joint  meter  reading  report  (JMR)  /
Energy Account, duly verified by its authorized representative, and concerned
XEN (Meter), along with downloaded CMRI data (of all three meters) to RUVITL
through courier and/or e-mail along with the Monthly Bill (final energy net of
import and export, multiplied by the Rs. per kWh tariff as per PPA and reactive
power charges or any other charges compensation) on the same day (i.e., 1st
day of the month).

c) After successful start of operation of RMS of the solar power plant as per work
order, the energy measurement for monthly billing shall be done through the
data remotely available from the solar power plant.

d) Provided that: 

i. if the date of commencement or supply of power falls during the period
between the first (1st) day and up to and including the fifteenth (15th) day
of a Month, the first Monthly Bill shall be issued for the period until the
last day of such Month, or 

ii. if the date of commencement of supply of power falls after the fifteenth
(15th) day of a Month, the first Monthly Bill shall be issued for the period
commencing from the Delivery Date until the last day of the immediately
following Month. 

e) Provided further that if a Monthly Bill is received on or before the second (2nd)
day of a Month, it shall be deemed to have been received on the second (2nd)
Business Day of such Month. 

f) Provided further that if a Monthly Bill for the immediately preceding Month is
issued after  1st  day  of  the  next  Month,  the  Due  Date  for  payment  of  such
Monthly Bill shall be extended accordingly.

I.2. Inspection and Testing of Meters
a) JDVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering

system on a regular basis but in any event,  at  least once every year or at a
shorter interval at the request of any of the two parties.
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b) Each Meter comprising the metering system shall be sealed by JDVVNL, and shall
be opened, tested, or calibrated in the presence of both the parties.

I.3. Inaccuracy of Meters
a) In case the difference between the energy recorded in the main meter and the

check meter for any calendar month is within 0.5%, the energy recorded in the
main meter shall be taken as final.

b) However, if the variation exceeds ±0.5%, following steps shall be taken:

i. Both interface meters (Main as well Check) and metering system shall be
tested and checked.

ii. Re-Calibration of both meters at site with reference standard meter of
accuracy class higher than the meter under test, if no issues found in step
(a) above.

iii. On carrying out the re-calibration of the main meter, if it is discovered
that either the percentage of inaccuracy exceeds ±0.5% or that the main
meter  is  not  working,  the  following  procedure  in  order  of  priority,
whichever  is  feasible,  for  arriving  at  the  computation  of  quantity  of
energy during the period between the last calibration and the present,
shall be followed: 

− On  the  basis  energy  recorded  in  the  check  meter  if  installed  and
functioned accurately; or 

− By correcting the error, if the percentage of error is ascertainable from
calibration, tests, or mathematical calculation.

iv. The  correction  to  the  quantity  of  energy  injected  shall  apply  to  the
following periods (hereinafter referred to as the “Correction Period”): 

− To any period of time during which the main meter was known to be
malfunctioning or to which the parties mutually agree; 

− If the period during which the main meter was malfunctioning is not
known or is not agreed to between the parties, the correction shall be
applicable for a period equal to half the time elapsed since the date of
the preceding calibration test, provided that under no circumstance
shall the Correction Period exceed one month. 

v. If  the  difference  exists  even  after  such  checking  or  testing,  then  the
defective meter(s) shall be replaced with a tested meter. 

vi. In case of conspicuous failures like burning of meter and erratic display of
metered parameters  and when the error found in testing of  meter is
beyond the permissible limit of error provided in the relevant standard,
the meter shall be immediately replaced with a tested meter. 

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

64

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

vii. In  case  where  both  the  Main  meter  and  Check  meter  fail,  energy
recorded in the Standby meter shall be considered as final and at least
one of the meters shall be immediately replaced by a tested meter.

I.4. Billing and Payment
4.1.1. General 

a) From the Commercial  Operations Date  of  the solar  power  plant,  RUVITL  (on
behalf of JDVVNL) shall  pay to the selected SPG the monthly Tariff Payments
subject  to  the  adjustments  as  per  provisions  of  the  PPA  and  submission  of
following indicative documents (in two copies) along with first energy invoice:

(1) Original  signed invoice  as  per  PPA and applicable  RERC Regulation
addressing to SE (Billing), RUVITL (On behalf of JDVVNL), 132 KV GIS
Building, Calgiri Road, Malviya Nagar, Jaipur.

(2) Photocopy of Power Purchase Agreement.

(3) Original  Joint  Meter  Reading  (Export  Energy,  Import  Energy,  Net
Energy, kVArh, kVAh, Maximum Demand, Power Factor).

(4) Undertaking  regarding  detail  of  Free Energy,  if  any injected in  the
system between date of connectivity and COD as per format-1 (shall
be included before signing of PPA).

(5) Memorandum of Association (MoA), if applicable.

(6) Board  Resolution  Letter  /  Proprietor  Deed  /  Partnership  Deed,  if
applicable.

(7) Authority Letter authorizing the signing authority (original).

(8) Photocopy of Pan Card of SPG Owner and Signing Authority.

(9) Signing Authority ID Proof (Aadhar Card).

(10) MoM of Connectivity.

(11) MoM of Commissioning.

(12) Commissioning Certificate issued by competent authority.

(13) Synchronization Certificate.

(14) A copy of insurance of the power plant and interconnection facility
system as per PPA.

(15) Validity of Performance Bank Guarantee (PGB).

(16) Photocopy of  Tri-partite  Land Lease Agreement including  cancelled
cheque and Passbook Copy.
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(17) Any other documents as required by RUVITL (on behalf of JDVVNL).

b) For the subsequent monthly energy invoice, the SPG will have to furnish the
documents appearing at Sr. No. (1) and (3) as mentioned under clause 4.1.1 (a)
of this RfS in two (02) copies.

c) All Tariff Payments by RUVITL shall be in Indian Rupees. 

d) The SPG shall be required to make arrangements and payments for import of
energy (if any) as per applicable regulations. 

e) The SPG shall be required to pay the land rent to JDVVNL / RUVITL in line with
“Applicable Land Lease Rent” as per clauses under this RfS. 

f) Reactive power charges or any other charges as per CERC / RERC regulations
shall be payable by SPG as per provisions of PPA.

4.1.2. Delivery and Content of Monthly Bills / Supplementary Bills 

a) The  SPG  shall  issue  to  RUVITL  hard  copy  of  a  signed  Monthly  Bill  for  the
immediately preceding Month based on the JMR / Energy Account along with all
relevant documents (payments made by selected bidder for  drawl of  power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC / RERC, if applicable.) 

b) Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR / Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in. 

4.1.3. Payment of Monthly Bills 

a) On receipt of JMR/Energy Account along with CMRI data (of both meters) and
bill, RUVITL shall verify the readings and subsequent share the same along with
original  bill  and  other  relevant  documents  to  Rajasthan  Urja  Vikas  and  IT
Services Limited (RUVITL).

b) RUVITL shall  prepare  the  final  accounts  for  the  amount  payable  under  the
Monthly Bill by the Due Date to such account of the selected bidder, as shall
have been previously notified by the SPG. 

c) As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45th) day after a
Monthly Bill  (including all  the relevant documents) or a Supplementary Bill  is
received in hard copy and duly acknowledged by SE (Billing), RUVITL (on behalf
of JDVVNL), 132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur or, if such
day is not a Business Day, the immediately succeeding Business Day, by which
date such Monthly Bill, or a Supplementary Bill is payable by RUVITL.

d) All  payments required to be made under this Agreement shall also include any
deduction or set off for: 

i. deductions required by the Law; and 
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ii. Amount  claimed  by  JDVVNL  /  RUVITL,  if  any,  from  the  SPG,  will  be
adjusted from the monthly energy payment. 

iii. Charges  for  import  of  energy  by  the  solar  plant  from  the  grid  @
applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVITL to the SPG and notify JDVVNL / RUVITL of the
details of such account at least sixty (60) Days before the dispatch of the first
Monthly Bill. 

4.1.4. Late Payment Surcharge 

In case the payment of bills of renewable energy tariff is delayed beyond a period of
45 days from the date of presentation of bills, a late payment surcharge equivalent
to Base Rate as on 1st April of the respective year plus 400 basis points per annum
on daily basis shall be levied by the Generating Company.

4.1.5. Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JDVVNL / RUVITL in the following manner and the SPG shall
not raise any objections to the payments made under this article. 

i. For payment of bills of the SPG within 5 working days of presentation of
bills, a rebate of 1.5% shall be allowed.

Explanation: In case of computation of ‘5 days’ the number of days shall
be counted consecutively without considering any holiday.  However, in
case the last day or 5th days official holiday, the 5th day for the purpose of
Rebate shall be construed as the immediate succeeding working day (as
per  the  official  State  Government’s  calendar,  where  the  Office  of  the
Authorized Signatory or Representative of the beneficiary, for the purpose
of receipt or acknowledgement of bill is situated).

ii. If payments of bills of SPG are made beyond 5 working days but within a
period of 30 days of presentation of bills, a rebate of 1% shall be allowed.

iii. No rebate shall be payable to JDVVNL / RUVITL for payments made after
30 clear working days of the date of presentation of hard copy of the bill
along with the required supporting documents at JDVVNL office upto due
date.

iv. For the above purpose, the date of presentation of Bill shall be the next
Business Day of delivery of the physical copy of the Bill at RUVITL.

v. No Rebate shall be payable on the Bills raised on account of Change in
Law relating to taxes, duties, cess etc. and on Supplementary Bill. 
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b) For the above purpose date of  presentation of  bill  shall  be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

4.1.6. Quarterly and Annual Reconciliation 

a) The  Parties  acknowledge  that  all  payments  made  against  Monthly  Bills  and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take  into  account  the  Energy  Accounts,  Tariff  adjustment  payments,  Tariff
Rebate,  Late  Payment  Surcharge,  or  any  other  reasonable  circumstance
provided under this Agreement. 

b) The Parties,  therefore,  agree that as soon as all  such data in respect of  any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JDVVNL / RUVITL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge / interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall  be dealt with in accordance with the
provisions of Article 16 of PPA. 

4.1.7. Payment of Supplementary Bill 

a) SPG may raise a ("Supplementary Bill") for payment on account of: 

i. Adjustments required by the Energy Accounts (if applicable); or 

ii. Change in Law as provided in Article 12. 

  And such Supplementary Bill shall be paid by the other Party.

b) RUVITL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or  scheduling  charges  and  transmission  charges  (if  applicable).  For
Supplementary  Bill  on  account  of  adjustment  required  by  energy  account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
applicable other than that on the monthly energy payment and associated debit
and credit note. 

c) In the event of delay in payment of a Supplementary Bill by either Party beyond
its  Due Date,  a  Late Payment Surcharge shall  be payable at  the same terms
applicable to the Monthly Bill.

I.5. Payment Security Mechanism 
5.1.1. Letter of Credit (LC): 

a) RUVITL  shall  provide  to  the SPG,  in  respect  of  payment  of  its  Monthly  Bills
and/or Supplementary Bills, a monthly unconditional, revolving and irrevocable

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

68

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPG in accordance with the PPA. 

b) Not later  than one (01) Month before the start  of  supply,  RUVITL through a
scheduled  bank  open  a  Letter  of  Credit  in  favour  of  the  SPG,  to  be  made
operative from a  date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to: 

i. for  the  first  Contract  Year,  equal  to  the  estimated  average  monthly
billing; 

ii. for each subsequent Contract Year, equal to the average of the monthly
billing of the previous Contract Year. 

c) Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawal in a Month.

d) Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVITL shall restore
such shortfall within fifteen (15) days. 

e) RUVITL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit. 

f) RUVITL shall ensure that the Letter of Credit shall be renewed not later than its
expiry. 

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVITL. 

h) If RUVITL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference  or  instructions  from  JDVVNL  /  RUVITL,  an  amount  equal  to  such
Monthly Bill or Supplementary Bill or part thereof, in accordance with above, by
presenting  to  the  scheduled  bank  issuing  the  Letter  of  Credit,  the  following
documents: 

i. a  copy of  the Monthly  Bill  or  Supplementary Bill  which has  remained
unpaid to SPG and; 

ii. a certificate from the SPG to the effect that the bill at item (a) above, or
specified  part  thereof,  is  in  accordance  with  the  Agreement  and  has
remained unpaid beyond the Due Date; 

Escrow Arrangement: 

JDVVNL shall also establish escrow arrangement in favour of SPG(s), JDVVNL shall
enter  into  a  Tri-partite  Escrow  Agreement  to  be  executed  amongst  SPG  as
Borrowers,  Financing Institutions as Lender and RUVITL (on behalf  of JDVVNL) as
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Power Procurer wherein JDVVNL obligation is restricted only to the extent that all
the tariff payments shall be made remitted / credited to the notified bank account of
the SPG(s) designated as Escrow Account as per the provisions of PPA. The Tri-partite
Escrow Agreement will be integral part of the PPA (Indicative format is enclosed as
Annexure – III). 

I.6. Disputed Bill 
a) If  JDVVNL /  RUVITL does  not  dispute a Monthly  Bill  or  a  Supplementary Bill

raised by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive. 

b) If  JDVVNL /  RUVITL  disputes  the  amount  payable  under  a  Monthly  Bill  or  a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out: 

i. the details of the disputed amount; 

ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its claim. 

c) If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill  and present along with the next Monthly Bill.  In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

a) If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to RUVITL (i.e., SE (Billing), RUVITL (on behalf of JDVVNL),
132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur) providing: 

i. reasons for its disagreement; 

ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its counter claim. 

b) Upon receipt of the Bill Disagreement Notice SE (Billing),  RUVITL (on behalf of
JDVVNL),  132 kV GIS Building, Calgiri  Road,  Malviya Nagar,  Jaipur, authorized
representative(s) or a director of the board of directors / member of board of
the JDVVNL / RUVITL and SPG shall meet and make best endeavours to amicably
resolve such dispute within fifteen (15) days of receipt of the Bill Disagreement
Notice.

d) If  the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of  Bill  Disagreement Notice,  the  matter  shall  be  referred  to  Dispute
resolution in accordance with Article 16 of PPA. 
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e) For the  avoidance of doubt, it  is  clarified the despite a Dispute regarding an
invoice,  JDVVNL /  RUVITL  shall,  without  prejudice  to its  right  to  Dispute,  be
under  an  obligation to  make  payment  of  undisputed  amount  of  the  invoice
amount in the Monthly Bill. 
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SECTION - J:OTHER TERMS AND CONDITIONS

J.1. Jurisdiction of Contract
1.1.1. The laws applicable to the Contract shall be the Laws in force in India. The court at

Jodhpur District of Corporate Office of JDVVNL shall have exclusive jurisdiction in all
matters arising under this contract.

J.2. Change in Laws & Regulations
2.1.1. Unless otherwise specified in the Contract, if after the date of the submission of bids,

any law, regulation, ordinance, order or bylaw having the force of law is enacted,
promulgated, abrogated, or changed in Rajasthan / India, where the Site is located
(which shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the Deployment Date and/ or the
levelized  tariff,  then  such  Deployment  Date  and/  or  Contract  Price  shall  be
correspondingly  increased  or  decreased,  to  the  extent  that  the  Contractor  has
thereby  been  affected  in  the  performance  of  any  of  its  obligations  under  the
Contract. 

2.1.2. It  is  clarified  that  any  change  in  the  rates  of  any  Taxes  after  the  last  day  of
submission of the bid, including any duties and cess or introduction of any new tax
made applicable for setting up the solar power project and supply of power from the
Solar Power project by the selected bidder which have a direct effect on the Project,
shall only be considered as change in law. However, change in law shall not include:

(i) any change in taxes on corporate income; or 

(ii) any change in any withholding tax on income or dividends. 

2.1.3. In addition to the receipt of applicable CFA from MNRE for the SPV plant, the Bidders
will  be  free  to  avail  fiscal  incentives  like  Accelerated  Depreciation,  Concessional
Customs and Excise Duties, Tax Holidays etc. if available for such Projects. The same
will not have any bearing on comparison of bids for selection. As equal opportunity is
being provided to all bidders at the time of tendering itself, it is up to the bidders to
avail various tax and other benefits. No claim shall arise on JDVVNL or on RUVITL for
any liability if bidders are not able to avail any available fiscal incentives and this will
not have any bearing on the applicable tariff.

2.1.4. If the Project is transferred or sold to a third party during its tenure  (after initial
lock in period of  01 year after COD),  JDVVNL  / RUVITL will  retain full  rights to
operationalize the PPA with the third party, which will be under full obligation to
honor all the obligations and terms & conditions of the PPA. 

J.3.  Min. Generation Guarantee
3.1.1. The Selected bidder shall provide a minimum generation guarantee corresponding to

a  capacity utilization factor (CUF) of 19% (the “Guaranteed CUF”) with respect to
the AC capacity of the PV system. 
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3.1.2. This Guaranteed CUF shall be calculated on an annual-basis and shall be verified by
JDVVNL at the end of each year during the 25 (twenty-five) years operation period or
any extension thereof on mutual agreement.

3.1.3. There shall  be  no year-on-year  reduction on the  Guaranteed CUF during  the 25
(twenty-five) years period.

3.1.4. In  case  at  any  point  of  time,  the  peak  of  capacity  reached  is  higher  than  the
contracted capacity and causes disturbance in the system at the point where power
is injected, the SPG will have to forego the excess generation and reduce the output
to the contract capacity and shall also have to pay the penalty/charges (if applicable)
as per applicable regulations. The SPG shall install adequate protection equipment at
the interconnection point to avoid excess energy feeding into the grid and failure to
do so will entitle  JDVVNL to not pay for the additional energy over and above the
contracted capacity.

3.1.5. Any excess generation from the solar power plant, upto the contracted generation
capacity, will be purchased at the contracted levelized tariff for 25 years subjected to
other terms and conditions of the RfS / PPA.

3.1.6. Generation compensation for Off-take constraints

a. Generation Compensation in offtake constraints due to Grid Unavailability  : During
the  operation  of  the  plant,  JDVVNL  shall  endeavour  to  ensure  95%  of  grid
availability in a contract year,  however, there can be some periods where the
Project can generate power but due to temporary transmission unavailability, the
power is not evacuated, for reasons not attributable to the SPG. In such cases,
subject  to  the  submission  of  documentary  evidences  from  the  competent
authority, the generation compensation shall be restricted to the following and
there shall be no other claim, directly or indirectly against JDVVNL:

Duration of Grid 
Unavailability Provision for Generation Compensation

Grid  unavailability  in
excess  of  5%  in  a
contract  year  as
defined  in  the  PPA
(only period from 8 am
to 6 pm to be counted):

Generation Loss = [(Average Generation per hour
during  the  Contract  Year)  ×  (number  of  hours  of
grid  unavailability  during  the  Contract  Year)]
Where,  Average  Generation  per  hour  during  the
Contract  Year  (kWh)  =  Total  generation  in  the
Contract Year (kWh) ÷ Total hours of generation in
the Contract Year.

The excess generation by the SPG equal to this generation loss shall be procured
by JDVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three)
Contract Years.

b. Offtake constraints due to Backdown:   In the eventuality of backdown, subject to
the submission of documentary evidences from the competent authority, the SPG
shall be eligible for a minimum generation compensation, from JDVVNL, restricted
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to the following and there shall be no other claim, directly or indirectly against
JDVVNL.

Duration of 
Backdown Provision for Generation Compensation

Hours  of  Backdown
during  a  monthly
billing cycle.

Minimum  Generation  Compensation  =  50%  of
[(Average Generation per  hour during the month)  X
(number of backdown hours during the month)] X PPA
tariff  Where, Average Generation per hour during the
month (kWh) = Total generation in the month (kWh) ÷
Total hours of generation in the month.

The SPG shall not be eligible for any compensation in case the Backdown is on
account of events like consideration of grid security or safety of any equipment or
personnel or other such conditions. The Generation Compensation shall be paid
as part of the energy bill for the successive month after JMR.

J.4. Other Key Responsibilities
4.1.1. MNRE / JDVVNL Inspection & Reporting

a) The Ministry officials or designated agency may inspect the ongoing installation or
installed  plants.  In  case  the  installed  systems  are  not  as  per  standards,  non-
functional on account of poor quality of installation, or non-compliance of AMC, the
Ministry reserves the right to blacklist the selected bidder. Blacklisting may inter-alia
include the following:

i) The  SPG  will  not  be  eligible  to  participate  in  tenders  for  Government
supported projects. 

ii) In case, the concerned Director(s) of the SPG joins another existing or starts/
joins a new firm/company, the company will automatically be blacklisted.

b) The SPG shall be responsible for providing daily / weekly / monthly or customized
information regarding progress of projects required by JDVVNL / MNRE, online or in
hard copy. For which the SPG is also responsible for maintaining online & off-line
records.

c) Assist JDVVNL with a real-time monitoring dedicated web-portal (SEDM).

J.5. Code of Integrity
5.1.1. Any Bidder participating in Tender process shall:

a) not  offer  any  bribe,  reward  or  gift  or  any  material  benefit  either  directly  or
indirectly  in  exchange for  an  unfair  advantage  in  procurement  process  or  to
otherwise influence the procurement process.
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b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation.

c) not indulge in any collusion, bid rigging or anticompetitive behaviour to impair
the transparency, fairness, and progress of the Tender process

d) not misuse any information shared between  JDVVNL and the bidders with an
intent to gain unfair advantage in the Tender process.

e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly, or indirectly, to any party or to its property to influence the
Tender process;

f) not obstruct any investigation or audit of a Tender process;

g) disclose conflict of interest, if any; and

h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

J.6. Breach of code of integrity by the bidder
6.1.1. Without prejudice to the provisions of Chapter IV of the RTPP Act 2013, in case of

breach of any provision of the code of integrity by a bidder or prospective bidder, as
the  case  may  be,  JDVVNL may  take  appropriate  action  in  accordance  with  the
provisions of subsection (3) of section 11 and section 46 of the RTPP Act 2013.

J.7. Vexatious Appeals & Complaints
7.1.1. Whoever intentionally files any vexatious, frivolous or malicious appeal or complaint

under the “The Rajasthan Transparency Public Procurement Act 2012 / Rules 2013”,
with  the  intention  of  delaying  or  defeating  any  procurement  or  causing  Loss  to
JDVVNL or any other bidder, shall be punished with fine which may extend to Twenty
Lakh Rupees or five per cent of the project value, whichever is less.

J.8. Offences by Firms/ Companies
8.1.1. Where  an  offence  under  “The  Rajasthan  Transparency  Public  Procurement  Act

2012 / Rules 2013” has been committed by an entity, every person who at the time
the offence was committed was in charge of and was responsible to the entity for
the conduct of the business of the entity, as well as the entity, shall be deemed to be
guilty of having committed the offence and shall be Liable to be proceeded against
and punished accordingly:

Provided that nothing contained in this sub-section shall  render any such person
Liable for any punishment if he proves that the offence was committed without his
knowledge or that he had exercised all due diligence to prevent the commission of
such offence.

8.1.2. Notwithstanding anything contained in (a) above, where an offence under this Act
has  been  committed  by  an  entity  and  it  is  proved  that  the  offence  has  been
committed with the consent or connivance of or is attributable to any neglect on the
part of any director, manager, secretary or other officer of the entity, such director,
manager,  secretary  or  other  officer  shall  also  be deemed  to  be  guilty  of  having
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committed such offence and shall be Liable to be proceeded against and punished
accordingly.

8.1.3. For the purpose of this clause:

a) "Entity" means a body corporate and includes a  Limited Liability partnership,
firm,  registered  society  or  co-operative society,  trust,  or  other  association of
individuals; and

b) "Director" in relation to a Limited Liability partnership or firm, means a partner in
the firm.

8.1.4. Abetment of certain offences: Whoever abets an offence punishable under this Act,
whether or not that offence is committed in consequence of that abetment, shall be
punished with the punishment provided for the offence.

J.9. Debarment from Bidding
9.1.1. The  bidder  shall  not  be  eligible  to  participate  in  a  procurement  process  of  any

procuring entity if he is blacklisted / debarred by any utility/ Government agency of
all over India, if he has been convicted of an offence:

a) Under the Prevention of Corruption Act, 1988 (Central Act no. 49 of 1988) or

b) Under the Indian Penal Code, 1860 (Central Act no. 45 of 1860) or any other law
for the time being in force, for causing any loss of life or property or causing a
threat to public health as part of execution of a public procurement contract.

9.1.2. A bidder  blacklisted /  debarred  for the offences / grounds other than enumerated
9.1.1. (a) & (b) above by any Rajasthan Discoms, then the debarment shall be limited
to such Discom only and not to others. 

9.1.3. If JDVVNL find that a bidder has breached the code of integrity prescribed in terms of
“Code of  Integrity  for  bidders”  above,  it  may debar  the bidder for  a  period not
exceeding three years.

9.1.4. Where the entire Bid Security  or  the entire Performance bank guarantee or  any
substitute  thereof,  as  the  case  may  be,  of  a  bidder  has  been  forfeited  by  the
Purchaser in respect of any bidding process or contract, the bidder may be debarred
from participating in any bidding process undertaken by  JDVVNL for a period not
exceeding three years.

9.1.5. JDVVNL shall not debar a bidder under this section unless such bidder has been given
a reasonable opportunity of being heard.
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SECTION - K: BID SUBMISSION FORMATS

K.1. Bid Security
{To be executed on Non-judicial Stamp Paper of worth 0.25% of Bank Guarantee Value (maximum stamp duty of Rs

25000/-) If the BG is furnished from bank of other state with different Stamp Worth, then the difference value will be
submitted on Rajasthan NJS Paper}

Bank Guarantee No.: ........................…
Date: ...................……...

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

WHEREAS  M/s.  ...….…(insert  name of  Bidder)…….… having  its  Registered/Head Office at
…………………... (insert address of the Bidder) ………………….... (Hereinafter called "the Bidder")
has submitted its Bid for the performance of the Contract for the work of design, survey,
supply, installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by  both  the parties  on mutual  agreement)  from COD of  grid  connected solar
power plants through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant
various 33/11kV sub-stations and RMS of solar power plants for solarization of  agriculture
consumers connected on 11 kV feeders of ………………(insert name of GSS)……………………. GSS
in JDVVNL under KUSUM Scheme – Component C (Feeder Level  Solarization)  in JDVVNL
under  NIT  No:  JDVVNL/IN-CHARGE  (RE-DSM)/XEN  (RE-DSM)/ KUSUM-C/TN-DSM-82
(Hereinafter called "the Bid").

KNOW ALL PERSONS by these present that We …………………... (Insert name & address of the
issuing  bank)  ……… having  its  Registered/Head  Office  at  …………...…….  (Insert  address  of
registered office of the bank)………………... (Hereinafter called "the Bank"), are bound unto
Jodhpur  Vidyut  Vitran  Nigam  Limited  (hereinafter  called  "the  Employer")  in  the  sum
of....................  (Insert  amount  of  Bid  Security  in  figures  &
words)..........................  ............................……………. for which payment well and truly to be
made  to  the  said  Employer,  the  Bank  binds  itself,  its  successors  and  assigns  by  these
presents.

Sealed with the Common Seal of the said Bank this ............... day of ............... 2024

The “Conditions” of this obligation are:

1. If the Bidder withdraws its bid during the period of bid validity specified in the “Tender
Document” issued vide NIT No: ………………………….; or

2. In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost
of withdrawal stated by him in the bid and/ or accept the withdrawals/ rectifications
pursuant  to  the declaration/  confirmation made by  him in  Format –  Declaration on
Deviation in the Bid; or
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3. If  the Bidder does not accept the corrections to arithmetical errors identified during
preliminary evaluation of his bid pursuant to Tender Document; or

4. In the case of a successful Bidder, if the Bidder fails within the specified time limit

a. to  sign  the  Contract  Agreement,  in  accordance  with  Section  H.4  of  Tender
Document; or

b. to furnish the required Performance Security, in accordance with Section H.2 of
Tender Document; or

5. In any other case, specifically provided for in Tender Document.

6. All disputes arising under this said Guarantee between the Bank and the Employer or
between the Contractor and the Employer pertaining to this said Guarantee shall  be
subject to the jurisdiction of Courts only at Jodhpur, Rajasthan alone.

7. We undertake to pay to the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided that
in its demand the Employer will note that the amount claimed by it is due to it, owing to
the  occurrence  of  any  of  the  above-named  Conditions  or  their  combination,  and
specifying the occurred Condition or Conditions.

8. This guarantee will remain in full  force up to and including ………... (valid for 30 days
beyond the original validity i.e. 180 days + (plus) additional 30 days grace period)…... and
any demand in respect thereof must reach the Bank not later than the above date.

For and on behalf of the Bank

[Signature of the authorised signatory (ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________

Fax Number_______________________

email ____________________________

Common Seal of the Bank______________________

Witness:

Signature_______________________

Name_______________________

Address______________________________
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Contact Number(s): Tel.______________Mobile______________

email ____________________________

Note:

1. In case the bid is submitted by a Joint Venture, the Bid Security of a JV must be in the
name of all the partners, lead or other partner in the joint venture submitting the
bid.

2. The Bank Guarantee shall be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph  of  the  Bank  Guarantee  preceding  the  signature(s)  of  the  issuing
authority(ies) of the Bank Guarantee]:

Quote 

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed _________ (value in figures)
____________ [_____________________ (value in words) ____________].

2. This Bank Guarantee shall be valid upto ________ (validity date) __________.

3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee  only  &  only  if  we  receive  a  written  claim  or  demand  on  or  before
________ (validity date) __________.”

Unquote
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K.2. Power of Attorney in favour of Authorized Signatory
(In Case of Bidder is Single Entity)

{On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class
Magistrate}

The Bidder is required to submit the Power of Attorney in the Format as per the applicable
Law. 

This format shall not be applicable in case the bidder is individual and signing by himself /
herself.

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

80

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

K.3. Power of Attorney in favour of Authorized Signatory
(In Case Bidder is Joint Venture)

{On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class
Magistrate}

KNOW  ALL  MEN  BY  THESE  PRESENTS  THAT  WE,  the  Partners  whose  details  are  given
hereunder ................................................................................. have formed a Joint Venture
under the laws of  ............................................ and having our Registered Office(s) / Head
Office(s)  at  ...............................................  (hereinafter  called  the  'Joint  Venture'  which
expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators  and  assigns)  acting  through  M/s  .................................................................
being  the  Partner  in-charge  do  hereby  constitute,  nominate  and  appoint
M/s...................................................  a  Company  incorporated  under  the  laws
of  .............................……………………....  and  having  its  Registered/Head  Office
at  ...........................................  as  our  duly  constituted lawful  Attorney  (hereinafter  called
"Attorney" or "Authorised Representative" or "Partner In-charge") to exercise all or any of
the powers for and on behalf of the Joint Venture in regard to “Bid Specification” for the
work  of  design,  survey,  supply,  installation,  testing,  commissioning,  operation  &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR, 11
kV line to connect the plant various 33/11 kV sub-stations and RMS of solar power plants for
solarization of  agriculture consumers connected on  11 kV feeders of ……………(insert name
of  GSS)…………..…  GSS  in  JDVVNL  under  KUSUM  Scheme  –  Component  C  (Feeder  Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C /TN-DSM-82,  for which bids have been invited by Jodhpur Vidyut Vitran Nigam
Limited (“JDVVNL” / “Jodhpur Discom”) undertake the following acts:

i. To submit proposal and participate in the aforesaid Bid Specification of JDVVNL on
behalf of the "Joint Venture".

ii. To  negotiate  with  JDVVNL  the  terms  and  conditions  for  award  of  the  Contract
pursuant to the aforesaid Bid and to sign the Contract with the JDVVNL for and on
behalf of the "Joint Venture".

iii. To do any other act or submit any document related to the above. 

iv. To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It  is  clearly  understood  that  the  Partner  In-charge  (Lead  Partner)  shall  ensure
performance of  the Contract(s)  and if  one or  more Partner fail  to  perform their
respective portions of the Contract(s), the same shall be deemed to be a default by
all the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the period to complete all the Scope of Work awarded
under the terms of Bid Specification / Contract.
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The  Joint  Venture  hereby  agrees  and  undertakes  to  ratify  and  confirm  all  the
whatsoever  the  said  Attorney  /  Authorised  Representatives  /  Partner  in-charge
quotes in the bid and negotiates with JDVVNL and signs the Contract with JDVVNL
and/or proposes to act on behalf of the Joint Venture by virtue of this Power of
Attorney and the same shall bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have
executed these presents on this  ...........  day of  …………........... under the Common
Seal(s) of their Companies.

For and on behalf of the 

Partners of Joint Venture

.............................................

.............................................

.............................................

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1. Signature......................................................

Name ............................................…...........

Designation ...................................…..........

Occupation ......................................…........

2. Signature.................................................….

Name ..................................................…....

Designation ........................................…....

Occupation ...............…..............................

Note:

1. For  the  purpose  of  executing  the  Agreement,  the  non-judicial  stamp  papers  of
appropriate value shall be purchased in the name of Joint Venture.

2. The Agreement shall be signed on all the pages by the authorised representatives of
each of the partners and shall invariably be witnessed.

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

82

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

K.4. Undertaking by the Joint Venture Partners
(In Case Bidder is Joint Venture)

{On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class
Magistrate}

THIS JOINT DEED OF UNDERTAKING executed on this ………. day of ………... Two Thousand
and ……….......  by  M/s  ……………………………………………...  a  company incorporated under  the
laws of ………………… and having its Registered Office at ........................ (hereinafter called the
"Party No.1" which expression shall include its successors, executors and permitted assigns)
and M/s………………………………………….… a company incorporated under the laws of ………...
…………… and having  its  Registered Office at  ………...………… (hereinafter  called the "Party
No.2" which expression shall include its successors, executors and permitted assigns) for the
purpose of making a bid and entering into a contract [hereinafter called the "Contract" {in
case  of  award}]  against  the  “Bid  Specification”  for  the  work  of  design,  survey,  supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders of ………………(insert name of GSS)…………………. GSS in JDVVNL
under KUSUM Scheme – Component C (Feeder Level Solarization) in JDVVNL, under NIT No:
JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-82,   for  which bids have
been invited by Jodhpur Vidyut Vitran Nigam Limited (“JDVVNL” / “Jodhpur Discom”). 

WHEREAS the Party No.1 and Party No.2 have entered into an Agreement dated................

AND WHEREAS JDVVNL has invited bids as per the above mentioned Bid Specification for
the  work  of  design,  survey,  supply,  installation,  testing,  commissioning,  operation  &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33 kV OR, 11
kV line to connect the plant various 33/11 kV sub-stations and RMS of solar power plants for
solarization of  agriculture consumers connected on 11 kV feeders of ……………(insert name
of  GSS)………….…...  GSS in  JDVVNL under  KUSUM Scheme – Component C  (Feeder  Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

AND WHEREAS  SECTION - E:(1.1.1) forming part of the RfS document, inter-alia stipulates
that an Undertaking of upto two qualified entities as partners in a Joint Venture, meeting
the requirements of Eligibility & Qualification Criteria  SECTION - E:, as applicable may bid,
provided, the Joint Venture fulfils all other requirements under SECTION - E: and in such a
case, the Bid Formats shall be signed wherever applicable and as required by RfS document
either  by  the  Authorized  Signatory  (appointed  by  a  Power  of  Attorney  executed  by  all
partners of Joint Venture) and/or all the partners so as to legally bind all the Partners of the
Joint  Venture,  who  will  be  jointly  and  severally  liable  to  perform  the  Contract  and  all
obligations hereunder.
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The above clause further states that this Undertaking shall be attached to the bid and the
Performance bank guarantee will  be as per the format enclosed with the RfS document
without any restrictions or liability for either party.

AND WHEREAS the bid is being submitted to JDVVNL vide Bid No …………………. (Reference
No: of Bid submitted by Bidder) dated ……........... by Party No.1 based on this Undertaking
between  all  the  parties;  under  these  presents  and  the  bid  in  accordance  with  the
requirements of RfS document, has been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In  consideration of  the above premises  and agreements  all  the  parties  of  this  Deed of
Undertaking do hereby declare and undertake:

1. In  requirement  of  the  award  of  the  Contract  by  JDVVNL  to  the  Joint  Venture
Partners, we, the Parties do hereby undertake that M/s ………………….……………... the
Party No.1, shall act as Lead Partner and further declare and confirm that we the
parties to the Joint Venture shall jointly and severally be bound onto JDVVNL for the
successful performance of the Contract and shall be fully responsible for successful
completion  and  performance  of  Scope  of  Work  as  provided  in  Contract  in
accordance with the terms and conditions specified in the Contract.

2. In case of any breach or default of the said Contract by any of the parties to the Joint
Venture, the party(s) do hereby undertake to be fully responsible for the successful
performance of the Contract and to carry out all the obligations and responsibilities
under the Contract in accordance with the requirements of the Contract.

3. Further,  if  JDVVNL suffers  any  loss  or  damage  on  account  of  any  breach  in  the
Contract  or  any  shortfall  in  the  performance  of  the  equipment  in  meeting  the
performances  guaranteed  as  per  the  specification  in  terms  of  the  Contract,  the
Party(s) of these presents undertake to promptly make good such loss or damages
caused to JDVVNL, on its demand without any demur. It shall not be necessary or
obligatory  for  JDVVNL to proceed against  Lead Partner  to these presents  before
proceeding against or dealing with the other Party(s), JDVVNL can proceed against
any of the parties who shall be jointly and severally liable for the performance and all
other liabilities / obligations under the Contract to JDVVNL.

4. The financial liability of the Parties of this Deed of Undertaking to the JDVVNL, as
applicable, with respect to any of the claims arising out of the performance or non-
performance  of  the  obligations  set  forth  in  this  Deed  of  Undertaking,  read  in
conjunction with  the  relevant  conditions  of  the  Contract  shall,  however,  not  be
limited in any way so as to restrict or limit the liabilities or obligations of any of the
Parties of this Deed of Undertaking.

5. It is expressly understood and agreed between the Parties to this Undertaking that
the responsibilities and obligations of each of the Parties shall be as delineated in
Appendix  –  …...  (to  be  suitably  appended  by  the  JV  Partners  alongwith  this
Undertaking in its bid) to this Deed of Undertaking. It is further undertaken by the
parties that the above sharing of responsibilities and obligations shall not in any way
be a limitation of joint and several responsibilities of the Parties under the Contract.
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6. It  is  also  understood  that  this  Undertaking  is  provided  for  the  purposes  of
undertaking  joint  and  several  liabilities  of  the  partners  to  the  Joint  Venture  for
submission of the bid and performance of the Contract and that this Undertaking
shall not be deemed to give rise to any additional liabilities or obligations, in any
manner or any law, on any of the Parties to this Undertaking or on the Joint Venture,
other than the express provisions of the Contract. 

7. This  Undertaking  shall  be  construed  and  interpreted  in  accordance  with  the
provisions of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do
hereby  agree  that  we  shall  be  jointly  and  severally  responsible  for  furnishing  a
Contract  Performance  bank  guarantee  from  a  bank  in  favour  of  JDVVNL  in  the
currency / currencies of the Contract.

9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form
an integral part of the bid and shall continue to be enforceable till JDVVNL discharges
the same or upon the completion of the Contract in accordance with its provisions,
whichever is earlier. It shall be effective from the date first mentioned above for all
purposes and intents.

IN  WITNESS  WHEREOF,  the  Parties  to  this  Deed  of  Undertaking  have  through  their
authorised  representatives  executed  these  presents  and affixed Common  Seals  of  their
companies, on the day, month and year first mentioned above.

Common Seal of ……………………….
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated …………….

Name ………………………..
Designation ………………….
Signature …………………….

WITNESS:
I. ………………………………
II. ………………………………

For Lead Partner (Party No.-1)
For and on behalf of M/s
………………….. 

(Signature of the authorized
representative)

Common Seal of ……………………….
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated …………….

Name ………………………..
Designation ………………….
Signature …………………….

WITNESS:
I. ………………………………
II. ………………………………

For Party No.-2
For and on behalf of M/s…………………..

(Signature of the authorized
 representative)
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Note:

1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp
papers of appropriate value shall be purchased in the name of Joint Venture.

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and shall invariably be witnessed.

3. Attach the Appendix…..as mentioned in the Clause 5 of this Deed of Undertaking.
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K.5. Bid Submission Letter/Undertaking
(On Letterhead of Bidder/ Lead Member of JV)

From,

(Full name of Bidder / Lead Member of JV) …………………………………….
Address of the Organisation…………………………………………………….
Name of Authorized Signatory: …………………………
Designation: …………………………
Email ID: ………………………………………………………
Phone / Mobile No.: …………………………………….

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant on various
33/11  kV  sub-stations and  RMS  of  solar  power  plants  for  solarization  of  agriculture
consumers connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C
(Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-
DSM)/ KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

In connection with the above subject, I / We confirm the following: 

1. I/We,  the  undersigned……………………………………………  [insert  name  of  the  ‘Bidder’]
having read, examined and understood in detail the RfS document issued vide above
referenced NIT, hereby submit our “Bid” in full compliance with terms & conditions
of RfS document.  A copy of the RfS document, duly signed on each page is also
submitted  as  a  proof  of  our  acceptance  of  all  specifications  as  well  as  terms/
Conditions. I/ We have submitted the Bid in electronic form on ON-LINE mode at the
Bidding Portal mentioned in the RfS document.

2. [Insert this clause in case JV]   I/We are submitted our Bid in form of Joint Venture,
whereby  M/s……………………………  is  the  Lead  Member  and  Partner,
M/s……………………...  is  the other JV Partner.  We have enclosed the Joint Deed of
Undertaking executed by us in our Bid as per the requirement mentioned in the RfS
document.

3. I/We have selected …….……………………………, as our Authorized Signatory in our Bid.
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We have enclosed the Power of Attorney (POA) executed in favour of Authorized
Signatory in our Bid as per the requirement mentioned in the RfS document.

4. I/We  have  paid  the  requisite  amount  of  EMD.  I/we  understand  that  without
payment of the EMD by us, our offer shall out rightly be rejected.

5. If,  I/we  are  selected  and  shortlisted  for  as  successful  Bidder,  we  agree  pay  the
required Performance bank guarantee as per the terms & conditions mentioned in
the RfS document. I/We understand that I/we shall not be awarded the Contract if
we fail to pay the Performance bank guarantee in stipulated time.

6. I/We agree to treat the RfS document and other records connected with the Scope
of  Work  as  secret  and  confidential  documents  and  shall  not  communicate
information described therein to any person other than the person authorized by
you or use the information in any manner prejudicial to the safety requirement.

7. I/We understand that you are not bound to accept the lowest or any bid you may
receive.

8. I/ We are participating, as Bidders, in not more than one Bid in this Bidding process.

9. I/We  are  participating,  as  Bidders,  for  the  proposed  solar  power  plants  as
mentioned below:

Sr. No./
Preference

Circle Division Sub-division Sub-station SPV Capacity
(MW)

1

2

3

…
Note: The evaluation of the bid shall be carried-out only for the above-mentioned list
of sub-stations and as per preference provided.

10. I/We declare that our Bid is strictly in line with RfS document Specification and there
is no deviation. Further, I/We also agree that additional conditions / deviations, if
any, found in our Bid, the Bid shall  be out rightly rejected without assigning any
reason thereof.  We shall  ensure that we execute such Bid documents as per the
provisions of the NIT and provisions of such RfS document shall be binding on us.
I/We  confirm  that  we  have  not  taken  any  deviation  so  as  to  be  deemed  non-
responsive.

11. I/We hereby  unconditionally  and  irrevocably  agree  and  accept  that  the  decision
made  by  JDVVNL  in  respect  of  any  matter  regarding  or  arising  out  of  the  Bid
submitted by us/ RfS document issued by JDVVNL shall be binding on us. We hereby
expressly waive any and all claims in respect of Bid process. 

12. I/ We confirm that there are no litigations or disputes against us, which materially
affect  our  ability  to  fulfil  our  obligations  with  regard  to  execution  of  Project
mentioned in the RfS document.

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

88

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

13. I / We hereby submit our Bid and undertake to keep our Bid valid for a period of 90
days from the date of opening of Technical Bid. I / We hereby further undertake that
during the said period, I / We shall not vary/alter or revoke my/ our Bid.

14. I/We also agree to abide by and fulfil all the terms, conditions, and provisions of the
above mentioned RfS document.

Enclosed:

1. Summary Details of Bidder/ JV Partners (to be submitted with bid).

2. Details  of  Material  offered,  Solar  PV Modules,  Configuration & Work execution
capacity,  existing  &  proposed  after  sales  service  centres  in  Rajasthan  (to  be
submitted by the successful bidder on letterhead of Bidder / Lead Member of JV,
after placement of LoA by JDVVNL).

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:

Date:
Place:
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K.6. Summary Details of Bidder
(On Letterhead of Bidder for which the said details are provided. In Case of JV the following

format is to be provided by Each Member of the Joint Venture)

In Response to NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C /TN-
DSM-82 dated 15.12.2024

S. No. Information: Details:

1. Name of Bidder:

2. Bidding entity: (Sole Bidder / Joint Venture) 

3. JV partners: 
(Not applicable for 
Sole Bidder)

1. Lead Member:
2. Other Partner:

4. Registration status: (Company / LLP / Partnership / Sole Proprietor /Land-
Owner / Farmer / Individual / Cooperative / Farmer 
Producer Organization / Panchayats)

5. Registration Number 
(if available):

6. PAN No:

7. Key Contact details: Name:
Email id:
Mobile no.:

8. Registered office 
details:

Address:
Phone no.:
Email ids:

9. Other Branch offices 
in India:

(i) Address:
Phone no.:
Email ids:

(ii) Address:
Phone no.:
Email ids:

10. Details of firm’s 
Directors:

(i) <Name of director> Designation:
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S. No. Information: Details:

Address:
Mobile Number:
Email ID:

(ii) <Name of director> Designation:
Address:
Mobile Number:
Email ID:

(iii) <Name of 
director>

Designation:
Address:
Mobile Number:
Email ID:

(iv) <Name of 
director>

Designation:
Address:
Mobile Number:
Email ID:

11. If Manufacturer of any
item, the Name of 
products being 
manufactured:

12. Address of 
Manufacturing unit:

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

91

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

K.7. Details of Material
(To be submitted by the successful bidder on Bidders / Lead Member of JV, after placement

of LoA by JDVVNL)

In Response to NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C /TN-
DSM-82 dated 15.12.2024

S.
No

.
Material

Per
unit

power
rating

(Watts)

Name of
Manufacturer

with whom
Bidder has made
MoU of supply
material under

this project

Manufacturin
g Country

Productio
n Capacity

of the
material

(per
annum)

Tested
from.......
{Enclose
the test

certificate
}

1 SPV
Modules

2 Invertors

3 Meters

4
Circuit

Breakers

5 Conductor 
/ Cable

6
Other

Material

Note:

1. Also,  power  performance  test  data  sheets  of  all  modules.  The  exact  power  of  the
module shall be indicated if the data sheet consists of a range of modules with varying
output power.

2. Also provide complete technical data sheets for each equipment giving details of the
specifications along with make/makes along with basic design of the PV Installation
setup and power evacuation, synchronization along with protection equipment.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.8. Details of Bidder’s Eligibility Requirements
(On Letterhead of Bidder/ Lead Member of JV)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.
 
We hereby declare that we are eligible for bidding in reference to “Eligibility Requirements”
of  the  RfS  document  vide  above  referenced  NIT  No.  and  submit  the  following
certificate(s) /documents in support:

S.
No. Criteria Documents Required

Status &
Supporting
Documents

Attached
(Please tick any

one)

1. Bidder can be sole / single bidder 
OR, Joint Venture (JV) of up to 2 
(two) members, with one of the 
members as a Lead Member

In case of JV, Deed of 
Undertaking

Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)

2. The Bidder should have any of the 
following legal status:
a) Body incorporated in India 

under the Companies Act, 
2013 including any 
amendment thereto; OR

b) Body incorporated in India 

a) In case of Company – Copy 
of Registration/ 
Incorporation Certificate

b) In case of LLP – Copy of 
Deed of LLP Partnership

c) In case of Partnership – 
Copy of Deed of 

Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)
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S.
No. Criteria Documents Required

Status &
Supporting
Documents

Attached
(Please tick any

one)

under the Limited Liability 
Partnership (LLP) Act, 2008 
including any amendment 
thereto; OR

c) Firm registered under 
Partnership Act, 1932 in India; 
OR

d) Sole Proprietor OR
e) Any land owner / farmer OR
f) Group of Farmers / Land 

Owners / Cooperatives / 
Panchayats / Farmer Producer 
Organisations (mandatory to 
submit Power of Attorney in 
favor of nominated Farmer / 
land Owner as per Format 
K.24)

In case of JV, all the members must
fulfill this requirement and submit 
the documents as per the RfS 
document.

Partnership
d) In case of Sole Proprietor –

Duly notarized 
Undertaking from Sole 
proprietor

e) In case of “Body 
incorporated in India under
the Companies Act, 2013 
including any amendment 
thereto” OR, “Body 
incorporated in India under
the Limited Liability 
Partnership (LLP) Act, 2008
including any amendment 
thereto” OR, “Firm 
registered under 
Partnership Act, 1932 in 
India” – Copy of Board of 
Directors (BoD) resolution 
towards the authorized 
signatory, Memorandum 
of Association (MoA) and 
Articles of Association 
(AoA) shall be submitted.

f) In case of land owner / 
farmer – Copy of any 
government issued identity
proof 

3. The Bidder must have valid PAN 
Number
In case of JV, all the partners of 
the JV shall collectively meet this 
requirement criteria.

Copy of Pan Card Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)

4. The  bidders  should  be  qualified,
not  be  insolvent,  not  be  in
receivership,  should  not  have  a

The bidder shall provide an
Undertaking as per the Format
K.17.

Status:
Documents 
Attached: Yes/No

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

94

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

S.
No. Criteria Documents Required

Status &
Supporting
Documents

Attached
(Please tick any

one)

conflict  of  interest,  not  be
bankrupt  or  being  wound  up,
should  not  have  affairs
administered  by  a  court  or  a
judicial  officer,  should  not  have
business activities suspended.
1. The bidder shall  not be eligible
to  participate  in  a  procurement
process  of  any  procuring  entity  if
he is blacklisted / debarred by any
utility/  Government  agency  of  all
over India, if he has been convicted
of an offence:

a) Under  the  Prevention  of
Corruption  Act,  1988
(Central Act no. 49 of 1988)
or

b) Under  the  Indian  Penal
Code, 1860 (Central Act no.
45  of  1860)  or  any  other
law  for  the  time  being  in
force,  for  causing  any  loss
of  life  or  property  or
causing  a  threat  to  public
health as part of execution
of  a  public  procurement
contract.

2.  In  case  a  bidder  has  been
blacklisted  /  debarred  for  the
offences  /  grounds  other  than
enumerated  1  above  by  any
Rajasthan  Discoms,  then  the
debarment  shall  be  limited  to
such  Discom  only  and  not  to
others.

In case of JV, all the members must
fulfill this requirement.

In case of JV, all the members 
must submit the undertaking 
as per the Format K.17.

(Attached at 
Annexure…… to this
letter)
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S.
No. Criteria Documents Required

Status &
Supporting
Documents

Attached
(Please tick any

one)

5. The bidder must submit a Power of
Attorney (POA) authorizing a 
person to sign the documents on 
behalf of the Bidder, submit 
technical, commercial information 
and attend meetings on behalf of 
the Bidder.
In case of JV, all the JV members 
must submit individual PoA with 
supporting BoD resolution, except 
in case of land owner / farmer 
wherein only undertaking in this 
regard is to be submitted along 
with combined PoA (signed by 
individual authorized person of 
each JV member) 

Sole Bidder to provide POA as 
per the applicable Law as 
provided in SECTION - K: 
Format K.2 
In case of JV, Undertaking by 
JV as per the Format K.4 and 
POA as per the format 
provided in Format K.3
In case of JV, all the JV 
members must submit 
individual PoA with 
supporting BoD resolution, 
except in case of land owner / 
farmer wherein only 
undertaking in this regard is to
be submitted along with 
combined PoA (signed by 
individual authorized person 
of each JV member)

Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)

6. The bidder should have “No 
Conflict of Interest” as defined in
SECTION - G: clause 5.1.5 of this 
RfS document. Bidders have an 
obligation to disclose any situation 
of actual or potential conflict of 
interest. Failure to disclose said 
situations may lead to the 
disqualification of the Bidder or the 
termination of its Contract.
In case of JV, all the members must
fulfill this requirement.

The bidder shall provide an
undertaking as per the format 
provided in as per the Format
K.11
In case of JV, all the members 
shall submit the undertaking 
as per the Format K.11

Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)

7. The bidder should submit token of 
acceptance of RfS.

The bidder shall provide an
undertaking in this regard as 
per the Format K.21

Status:
Documents 
Attached: Yes/No
(Attached at 
Annexure…… to this
letter)

NIT No.: JdVVNL/Incharge(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82

96

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

All supporting documents enclosed.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.9. Details of Bidder’s Qualification Requirements
(On Letterhead of Bidder/ Lead Member of JV)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

We  hereby  declare  that  we  are  eligible  for  bidding  in  reference  to  “Qualification
Requirements” of the RfS document vide above referenced NIT No. and submit the following
certificate(s) /documents in support:

S. No. Criteria Documents Attached Details

1 Technical Criteria

1.1 Bidder  shall  be  required  to  submit  an
undertaking  on  non-judicial  stamp  paper  of
Rs. 500 towards ensuring availability required
clear title land of adequate size / sufficient
size  (as  per  plant  capacity) for  the  quoted
capacity in prescribed format.
A bidder can submit bid for one or more than
one  solar  power  plant  listed  in  the  bid
document.
In case of JV, all the partners of the JV shall
collectively meet this technical criteria.

Meeting  Qualification:
(Yes/No)
Documents  along  with
Format…….  attached  in
Annexure…. to this letter

2 Financial Criteria

2.1 In  order  to  ascertain  that  the  Bidder  has
sufficient  means  to  manage  the  fund
requirements  for  the  Project,  following
financial  qualification  requirement  is  to  be
met by the bidder:
(1)  For  land  owner(s)  /  farmer(s)  /  any

Meeting  Qualification:
(Yes/No)
Documents  along  with
Format…….  attached  in
Annexure….to this letter
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S. No. Criteria Documents Attached Details

individual  /  Cooperatives  /  Panchayats  /
Farmer  Producer  Organisations  with
required land for project(s) as sole bidder: 
An undertaking on non-judicial  stamp paper
of  Rs.  500  certifying  having  ownership  of
assets  (movable  and  immovable)  of  atleast
20% of the total cost of quoted capacity by
the bidder, where total cost to be calculated
@ Rs. 3.5 Crores per MW.

AND
An undertaking on non-judicial  stamp paper
of  Rs.  500  certifying  having  access  to
adequate  financial  tie-up  (with  lending
institutions / banks /  etc) for setting up the
quoted capacity.
(2) For others (any firm):
The  Bidder  should  have  Minimum  Annual
Average Turnover (MAAT) of value of 30% of
total cost of quoted capacity calculated @ Rs.
3.5  Crores  per  MW  during  the  last  three
financial year (i.e. FY 2021-22 to FY 2023-24)
e.g. if the bidder has intends to bid for 10 MW
capacity then it must have minimum annual
average turnover of Rs. 10.5 Crores (10MW x
Rs. 3.5 Crores per MW x 30%). 
It is hereby clarified that “Other Income” as
indicated in the annual accounts of the Bidder
shall  not  be  considered  for  arriving  at  the
annual turnover.

Supporting Documents enclosed.

(Supporting Documents, wherever required & applicable are to be attached at Annexure to
this letter……)

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.10. Certificate of Bidder’s Financial Qualification
(On Letterhead of CA for the bidder (Bidder/ Lead Member/ Other Member) for which the

below details are provided. In Case of JV the following format is to be provided by Each
Member of the Joint Venture separately)

Financial Qualification Certificate

In Response to NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C
/TN-DSM-82 dated 15.12.2024

 (Rupees in Lakhs)

S. No. Financial parameters FY 2021-22 FY 2022-23 FY 2023-24

1. Net Worth
(only last three years)

a) Paid up Capital

b) Free Reserves and Surplus*

c) Misc expenses to the extent not
written off
Net Worth (a+b-c)

2. Annual Turnover ** 

*  Free  Reserve  and  Surplus  shall  be  Exclusive  of  Revaluation  Reserve,  written  back  of
Depreciation Provision and Amalgamation.

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding
non-recurring income, i.e. sale of fixed asset, other income, etc.

It is certified that all the figures are based on audited accounts read with auditors report and
Notes to Accounts etc.

(Signature  &  Seal  of  Authorized  Signatory
for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:

(Signature & Seal of Practicing Chartered
Account)
Certifying Chartered Accountant:
Name of Firm:
UDIN No:
Date:
Place:

Note:

1. In addition to above certificate from Chartered Accountant, Bidder is required to submit
firm’s annual audited Balance sheet and Profit & Loss statement for last three (03) years
till FY23.

2. In case of JV, the form shall also be signed by respective entity’s authorized signatory
along with Authorized Signatory for which POA is attached.
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K.11. Declaration for Compliance with the Code of integrity
and No Conflict of Interest

(In Compliance to RTPP Act 2012 & RTPP Rules 2013) 

 (On Letterhead of Bidder giving said declaration)

(In Case of JV, the following format is to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized

Signatory for which POA is attached with Bid)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-82  dated
15.12.2024.

We hereby declare that, we are in complete compliance of with the Code of integrity and No
Conflict of interest as per Rajasthan Transparency in Public Procurement Act 2012 (RTPP Act
2012)  &  Rajasthan  Transparency  in  Public  Procurement  Rules  2013  (RTPP  Rules  2013),
including any amendments issued thereafter.

A. Rule 80. Code of integrity:

(1) Any person participating in procurement process shall,

(a) not offer any bribe, reward or gift or any material benefit either directly or in
directly  in  exchange  for  an  unfair  advantage  in  procurement  process  or  to
otherwise influence the procurement process;

(b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation;

(c) not indulge in any collusion, bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring entity and the bidders
with an intent to gain unfair advantage in the procurement process;
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(e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process;

(f) not obstruct any investigation or audit of a procurement process;

(g) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

B. Rule 81. Conflict of interest:

(i) A  conflict  of  interest  for  procuring  entity  or  its  personnel  and  bidders  is
considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(j) The situations in which a procuring entity or its personnel may be considered to
be in conflict of interest includes, but not limited to, following:

i) A  conflict  of  interest  occurs  when  procuring  entity’s  personnel’s  private
interests,  such  as  outside  professional  or  other  relationships  or  personal
financial assets, interfere or appear to interfere with the proper performance
of its professional functions or obligations as a procurement official.

ii) Within  the  procurement  environment,  a  conflict  of  interest  may  arise  in
connection with such private interests as personal investments and assets,
political or other outside activities and affiliations while in the service of the
procuring entity,  employment after retirement from the procuring entity’s
service or the receipt of a gift that may place the procuring entity’s personnel
in a position of obligation.

iii) A  conflict  of  interest  also  includes  the  use  of  procuring  entity’s  assets,
including  human,  financial  and  material  assets,  or  the  use  of  procuring
entity’s office or knowledge gained from official functions for private gain or
to prejudice the position of someone procuring entity’s personnel does not
favour.

iv) A conflict  of  interest  may also arise in  situations where procuring entity’s
personnel  is  seen to  benefit,  directly  or  indirectly,  or  allow a  third  party,
including family, friends or someone they favour, to benefit from procuring
entity’s personnel’s actions or decisions.

v) A Bidder may be considered to be in conflict of interest with one or more
parties in a bidding process if, including but not limited to:-

 they have controlling partners in common;

 they receive or have received any direct or indirect subsidy from any of
them;

 they have the same legal representative for purposes of the bid;
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 they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another;

(k) A bidder participates in more than one bid in the same bidding process. However,
this  does  not  limit  the  inclusion  of  the  same  sub-contractor,  not  otherwise
participating as a bidder, in more than one bid; or

(l) A bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the subject matter of procurement of the
bidding  process.  All  bidders  shall  provide  in  Qualification  Criteria  and  Biding
Forms, a statement that the bidder is neither associated nor has been associated
directly or indirectly, with the consultant or any other entity that has prepared the
design, specifications and other documents for the subject matter of procurement
or being proposed as Project Manager for the contract.

C. Rule  82.  Breach  of  code  of  integrity  by  the  bidder:  Without  prejudice  to  the
provisions of Chapter IV of the Act, in case of breach of any provision of the code of
integrity by a bidder or prospective bidder, as the case may be, the procuring entity
may take appropriate action in accordance with the provisions of subsection (3) of
section 11 and section 46.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.12. Declaration by the Bidder regarding Qualification
(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

 (On Letterhead of Bidder giving said declaration)
(In Case of JV the following format is to be provided by Each Member of the Joint Venture)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

In  relation  to  my/our  Bid  submitted  to  Jodhpur  Vidyut  Vitran  Nigam  Limited,  Jodhpur
(JDVVNL)  for  the  work  of  design,  survey,  supply,  installation,  testing,  commissioning,
operation & maintenance for  25 years  (unless  extended by both the parties  on mutual
agreement)  from  COD  of  grid  connected  solar  power  plants  through  RESCO  mode,  its
associated 33 kV OR, 11 kV line to connect the plant various 33/11 kV sub-stations and RMS
of solar power plants for solarization of agriculture consumers connected on 11 kV feeders
in JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in JDVVNL,
under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-82,  I/we
hereby declare under Section 7 of RTPP Act, 2012, that: 

1. I/we  possess  the  necessary  professional,  technical,  financial,  and  managerial
resources and competence required by the RfS document issued by JDVVNL; 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union
and the State Government or any local authority as specified in the RfS document; 

3. I/we  are  not  insolvent,  in  receivership,  bankrupt  or  being  wound  up,  not  have
my/our affairs administered by a court or a judicial officer, not have my/our business
activities suspended & not subject of legal proceedings for any foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any
criminal  offence  related  to  my/our  professional  conduct  or  the  making  of  false
statements  or  misrepresentations  as  to  my/our  qualifications  to  enter  into  a
procurement contract within a period of three years preceding the commencement
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of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules, and the Bidding
Document, which materially affects fair competition; 

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.13. Declaration by the Bidder regarding Grievance
Redressal during Procurement Process

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

 (On Letterhead of Bidder giving said declaration)

(In Case of JV the following format is to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized

Signatory for which POA is attached with Bid)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

We hereby declare that, we are in complete agreement with the Grievance Redressal during
Procurement process and will follow the same in all respects as per Rajasthan Transparency
in  Public  Procurement  Act  2012  (RTPP  Act  2012)  &  Rajasthan  Transparency  in  Public
Procurement Rules 2013 (RTPP Rules 2013), including any amendments issued thereafter.

The designation of the First Appellate Authority is CMD, Rajasthan Rajya Vidyut Utpadan
Nigam Limited and the address is the Vidyut Bhawan at Jaipur, Rajasthan. The designation
of the Second Appellate Authority is Additional Chief Secretary, Energy - address, Vidyut
Bhawan, Near Vidhan Sabha, Jaipur. 

A. RTPP Rule 83: Form of Appeal:

1. An appeal under sub-section (1) or (4) of section 38 shall be in Form along with as
many copies as there are respondents in the appeal.

2. Every appeal shall  be accompanied by an order appealed against,  if  any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

3. Every appeal  may be presented to First  Appellate  Authority  or  Second Appellate
Authority, as the case may be, in person or through registered post or authorized
representative.
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B. Rule 84: Fee for filing appeal:

1. Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be nonrefundable.

2. The fee shall  be paid in the form of bank demand draft or banker’s cheque of a
Scheduled Bank payable in the name of Appellate Authority concerned.

C. Rule 85: Procedure for disposal of appeal:

1. The First Appellate Authority or Second Appellate Authority,  as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
documents, if any, to the respondents and fix date of hearing.

2. On the date  fixed for  hearing,  the First  Appellate  Authority  or  Second Appellate
Authority, as the case may be, shall:

i. hear all the parties to appeal present before him; and

ii. peruse or inspect documents, relevant records or copies thereof relating to the
matter.

iii. After  hearing  the  parties,  perusal  or  inspection  of  documents  and  relevant
records  or  copies  thereof  relating  to  the  matter,  the  Appellate  Authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

iv. The order passed under sub-rule (3)  shall  also be placed on the State Public
Procurement Portal.

B. Rule  86:  Repeal  and  savings:  All  rules,  regulations,  orders,  notifications,
departmental codes, manuals,  by-laws, official memoranda or circulars relating to
procurement  of  goods,  services  or  works  provided for  in  these  rules,  which  are
inforce  on  the  date  of  commencement  of  these  rules,  in  relation to  the matter
covered by these rules are hereby repealed to the extent they are covered by these
rules:

Provided  that  such  repeal  shall  not  affect  the  previous  operation  of  rules,
regulations,  orders,  notifications,  departmental  codes,  manuals,  by-laws,  official
memoranda  or  circulars,  so  repealed  and  the  procurement  process  commenced
before the commencement of these rules shall  continue as per the provisions of
rules,  regulations,  orders,  notifications,  departmental  codes,  manuals,  by-laws,
official memoranda or circulars, so repealed.

FORM No. 1
[See rule 83]

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act,
2012

Appeal No ………of ……………Before the ………………………… (First / Second Appellate Authority)

1. Particulars of appellant:

(i) Name of the appellant:

(ii) Official address, if any:
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(iii) Residential address:

2. Name and address of the respondent(s):

(i)

(ii)

3. Number and date of the order appealed against and name and designation of the officer /
authority  who passed the order  (enclose copy),  or  a  statement of  a  decision,  action or
omission of the procuring entity in contravention to the provisions of the Act by which the
appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal
address of the representative: 

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal:

………………………………………………………………………

………………………………………………………………………

………………………………………………………………………

……………………………………………..... (Supported by an affidavit)

 

7. Prayer:

………………………………………………………………………

………………………………………………………………………

……………………………………………………

Place …………………………………….

Date ……………………………………

Appellant's Signature

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.14. Declaration by the Bidder regarding Additional
Condition of RfS document/ Contract

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

 (On Letterhead of Bidder giving said declaration) 
(In Case of JV the following format is to be provided by Each Member of the Joint Venture)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

We hereby declare that, we are in complete agreement with the Additional Conditions of
RfS  document  /  Contract  and  will  follow  the  same  in  all  respects  as  per  Rajasthan
Transparency in Public Procurement Act 2012 (RTPP Act 2012) & Rajasthan Transparency in
Public  Procurement  Rules  2013  (RTPP  Rules  2013),  including  any  amendments  issued
thereafter.

Correction of arithmetical errors 

Provided  that  a  Financial  Bid  is  substantially  responsive,  Jodhpur  Vidyut  Vitran  Nigam
Limited (“JDVVNL”) will correct arithmetical errors during evaluation of Financial Bids on the
following basis: 

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of JDVVNL there is an obvious misplacement
of the decimal point in the unit price, in which case the total price as quoted shall
govern and the unit price shall be corrected; 

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail, and the total shall be corrected; and 

iii. if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (ii) above. 
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If  the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed. 

JDVVNL Right to Vary Quantities 

i. At the time of award of contract, the quantity of Goods, works or services originally
specified in  the  Bidding  Document  may  be  increased or  decreased  by  a  specified
percentage, but such increase or decrease shall not exceed fifty percent, but may be
decreased as  per  requirement of  JDVVNL,  of  the quantity specified in  the Bidding
Document.  It  shall  be  without  any  change  in  the  unit  prices  or  other  terms  and
conditions of the Bid and the conditions of contract. 

ii. If JDVVNL does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the
Bidder  /  Successful  Bidder  /  Contractor  shall  not  be  entitled  for  any  claim  or
compensation except otherwise provided in the Conditions of Contract. 

iii. In case of procurement of' Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional  quantity  can  be  upto  50%  of  the  value  of  Goods  of  the  original
contract/work order and shall be within one month from the date of expiry of last
supply. If the Contractor fails to do so, JDVVNL shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the Contractor.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.15. Declaration Regarding Alternative, Deviations and
Exceptions to the Provisions

(On Letterhead of Bidder/ Lead Member of JV)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-82 dated

15.12.2024

Dear Sir/Ma’am,

The bidder shall itemize any deviation from the RfS document included in his bid. Each item
shall be listed (separate sheets may be used and enclosed with this Attachment) with the
following information:

Sl. No. Reference clause in the
RfS document

Deviation Cost of withdrawal of the
deviation

1

2 <Bidder need to declare “Nil” or “No Deviation” in case of no deviation/ variation>

3

The above deviations and variations are exhaustive. We confirm that we shall withdraw the
deviations proposed by us at the cost of withdrawal indicated in this attachment, failing
which our bid may be rejected and Bid Security forfeited.

Except for the above deviations and variations, the entire work shall be performed as per
your specifications and documents.  Further, we agree that any deviations, conditionality or
reservation introduced in this Declaration and/or in the Bid submitted, Price schedules &
Technical Data Sheets and covering letter, or in any other part of the Bid will be reviewed to
conduct a determination of the substantial responsiveness of the Bid.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:

Place:
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K.16. Declaration Regarding No Omissions or Inconsistencies
or Reservations

(On Letterhead of Bidder/ Lead Member of JV)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003
Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization) in JDVVNL, under NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-
C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the  RfS  document  issued  vide  above-referenced  NIT.  We  have  also  uploaded  price  bid
electronically as per the provisions of the RfS document. Further, we have noted that the
same shall be evaluated as per the provisions of the RfS document.

Further,  we  hereby  confirm  that  except  as  mentioned  in  the  Declaration  Regarding
Alternative, Deviations and Exceptions to the Provisions hereof and/or the Covering Letter,
forming part of our Bid:

(i) There are no discrepancies/inconsistencies and deviations/omissions/ reservations to
the RfS document, in the price bid; 

(ii) The description of items and the unit thereof in the price schedules are in conformity
with those indicated in the price schedule of the RfS document without any deviation
to the specified scope of work. 

We  also  confirm  that  in  case  any  discrepancies  /  inconsistencies  and   deviations  /
omissions / reservations, as referred to in para (i) and (ii) above, is observed in the online
price  bid,  the  same  shall  be  deemed  as  withdrawn/rectified  without  any  financial
implication, whatsoever to JDVVNL. However, in case of any arithmetical errors, the same
shall be governed as per the provisions of RfS document SECTION - G:

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:

NIT NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 dated 15.12.2024

112

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

K.17.  Undertaking for No Blacklisting & No Banning
(On Non-Judicial Stamp Paper of Rajasthan of Rs. 100/- attested by Notary Public/ First Class

Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated
15.12.2024.

I/We  hereby  declare  that  presently  our  Company  /  Limited  Liability  Partnership  /
Partnership Firm / Sole Proprietorship is not insolvent, not in receivership, not bankrupt or
wound up, not have affairs administered by a court or a judicial officer, not have business
activities suspended.

I/We  further  declare  that  presently  our  Company  /  Limited  Liability  Partnership  /
Partnership  Firm  /  Sole  Proprietorship  is  not  blacklisted  or  debarred  by  any  utility  /
government agency, and not have a conflict of interest.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full  and the tender if  any to the extent
accepted may be cancelled.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.18. Performance Bank Guarantee Format
   (On Non judicial Stamp of worth 0.25% of BG Value (maximum stamp duty of Rs. 25000/-))

Bank Guarantee No. ……………………  Date...................

Contract No.....................................

Contract  for  work  of  design,  survey,  supply,  installation,  testing,  commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from COD of grid connected solar power plants through RESCO mode, its
associated 33 kV OR, 11 kV line to connect the plant various 33/11 kV sub-stations and
RMS of solar power plants for solarization of  agriculture consumers connected on 11 kV
feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in
JDVVNL, under NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C/TN-DSM-
82 dated 15.12.2024.

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Dear Sir/Ma’am,

We refer to the Letter of Intent ("LOI") <Insert LOI No: ………>, issued on <Insert Date of Issue
of  LOI  by  JDVVNL by  Jodhpur  Vidyut  Vitran  Nigam  Limited (hereinafter  referred  to  as
“JDVVNL”), having its Registered Office at New Power House, Jodhpur-342003 (Rajasthan),
to  M/s  .................  (Name  of  SPG) ..................,  having  its  Principal  place  of  business  at
………....(Address  of  Contractor)  ...............................  and  Registered  Office  at  ………....
(Registered  address  of  Contractor) ....................................................  ("SPG")  concerning
“Work  of  design,  survey,  supply,  installation,  testing,  commissioning,  operation  &
maintenance for  25 years (unless extended by both the parties on mutual agreement)
from COD of grid connected solar power plants through RESCO mode, its associated 33 kV
OR, 11 kV line to connect the plant various 33/11 kV sub-stations and RMS of solar power
plants for solarization of  agriculture consumers connected on  11kV feeders of …………...
……. GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in
JDVVNL, under NIT No: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/ KUSUM-C /TN-DSM-
82 on RESCO mode, and the LOI having been accepted by the SPG vide  <……Insert Letter
No….>, resulting in Letter of Award to be issued vide  <……Insert Work order No….> dated
…………………...

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a
Bank (which expression shall include its successors, administrators, executors and assigns)
organized under the laws of .................................... and having its Registered/Head Office at
…...…….(insert  address  of  registered  office  of  the  bank)……......  do  hereby  irrevocably
guarantee payment to JDVVNL of Rs. 5 Lakhs per MW until 02 months (i.e. sixty (60) days)
beyond the 09 months from the date of issuance of LoA i.e., upto and inclusive of …………….
(dd/mm/yy). 
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We undertake to make payment under this Letter of Guarantee upon receipt by us of your
first written demand signed by JDVVNL duly authorized officer or the authorized officer of
JDVVNL declaring the SPG to be in default under the Contract and without civil or argument
any  sum or  sums within  the above named limits,  without  your  need to prove or  show
grounds or reasons for your demand and without the right of the SPG to dispute or question
such demand.

Our liability under this Letter of Guarantee shall be to pay to JDVVNL whichever is the lesser
of  the sum so  requested  or  the  amount  then guaranteed hereunder  in  respect  of  any
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being
entitled to inquire whether or not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue
until 02 months (i.e. sixty (60) days) beyond the 09 months from the date of issuance of
LoA i.e., upto and inclusive of ……………. (dd/mm/yy) and shall be extended from time to time
for such period (not exceeding one year), as per the terms & conditions of RfS document.

Except for the documents herein specified, no other documents or other action shall  be
required, notwithstanding any applicable law or regulation.

Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry
or after the aggregate of the sums paid by us to JDVVNL shall equal the sums guaranteed
hereunder, whichever is the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at
the address herein set out or as otherwise advised by and between the parties hereto.

All disputes arising under the said Guarantee between the Bank and JDVVNL or between the
SPG and JDVVNL pertaining to the Guarantee shall be subject to the jurisdiction of courts
only at Jodhpur in Rajasthan alone.

We hereby  agree that  any  part  of  the Contract  may be  amended,  renewed,  extended,
modified, compromised, released or discharged by mutual agreement between you and the
SPG, and this security may be exchanged or surrendered without in any way impairing or
affecting our liabilities hereunder without notices to us and without the necessity for any
additional  endorsement,  consent  or  guarantee  by  us,  provided,  however,  that  the  sum
guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law shall operate to discharge us from
liability hereunder shall have any effect and we hereby waive any right we may have to
apply such law so that in all respects our liability hereunder shall be irrevocable and, except
as stated herein, unconditional in all respects.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature_______________________
Name_______________________
Designation_______________________
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POA Number_______________________
Contact Number(s): Tel.______________Mobile______________
Fax Number_______________________
email ____________________________
Common Seal of the Bank______________________

Witness:

Signature_______________________

Name_______________________
Address______________________________
Contact Number(s): Tel.______________ Mobile______________
email ____________________________

Note:

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall  be purchased in the name of  Bank who issues  the ‘Bank
Guarantee’. 

2. The  Bank  Guarantee  shall  be  signed  on  all  the  pages  by  the  Bank  Authorities
indicating their POA nos. and shall invariably be witnessed.

3. The Bank Guarantee shall be in accordance with the performa as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the performa of the Bank Guarantee [i.e., end
paragraph  of  the  Bank  Guarantee  preceding  the  signature(s)  of  the  issuing
authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed Rs. 5 Lakhs per MW.

2.  This Bank Guarantee shall be valid upto ________ (validity date)__________.

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before ________ (validity date) __________.”

Unquote
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K.19. Indicative Price Bid Format
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K.20. DRAFT Power Purchase Agreement (PPA) - Indicative

DRAFT POWER PURCHASE AGREEMENT

for

Procurement of  _______ MW (AC) Solar Power on Long Term Basis

under PM-KUSUM Component-C Scheme

Between

<Name of Solar Power Generator>

and

RAJASTHAN URJA VIKAS AND IT SERVICES LIMITED 

on behalf of

JODHPUR VIDYUT VITARAN NIGAM LIMITED 

[ __________ 2024]

NIT NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 dated 15.12.2024

118

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

This Power Purchase Agreement is made on the _____ day of ______ 2024 at Jaipur.

BETWEEN

<Name of Solar Power Generator> (Proprietorship / Partnership / LLP / Company registered
under Companies Act 2013 or LLP Act or Partnership Act or Applicable Law In India) selected
as Solar Power Generator for implementation of Solar Power Project with associated 33 kV
or 11 kV line under Pradhan Mantri Kisan Urja Suraksha evem Utthan Mahabhiyan (PM-
KUSUM)  Scheme  Component  C  (Feeder  Level  Solarization),  having  registered  office  /
address  at  __________________ (hereinafter  referred  to as  “Solar  Power Generator  or
SPG”,  which  expression  shall,  unless  repugnant  to  the  context  or  meaning  thereof,  be
deemed to include its successors and permitted assigns) as a Party of the First Part;

AND

RAJASTHAN URJA VIKAS AND IT SERVICES LIMITED (Formerly known as RAJASTHAN URJA
VIKAS NIGAM LIMITED/ RUVNL), a company incorporated under the companies Act 2013,
having Registered / Head Office at Vidyut Bhawan, Jan Path, Jaipur (hereinafter referred to
as “RUVITL”, is an authorized representative of Rajasthan DISCOMs to effect Bulk Power
Purchase on behalf of DISCOMs), as a Party of the Second Part;

ON BEHALF OF

JODHPUR VIDYUT VITARAN NIGAM LIMITED a company incorporated under the Companies
Act 1956, having its registered office at New Power House, Jodhpur (hereinafter referred to
as 'JDVVNL' which expression shall, unless repugnant to the context or meaning thereof, be
deemed to include its successors and assignees).

The SPG and RUVITL are individually referred to as ‘Party’ and collectively referred to as
‘Parties’.

WHEREAS:

A. The Ministry of New and Renewable Energy (MNRE) has launched a guidelines for
feeder level  solarization under Component C of PM KUSUM Scheme on 04th Dec
2020.

B. To  address  land  identification,  its  procurement  and  associated  cost  to  boost
decentralized distributed solar generation under PM-KUSUM Component C (Feeder
Level  Solarization),  Hon’ble  Energy  Minister  of  Govt.  of  Rajasthan launched Saur
Krishi Ajivika Yojna (SKAY) on 17.10.2022.

C. The developed portal act as a facilitator where interested farmers / land-owners and
SPG can collaborate to arrange land for a solar power plant on RESCO mode in the
vicinity  (preferably  within  5  KMs  radius)  of  identified  33/11  kV  substations  of
Rajasthan  Discoms  as  envisaged  under  PM-KUSUM  Component  C  (Feeder  Level
Solarization).
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D. JDVVNL initiated  a  selection  process  for  Solar  Power  Generator  (SPG)  to  set  up
________ MW (AC) solar power plant through RESCO mode and procurement of
power  generated  from  the  solar  power  plant  as  per  the  terms  and  conditions
contained in the RfS NIT No.:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-
C/TN-DSM-______ dated __________.

E. The  SPG  has  been  selected  for  the  work  of  design,  survey,  supply,  installation,
testing, commissioning, operation & maintenance for 25 years (unless extended by
both the parties on mutual agreement) from COD of grid connected solar power
plants through RESCO mode, its associated 33 kV or 11 kV line to connect the plant
various 33/11 kV sub-stations and Remote Monitoring System (RMS) of solar power
plants for  solarization of   agriculture consumers connected on  11 kV feeders of
_______ GSS  in  JDVVNL  under  KUSUM  Scheme  –  Component  C  (Feeder  Level
Solarization).

F. JDVVNL has issued the Letter of Award (LoA) No. _______ dated _______ in favour
of <Name of Solar Power Generator> as per the terms and conditions contained in
the RfS.

G. The SPG has furnished the Project Security Amount of  Rs.  _________ Lakhs  in the
form of Bank Guarantee in favour of Incharge (RE-DSM Cell), JDVVNL, Jodhpur.

H. The  SPG  has  fulfilled  the  terms  and  conditions  for  signing  this  Power  Purchase
Agreement  as  a  definitive agreement  for  establishing the Solar  Power  Project  of
________ MW (AC) near 33/11 kV _____________ Sub-station under _______ Circle,
_________ Divison,  _________ Sub-division  and sale  of  electricity  by the SPG to
JDVVNL at 33/11 kV ___________ Sub-station.

I. The parties have agreed to execute this Power Purchase Agreement in terms of the
RfS and the LoA in regard to the work of design, survey, supply, installation, testing,
commissioning, operation & maintenance for 25 years (unless extended by both the
parties  on  mutual  agreement)  from  COD  of  grid  connected  solar  power  plants
through RESCO mode, its associated 33 kV or 11 kV line to connect the plant various
33/11 kV sub-stations and Remote Monitoring System (RMS) of solar power plants
for  solarization  of   agriculture  consumers  connected  on   11  kV  feeders  of
____________ GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization).

J. As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation, the SPG
shall NOT sell any quantum of solar power from the installed solar power plant to
other buyer except JDVVNL / RUVITL during the tenure of this PPA , including penal
provision calling for refund of proportionate CFA granted to the project by MNRE on
violation of this condition. In case of any liquidation of assets to the of the solar
power plant prior to completion of PPA period, the first charge shall  be towards
recovery of proportionate CFA granted to the project by MNRE.
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Now therefore, in consideration of the premises and mutual agreements, covenants and
conditions set forth herein, it is hereby agreed by and between the Parties as follows:

ARTICLE 1: DEFINITIONS AND INTERPRETATION

1.1 Definitions

The terms  used in  this  Agreement,  unless  as  defined below or  repugnant  to  the
context, shall  have the same meaning as assigned to them by the Electricity Act,
2003 and the rules or regulations framed there under, including those issued / framed
by the Appropriate Commission (as defined hereunder), as amended or re-enacted
from time to time.

“Electricity Act, 
2003”

shall  mean  the  Electricity  Act,  2003  and  include  any
modifications, amendments and substitution from time to
time;

“Agreement” or 
"Power Purchase 
Agreement" or 
“PPA”

shall mean this Power Purchase Agreement including its
recitals and Schedules, amended or modified from time to
time in accordance with the terms hereof;

"Appropriate 
Commission

Appropriate  Commission  or  “RERC”  shall  mean  the
Rajasthan Electricity Regulatory Commission (RERC);

"Bill Dispute 
Notice"

shall mean the notice issued by a Party raising a Dispute
regarding a Monthly Bill or a Supplementary Bill issued by
the other Party;

“Business Day” shall mean with respect to SPG and JDVVNL / RUVITL, a
day other than Sunday or a statutory holiday, on which
the banks remain open for business in the State;

“Capacity 
Utilisation Factor” 
or “CUF”

CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x
365 x 24 (i.e. CUF = Cumulative Project output in kWh /
(installed Project capacity in kWp x 24 x 365))

The  annual  CUF  will  be  calculated  every  year  from  1st
April of the year (COD for first year) to 31st March next
year;

“Change in Law” shall have the meaning ascribed thereto in Article 12 of
this Agreement;

“Commercial 
Operation Date 
(COD)”

shall  mean  the  date  on  which  the  commissioning
certificate is issued upon successful commissioning (as per
provisions of this Agreement) of the project;
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“Competent Court 
of Law”

shall mean court under Jodhpur District;

“Consents, 
Clearances and 
Permits

shall  mean  all  authorizations,  licenses,  approvals,
registrations,  permits,  waivers,  privileges,
acknowledgements, agreements, or concessions required
to  be  obtained  from  or  provided  by  any  concerned
authority for the purpose of setting up of the generation
facilities and/or supply of power;

“Consultation 
Period”

shall mean the period of ninety (90) days or such other
longer period as the Parties may agree, commencing from
the date of issuance of a SPG  Preliminary Default Notice
or  JDVVNL  /  RUVITL  Preliminary  Default  Notice  as
provided in Article 13 of this Agreement, for consultation
between the Parties to mitigate the consequence of the
relevant event having regard to all the circumstances;

“Contract Year” shall mean the period beginning from the Effective Date
and ending on the immediately succeeding March 31 and
thereafter each period of 12 months beginning on April 1
and ending on March 31 provided that:

1) in the financial year in which the COD would occur, the
Contract  Year  shall  end  on  the  date  immediately
before  the  COD  and  a  new  Contract  Year  shall
commence once again from the COD and end on the
immediately  succeeding  March  31,  and  thereafter
each  period  of  twelve  (12)  months  commencing  on
April 1 and ending on March 31, and

2) provided  further  that  the  last  Contract  Year  of  this
Agreement shall  end on the last day of the Term of
this Agreement;

"Contracted 
Capacity"

shall  mean ______ MW (AC)  contracted with JDVVNL /
RUVITL for supply by the SPG to JDVVNL at the Delivery
Point;

“Delivery Point” shall mean the point at the voltage level of 33 kV or 11 kV
of  the 33/11  kV  _____________ Sub-station under  this
PPA.

Metering  shall  be  done  at  this  interconnection  point
where the power is injected into the 33/11 kV Sub-station.
For interconnection with grid and metering, the SPG shall
abide  by  the  relevant  and  applicable  regulations,  Grid
Code  notified  by  the  State  Commission  and  Central
Electricity Authority (Installation and Operation of Meters)
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Regulations, 2006 as amended and revised from time to
time,  or  orders  passed  thereunder  by  the  Appropriate
Commission  or  CEA.  All  charges  and  losses  related  to
Transmission of power from project up to Delivery Point
as notified by the Appropriate Commission shall be borne
by the SPG;

“Dispute” shall mean any dispute or difference of any kind between
JDVVNL  /  RUVITL  and  the  SPG,  in  connection  with  or
arising out of this Agreement including but not limited to
any issue on the interpretation and scope of the terms of
this  Agreement  as  provided  in  Article  16  of  this
Agreement;

"Due Date" Due  Date  shall  mean  the  forty-fifth  (45th)  day  after  a
Monthly Bill  (including all  the relevant documents)  or  a
Supplementary  Bill  is  received  in  hard  copy  and  duly
acknowledged by RUVITL or, if such day is not a Business
Day, the immediately succeeding Business Day, by which
date such Monthly Bill or a Supplementary Bill is payable
by RUVITL;

“Effective Date” shall have the meaning ascribed thereto in Article 2.1 of
this Agreement;

“Electricity Laws” shall  mean  the  Electricity  Act,  2003  and  the  rules  and
regulations made there  under  from time to  time along
with amendments thereto and replacements thereof and
any  other  Law  pertaining  to  electricity  including
regulations framed by the Appropriate Commission;

“Event of Default” shall  mean  the  events  as  defined  in  Article  13  of  this
Agreement;

“Expiry Date” shall mean the date occurring twenty-five (25) years from
the Commercial Operation Date subject to that the supply
of power shall be limited for a period of 25 years from the
COD  (unless  extended  by  both  the  parties  on  mutual
agreement);

“Financing 
Agreements”

shall mean the agreements pursuant to which the SPG has
sought financing for the Power Project including the loan
agreements,  security  documents,  for  the  Power  Project
including the loan agreements, security documents, notes,
indentures,  security  agreements,  letters  of  credit  and
other  documents,  as  may  be  amended,  modified,  or
replaced  from  time  to  time,  but  without  in  anyway
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increasing the liabilities of JDVVNL;

"Force Majeure" or
“Force Majeure 
Event”

shall have the meaning ascribed thereto in Article 11 of
this Agreement;

“Guaranteed / 
Minimum Capacity 
Utilization Factor 
(CUF)”

The SPG shall be required to maintain annual CUF of 19%
(fixed i.e. no deration permitted) to be calculated as the
ratio of the output of the SPV Power Plant in a Year versus
installed Project capacity x 365 x 24 (i.e. CUF = Cumulative
Project output in kWh / (installed Project capacity in kWp
x 24 x 365)). The annual CUF will be calculated every year
from  1st  April  of  the  year  (CoD  for  first  year)  to  31st
March  next  year  and  shall  be  subjected  to  ‘Minimum
Generation Guarantee’ as per LoA;

“Indian 
Governmental 
Instrumentality”

shall  mean  the  Government  of  India,  Governments  of
state of Rajasthan and any ministry, department, board,
authority,  agency,  corporation,  commission  under  the
direct or indirect control of Government of India or the
above  state  Government  or  both,  any  political  sub-
division of any of them including any court or Appropriate
Commission or tribunal or judicial or quasi-judicial body in
India;

“Insurances” shall  mean  the  insurance  cover  to  be  obtained  and
maintained by the SPG in accordance with Article 8 of this
Agreement;

"Interconnection 
Facilities"

shall mean the facilities on SPG’s side of the Delivery Point
for  scheduling,  transmitting and  metering  the  electrical
output in accordance with this Agreement and which shall
include,  without  limitation,  all  other  transmission  lines
and  associated  equipment,  transformers,  relay  and
switching  equipment  and  protective  devices,  safety
equipment  and  RTU,  Data  Transfer  and  Acquisition
facilities  for  transmitting  data  subject  to  Article  7,  the
Metering System required for supply of power as per the
terms of this Agreement;

“Invoice” or “Bill” shall mean either a Monthly Bill / Supplementary Bill or a
Monthly Invoice / Supplementary Invoice raised by any of
the Parties;

“Joint Meter 
Reading” or “JMR”

shall  mean  the  monthly  joint  meter  reading  statement
which  shall  be  jointly  signed  by  SPG  and  JDVVNL
representative;
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“Late Payment 
Surcharge”

shall have the meaning ascribed thereto in Article 10.1.7
of this Agreement;

"Law" shall mean in relation to this Agreement, all laws including
Electricity  Laws  in  force  in  India  and  any  statute,
ordinance,  regulation,  notification or  code,  rule,  or  any
interpretation of any of them by an Indian Governmental
Instrumentality and having force of law and shall further
include without limitation all applicable rules, regulations,
orders,  notifications  by  an  Indian  Governmental
Instrumentality  pursuant  to  or  under  any  of  them  and
shall  include  without  limitation  all  rules,  regulations,
decisions and orders of the RERC;

“Letter of Credit” 
or “LC”

shall have the meaning ascribed thereto in Article 10.1.11
of this Agreement;

“Letter of Award” 
or “LoA”

shall mean work order issued by JDVVNL to the SPG for
the project;

“MNRE” shall  mean the Ministry of New and Renewable Energy,
Government of India;

"Month" shall  mean  a  period  of  thirty  (30)  days  from  (and
excluding) the date of the event, where applicable, else a
calendar month;

"Party" and 
"Parties"

shall have the meaning ascribed thereto in the recital to
this Agreement;

“Payment Security 
Mechanism”

shall have the meaning ascribed thereto in Article 10.1.11
of this Agreement;

“Power Project” or 
“Project”

shall  mean  the  Solar  Power  generation  facility  of
Contracted  Capacity  having  a  separate  control  system,
metering and separate points of injection into the grid at
Delivery  point  of  33/11 kV  substation The  Project  shall
include  all  units  and  auxiliaries  such  as  water  supply,
treatment  or  storage  facilities,  bay(s)  for  transmission
system in the switchyard, dedicated transmission line up
to the Delivery Point and all the other assets, buildings /
structures, equipment, plant and machinery, facilities and
related  assets  required  for  the  efficient  and  economic
operation  of  the  power  generation  facility,  whether
completed  or  at  any  stage  of  development  and
construction or intended to be developed and constructed
for the purpose of supply of power as per this Agreement;
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“Preliminary 
Default Notice”

shall have the meaning ascribed thereto in Article 13 of
this Agreement;

“Project Capacity” shall mean the maximum AC capacity of the Project at the
point  of  injection  on  which  the  Power  Purchase
Agreement has been signed;

"Prudent Utility 
Practices"

shall mean the practices, methods and standards that are
generally accepted internationally from time to time by
electric  utilities  for  the  purpose  of  ensuring  the  safe,
efficient  and  economic  design,  construction,
commissioning,  operation  and  maintenance  of  power
generation equipment and which practices, methods and
standards shall be adjusted as necessary to take account
of:

a. operation and maintenance guidelines recommended
by the manufacturers of the plant and equipment to
be incorporated in the Power Project.

b. the  requirements  of  Indian  Law;  and  the  physical
conditions at the site of the Power Project;

“Rebate” shall have the same meaning as ascribed thereto in Article
10.1.8 of this Agreement;

“RESCO” shall  mean  Renewable  Energy  Service  Company  i.e.  an
energy service company that develops, installs, finances,
operates and owns the rooftop solar power project and
supplies  power  generated  from  the  Project  to  the
consumer;

"Rupees", "Rs." shall mean Indian rupees, the lawful currency of India;

“Scheduled 
Commissioning 
Date” or “SCD” of 
the Project

shall  mean …………. [Insert date that is  09 Months from
the Date of Issuance of LoA by JDVVNL;

"Tariff" shall have the same meaning as provided for in Article 9 of
this Agreement;

"Tariff Payment" shall mean the payments to be made under Monthly Bills
as  referred  to  in  Article  10  and  the  relevant
Supplementary Bills;

“Termination 
Notice”

shall  mean  the  notice  given  by  either  Parties  for
termination of this Agreement in accordance with Article
13 of this Agreement;
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"Term of 
Agreement"

shall have the meaning ascribed thereto in Article 2 of this
Agreement.

1.2 INTERPRETATION
Save where the contrary is indicated, any reference in this Agreement to: 

i) "Agreement"  shall  be  construed  as  including  a  reference  to  its  Schedules,
Appendices;

ii) An  "Article",  a  "Recital",  a  "Schedule"  and  a  "paragraph  I  clause"  shall  be
construed as a reference to an Article, a Recital, a Schedule, and a paragraph /
clause respectively of this Agreement;

iii) A "crore" means a reference to ten million (10,000,000) and a "lakh" means a
reference to one tenth of a million (1,00,000);

iv) An  "encumbrance" shall be construed as a reference to a mortgage, charge,
pledge, lien, or other encumbrance securing any obligation of any person or
any other type of preferential arrangement (including, without limitation, title
transfer and retention arrangements) having a similar effect; 

v) "Indebtedness" shall  be construed so  as  to include any  obligation (whether
incurred  as  principal  or  surety)  for  the  payment  or  repayment  of  money,
whether present or future, actual or contingent; 

vi) A  "person" shall  be construed as a reference to any person, firm, company,
corporation,  society,  trust,  government,  state  or  agency  of  a  state  or  any
association or partnership (whether or not having separate legal personality) of
two or  more of  the  above and a  person shall  be  construed as  including  a
reference to its  successors,  permitted transferees,  and permitted assigns  in
accordance with their respective interests; 

vii) "Rupee", "Rupees" and "Rs." shall denote Indian Rupees, the lawful currency of
India; 

viii) The "winding-up", "dissolution", "insolvency", or "reorganization" of a company
or corporation shall be construed so as to include any equivalent or analogous
proceedings  under  the  Law  of  the  jurisdiction  in  which  such  company  or
corporation  is  incorporated  or  any  jurisdiction  in  which  such  company  or
corporation carries on business including the seeking of liquidation, winding-
up, reorganization, dissolution, arrangement, protection, or relief of debtors; 

ix) Words importing the singular shall include the plural and vice versa; 

x) This Agreement itself or any other agreement or document shall be construed
as a reference to this or to such other agreement or document as it may have
been, or may from time to time be, amended, varied, novated, replaced or
supplemented; 

xi) A Law shall be construed as a reference to such Law including its amendments
or re-enactments from time to time; 
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xii) A time of day shall, save as otherwise provided in any agreement or document
be construed as a reference to Indian Standard Time; 

xiii) Different parts of this Agreement are to be taken as mutually explanatory and
supplementary  to  each  other  and if  there  is  any  inconsistency  between or
among the parts of this Agreement, they shall be interpreted in a harmonious
manner so as to give effect to each part;

xiv) The tables of contents and any headings or sub-headings in this Agreement
have  been  inserted  for  ease  of  reference  only  and  shall  not  affect  the
interpretation of this Agreement;

xv) The words "hereof" or "herein", if and when used in this Agreement shall mean
a reference to this Agreement;

xvi) The terms "including" or "including without limitation" shall mean that any list
of examples following such term shall in no way restrict or limit the generality
of the word or provision in respect of which such examples are provided.

ARTICLE 2: TERM OF AGREEMENT

2.1 Effective Date
2.1.1 This  Agreement shall  come into effect from the date of  its  execution by all  the

parties and such date shall be referred to as the Effective Date.

2.2 Term of Agreement
2.2.1 Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a

term  from  the  Effective  Date  until  the  Expiry  Date.  This  Agreement  may  be
extended for a further period at least one hundred eighty (180) days prior to the
Expiry Date, on mutually agreed terms and conditions.

2.2.2 The SPG is free to operate their plants beyond the Expiry Date if other conditions
like  Land  Lease  /  Right  to  Use  of  Land  (as  applicable),  permits,  approvals  and
clearances etc.  allow. In such case unless otherwise agreed by JDVVNL,  Jodhpur
Discom shall not be obligated to procure power beyond the Expiry Date.

2.3 Early Termination
2.3.1 This Agreement shall terminate before the Expiry Date if either JDVVNL / RUVITL or

SPG terminates the Agreement, pursuant to Article 13 of this Agreement.

2.4 Survival
2.4.1 The expiry or termination of this  Agreement shall  not affect any accrued rights,

obligations and liabilities of the Parties under this Agreement, including the right to
receive penalty as per the terms of this Agreement, nor shall it affect the survival of
any continuing obligations for which this Agreement provides, either expressly or by
necessary implication,  which are to survive after the Expiry  Date or  termination
including those under Article 11 (Force Majeure), Article 13 (Events of Default and
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Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law
and Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles
and Schedules of this  Agreement which expressly or  by their  nature survive the
Term or termination of this Agreement shall  continue and survive any expiry or
termination of this Agreement.

2.5 Performance Bank Guarantee (PBG)
2.5.1 The  Performance  Bank  Guarantee  furnished  under  this  Agreement  shall  be  for

guaranteeing the successful commissioning of renewable energy plant of power up
to the Contracted Capacity within the time specified in this Agreement.

2.5.2 The failure on the part of the SPG to furnish and maintain the Performance Bank
Guarantee shall be a material breach of the term of this Agreement on the part of
the SPG.

2.5.3 The PBG shall be initially valid from the date of issue until 02 months (i.e. sixty (60)
days) beyond the 09 months from the date of issuance of LoA.

2.5.4 The  PBG  will  be  returned  to  the  SPG  two  (02)  months  after  successful
commissioning of solar power plant, after taking into account any penalties due to
delay in commissioning as per terms and conditions of RfS / LoA.

2.5.5 No interest will be paid by JDVVNL on the amount of PBG.

2.5.6 Non submission of PBG within the above-mentioned timelines shall be treated as
follows:

a) Delay upto 1 month from due date of submission of PBG:  Delay charges @1%
of the PBG amount per month levied on per day basis shall be paid by the SPG
to JDVVNL in addition to the PBG amount. 

In case of delay in making full  payment of above delay charges, the amount
paid, if any, until the above deadline, along with interest, shall be first reduced
from the total amount due towards the delay charges and interest amount (i.e.,
rate  of  interest  as  stated  above).  Further,  balance  amount  to  be  paid  shall
attract Interest rate @12% per year.

b) Delay beyond 1 month from the due date of submission of PBG:  The Project /
LoA shall stand terminated.

2.5.7 For  the  purpose  of  calculation  of  the  above  delay  charges,  “month”  shall  be
considered as a period of 30 days.

ARTICLE 3: CONDITIONS SUBSEQUENT

3.1.1 The SPG shall have provided an irrevocable letter to the lenders duly accepting and
acknowledging  the  rights  provided  to  the  lenders  under  the  terms  of  this
agreement.
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT

4.1 SPG’s Obligations
4.1.1 The SPG undertakes to be responsible, at SPG’s own cost and risk, for:

a) The SPG shall be solely responsible and make arrangements for infrastructure
for development of the Project and for Connectivity with the 33/11 kV sub-
station  for  confirming  the  evacuation  of  power  by  the  Scheduled
Commissioning date or COD, whichever is earlier,  and all  clearances related
thereto;

b) obtaining all Consents, Clearances and Permits as required and maintaining all
documents;

c) designing, constructing, erecting, commissioning, completing and testing the
Power Project in accordance with the applicable Law, the Grid Code, the terms
and conditions of this Agreement and Prudent Utility Practices;

d) the  commencement  of  supply  of  power  up  to  the  Contracted  Capacity  to
JDVVNL no later than the Scheduled Commissioning Date and continuance of
the supply of power throughout the term of the Agreement;

e) connecting the Power Project switchyard with the Interconnection Facilities at
the Delivery Point. The SPG shall make adequate arrangements to connect the
Power Project switchyard with the Interconnection Facilities at Interconnection
/ Metering / Delivery Point. SPG will be responsible for laying of dedicated 33
kV or 11 kV line from Solar Power Plant to sub-station, construction of bay and
related switchgear & metering equipment at  sub-station where the plant is
connected to the grid and metering is done;

f) owning the Power Project throughout the Term of Agreement free and clear of
encumbrances, except those expressly permitted under Article 15;

g) fulfilling all obligations undertaken by the SPG under this Agreement;

h) The  SPG  shall  be  responsible  to  for  directly  coordinating  and  dealing  with
JDVVNL / RUVITL, and other authorities in all respects in regard to declaration
of  availability,  scheduling  and  dispatch  of  Power  and due  compliance  with
deviation and  settlement  mechanism  and the  applicable  Grid  Code  /  State
Regulations;

i) The  SPG  shall  be  required  to  follow  the  applicable  rules  regarding  project
registration with the State Nodal Agency (JDVVNL) in line with the provisions of
the applicable policies / regulations of the State of Rajasthan. It shall be the
responsibility  of  the  SPG  to  remain  updated  about  the  applicable  charges
payable to JDVVNL under the respective State Solar Policy.

4.2 Purchase and sale of Contracted Capacity
4.2.1 Subject to the terms and conditions of this Agreement, the SPG undertakes to sell

to RUVITL (on behalf of JDVVNL) and RUVITL undertakes to pay Tariff (Rs. ______
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per kWh) for all  the energy supplied at  the delivery point corresponding to the
Contracted Capacity.

4.3 Right to Contracted Capacity & Energy
4.3.1 JDVVNL, in any Contract Year shall not be obliged to purchase any additional energy

from the SPG beyond the contract capacity. 

4.3.2 If for any Contract Year except for the first year of operation, it is found that the
SPG has not been able to generate minimum energy of   ________ Million Units
(MU) (corresponding to 19% minimum CUF) during the term of the agreement, on
account of reasons solely attributable to the SPG, the non-compliance by SPG shall
make the SPG liable to pay the compensation. For the first year of operation, the
above limits shall be considered on pro-rata basis. The lower limit will, however, be
relaxable by JDVVNL / RUVITL to the extent of grid non-availability for evacuation
which is beyond the control of the SPG. 

4.3.3 Any excess generation from the solar power plant, upto the contracted generation
capacity of  _______ MW (AC), will be purchased at the contracted levelized tariff
for 25 years subjected to other terms and conditions of the RfS / LoA / this PPA.

4.3.4 This compensation shall be applied to the amount of shortfall in generation during
the Contract Year. The amount of such penalty shall be as determined by the RERC,
and such penalty shall ensure that the RUVITL (on behalf of JDVVNL) is offset for all
potential costs associated with low generation and supply of power under the PPA.
However, the minimum compensation payable to RUVITL (on behalf of JDVVNL) by
the SPG shall be 25% (twenty-five percent) of the cost of this shortfall in energy
terms, calculated at PPA tariff. This compensation shall not be applicable in events
of Force Majeure identified under PPA.

4.3.5 In  case  at  any  point  of  time,  the  peak  of  capacity  reached  is  higher  than  the
contracted capacity and causes disturbance in the system at the point where power
is injected, the SPG will have to forego the excess generation and reduce the output
to  the  contract  capacity  and  shall  also  have  to  pay  the  penalty  /  charges  (if
applicable) as per applicable regulations.

4.3.6 The SPG shall install adequate protection equipment at the interconnection point to
avoid excess energy feeding into the grid and failure to do so will entitle JDVVNL to
not pay for the additional energy over and above the contracted capacity.

4.4 Extensions of Time
4.4.1 In the event that the SPG is prevented from performing its obligations under Article

4.1 by the Scheduled Commissioning Date due to:

(a) any DISCOM Event of Default; or

(b) Force Majeure Events affecting RUVITL / JDVVNL, or
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(c) Force Majeure Events affecting the SPG,

The Scheduled Commissioning Date and the Expiry Date shall be deferred, subject
to Article 4.4.5, for a reasonable period but not less than ‘day for day’ basis,  to
permit the SPG or JDVVNL / RUVITL through the use of due diligence, to overcome
the effects of the Force Majeure Events affecting the SPG or JDVVNL / RUVITL, or till
such time such Event of Default is rectified by JDVVNL / RUVITL.

4.4.2 In case of extension due to reasons specified in Article 4.4.1(b) and (c), and if such
Force Majeure Event continues even after a maximum period of three (3) months,
any of the Parties may choose to terminate the Agreement as per the provisions of
Article 13.5. In case neither party terminates the agreement under this clause, the
agreement  shall  stand  terminated  on  the  expiry  of  twelve  (12)  months  of  the
continuation  of  the  Force  majeure  event  unless  the  parties  mutually  agree  to
extend the agreement for the further period.

4.4.3 If  the Parties have not agreed,  within  thirty  (30)  days  after the affected Party’s
performance has ceased to be affected by the relevant circumstance, on the time
period by which the Scheduled Commissioning Date or the Expiry Date should be
deferred, any Party may raise the Dispute to be resolved in accordance with Article
16.

4.4.4 As a result of such extension, the newly determined Scheduled Commissioning Date
and  newly  determined  Expiry  Date  shall  be  deemed  to  be  the  Scheduled
Commissioning Date and the Expiry Date for the purposes of this Agreement.

4.4.5 Notwithstanding  anything  to  the  contrary  contained  in  this  Agreement,  any
extension  of  the  Scheduled  Commissioning  Date  arising  due  to  any  reason
envisaged in  this  Agreement shall  not  be allowed beyond the date pursuant  to
Article 4.5.2.

4.4.6 Delay in commissioning of the project beyond the scheduled commissioning date
for reasons other than those specified in Article 4.4.1 shall be an event of default on
part of the SPG and shall be subject to the consequences specified in the Article 4.5.

4.5 Liquidated  Damages  not  amounting  to  penalty  for  delay  in
Commissioning

4.5.1 If the SPG is unable to commission the Project by the Scheduled Commissioning Date
other than for the reasons specified in Article 4.4.1, the SPG shall pay to  JDVVNL,
damages for the delay in such commissioning and making the Contracted Capacity
available for dispatch by the Scheduled Commissioning Date as per following:

4.5.2 In case any SPG fails to achieve this milestone, JDVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner: 

a) Delay up to two months  : LD equal to the PBG on per day basis. The no. of days
in “month” for the LD calculation shall be considered as 30.
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b) In  case  the  commissioning  of  the  solar  power  plant  is  delayed  over  two  
months: The complete PBG amount shall  be  encashed and PPA shall  stand
cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JDVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG.

4.5.3 The SPG further acknowledge that the amount of the liquidated damages fixed is
genuine  and  reasonable  pre-estimate  of  the  damages  that  may  be  suffered  by
JDVVNL.

4.5.4 Penalty for downtime in Remote Metering System:

Penalty as per following schedule shall be applicable on the SPG for the downtime in
Remote Metering System of the solar power plant, applicable from CoD:

S. No. Per Meter data availability
through RMS system

Penalty

1 95% and above No Penalty

2 Below 95%

Rs. 200 per month for each 1%
decrease in availability below 95%

subject to maximum Rs. 5,000
penalty limit on monthly basis

Here,  Remote  Monitoring  System  (RMS)  shall  be  considered  as  communicated
when complete data of the meter, as per the requirements of JDVVNL is available
on SEDM portal.

4.6 Acceptance / Performance Test
4.6.1 Prior to synchronization of the Power Project, the SPG shall be required to get the

Project certified for  the requisite acceptance /  performance test  as may be laid
down by JDVVNL and duly certified by the designated official of JDVVNL.

4.7 Third Party Verification
4.7.1 The SPG shall be further required to provide entry to the site of the Power Project

free of all encumbrances at all times during the Term of the Agreement to JDVVNL
and  a  third  Party  nominated  by  any  Indian  Governmental  Instrumentality  for
inspection and verification of the works being carried out by the SPG at the site of
the Power Project.

4.7.2 The third party may verify the construction works / operation of the Power Project
being  carried  out  by  the  SPG  and  if  it  is  found  that  the  construction  works  /
operation of the Power Project is not as per the Prudent Utility Practices, it may
seek clarifications from SPG or require the works to be stopped or to comply with
the instructions of such third party.
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4.8 Breach of Obligations
4.8.1 The Parties herein agree that during the subsistence of this Agreement, subject to

JDVVNL being in compliance of its obligations & undertakings under this Agreement,
the SPG would have no right to negotiate or enter into any dialogue with any third
party for the sale of Contracted Capacity of power which is the subject matter of
this Agreement. It is the specific understanding between the Parties that such bar
will apply throughout the entire term of this Agreement.

4.9 Generation compensation for Off-take constraints
4.9.1 Generation Compensation in offtake constraints due to Grid Unavailability: During

the  operation  of  the  plant,  JDVVNL  shall  endeavour  to  ensure  95%  of  grid
availability  in  a  contract  year,  however,  there  can  be  some  periods  where  the
Project can generate power but due to temporary transmission unavailability, the
power is  not  evacuated,  for  reasons not  attributable to the SPG.  In such cases,
subject to the submission of documentary evidences from the competent authority,
the generation compensation shall be restricted to the following and there shall be
no other claim, directly or indirectly against JDVVNL:

Duration of Grid unavailability Provision for Generation Compensation

Grid unavailability in excess of 
5% in a contract year as defined
in the PPA (only period from 8 
am to 6 pm to be counted):

Generation Loss = [(Average Generation per hour 
during the Contract Year) × (number of hours of 
grid unavailability during the Contract Year)] 
Where, Average Generation per hour during the 
Contract Year (kWh) = Total generation in the 
Contract Year (kWh) ÷ Total hours of generation in 
the Contract Year.

The excess generation by the SPG equal to this generation loss shall be procured by
JDVVNL  at  the  PPA  tariff  so  as  to  offset  this  loss  in  the  succeeding  03  (three)
Contract Years.

4.9.2 Offtake  constraints  due  to  Backdown: The  SPG  and  JDVVNL  shall  follow  the
forecasting  and  scheduling  process  as  per  the  regulations  in  this  regard  by  the
Appropriate Commission. In the eventuality of backdown, subject to the submission
of documentary evidences from the competent authority, the SPG shall be eligible
for a minimum generation compensation, from JDVVNL, restricted to the following
and there shall be no other claim, directly or indirectly against JDVVNL.

Duration of Backdown Provision for Generation Compensation

Hours of Backdown 
during a monthly 
billing cycle.

Minimum Generation Compensation = 50% of 
[(Average Generation per hour during the month) X 
(number of backdown hours during the month)] X 
PPA tariff 
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Where, Average Generation per hour during the 
month (kWh) = Total generation in the month (kWh) ÷
Total hours of generation in the month.

The SPG shall  not be eligible for  any compensation in case the Backdown is  on
account of events like consideration of grid security or safety of any equipment or
personnel or other such conditions. The Generation Compensation shall be paid as
part of the energy bill for the successive month after JMR.

ARTICLE  5:  SYNCHRONISATION,  COMMISSIONING  AND  COMMERCIAL
OPERATION

5.1 Synchronization, Commissioning and Commercial Operation
5.1.1 The SPG shall give JDVVNL at least thirty (30) days’ advanced preliminary written

notice and at least fifteen (15) days’ advanced final written notice, of the date on
which it intends to synchronize the Solar Power Project to the Grid System.

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the SPG to the
Grid System when it meets all the connection conditions prescribed in applicable
Grid Code then in effect and otherwise meets all other Indian legal requirements for
synchronization to the Grid System.

5.1.3 The  synchronization  equipment  and  all  necessary  arrangements  /  equipment
including RTU for scheduling of power generated from the Project and transmission
of data to the concerned authority as per applicable regulation shall be installed by
the SPG at its generation facility of the Power Project at its own cost. The SPG shall
synchronize  its  system  with  the  Grid  System  only  after  the  approval  of
synchronization scheme is granted by the head of the concerned substation / and
checking / verification is made by the concerned authorities of the JDVVNL.

5.1.4 The  SPG  shall  immediately  after  each  synchronization  /  tripping  of  generator,
inform the sub-station of the Grid System to which the Power Project is electrically
connected in accordance with applicable Grid Code. In addition, the SPG will inject
in-firm power to grid time to time to carry out operational / functional test prior to
commercial operation. For avoidance of doubt, it is clarified that Synchronization /
Connectivity  of  the  Project  with  the  grid  shall  not  to  be  considered  as
Commissioning of the Project.

5.1.5 The SPG shall commission the Project within 09 Months from the Date of Issuance
of LoA. Declaration of shall be certified by the synchronization and commissioning
committee to be constituted by the competent authority, tentatively comprising of
following members:

a) The Executive Engineer / Assistant Engineer (M&P) of the relevant area where
solar Power plant is situated.

NIT NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 dated 15.12.2024

135

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

b) The  Executive  Engineer  (O&M)  /  Assistant  Engineer  (O&M)  of  JDVVNL  of
concerned Sub-station of the relevant area where Solar Power plant is situated.

c) Authorized representative of the Solar Power Generator (SPG).

d) Any other officer nominated by the competent authority.

5.1.6 The above mentioned committee will furnish the connectivity, synchronization and
commissioning certificate based on reports / documents including but not limited to
following:

a) Installation Report by SPG duly signed by JDVVNL (sample format at Annexure
____ of LoA)

b) Connectivity Report (sample format at Annexure ___ of LoA)

c) Synchronization Certificate (sample format at Annexure __ of LoA)

d) Commissioning Certificate (sample format at Annexure ___ of LoA)

5.1.7 The  Parties  agree  that  for  the  purpose  of  commencement  of  the  supply  of
electricity  by  SPG  to  JDVVNL  /  RUVITL,  liquidated  damages  for  delay  etc.,  the
Scheduled Commissioning Date as defined in this Agreement shall be the relevant
date.

ARTICLE 6: DISPATCH AND SCHEDULING

6.1 Dispatch and Scheduling
6.1.1 The SPG shall be required to schedule its power as per the applicable regulations of

RERC / SLDC or any other competent agency and same being recognized by the
SLDC or any other competent authority / agency as per applicable regulation / law /
direction  and  maintain  compliance  to  the  applicable  Codes  /  Grid  Code
requirements and directions, if any, as specified by concerned SLDC from time to
time.  Any  deviation  from  the  Schedule  will  attract  the  provisions  of  applicable
regulation / guidelines / directions and any financial implication on account of this
shall be on the account of the SPG.

6.1.2 The SPG shall be responsible for directly coordinating and dealing with the JDVVNL,
State  Load  Dispatch  Centres,  and  other  authorities  in  all  respects  in  regard  to
declaration of availability, scheduling and dispatch of Power and due compliance
with deviation and settlement mechanism and the applicable Grid code Regulations.

6.1.3 The SPG shall be responsible for any deviation from scheduling and for any resultant
liabilities  on  account  of  charges  for  deviation  as  per  applicable  regulations.  UI
charges on this account shall be directly paid by the SPG.

6.1.4 Auxiliary power consumption will be treated as per the order of RERC or concerned
RERC regulations.

ARTICLE 7: METERING
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7.1 Meters
7.1.1 Metering and grid connectivity of the projects would be the responsibility of the

SPG  in accordance with the prevailing guidelines of  JDVVNL and/or CEA.  JDVVNL
may facilitate in the process; however, the entire responsibility lies only with the
SPG. The cost of required meters shall be borne by the SPG.

7.1.2 Meters and metering equipment shall be tested as per provision of RERC and as per
IS  14697  at  CPRI  or  at  any  NABL  accredited / distribution  licensee  lab  before
installation at site on the cost of SPG and should be properly sealed in the presence
of designated authority from JDVVNL at the time of installation.

7.1.3 The accuracy class, current rating and certifications of the metering system shall
confirm with relevant CERC / RERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

7.1.4 SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT  sets  (one  for  main  &  check  meter  and  another  for  standby  meter)  at
substation  end  of  the  33  kV or  11  kV  line.  An  indicative  layout  of  metering
arrangement is given below:

7.1.5 Installation  and  timely  replacement  of  meters  (main,  check  and  standby)  as
required to directly measure energy supplied by the Solar Power Plant shall be the
responsibility of selected SPG.

7.1.6 The cost of all required meters (main, check, standby meter at substation end along
with consumer meters) and associated CT-PT sets shall be borne by the SPG.

7.2 Remote Monitoring System (RMS)
7.2.1 As  per  the MNRE guidelines  for  feeder  level  solarization under  Component  C  of

KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

7.2.2 In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of  all  systems installed
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under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM Scheme.

7.2.3 Also, as per the Specifications for Remote Monitoring System for Component A & C
of  the scheme, issued by MNRE on 15 Jul  2020,  the SPG under the RfS  shall  be
required  to  install  required  remote  monitoring  systems for  solar  power  plant  to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.

7.2.4 MNRE and Discoms will  develop and host  the of  National  and State  Level  SEDM
platform which is excluded from the scope of the SPG but SPG needs to operate and
do various data entries related to application processing, asset and workflow mgmt.

7.2.5 As shown in above diagram SPG needs to provide a remote monitoring system for:

(a) Solar  Power Plant Remote Monitoring System:  To capture  electrical  parameters
from  multiple  devices  such  as  ABT  Meter,  Generation  Meter,  Inverters,  String
Combiner  boxes  or  String  inverters.  Remote  monitoring  system  will  capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will  transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control
Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS and Farmer RMS:

i. Field Device Connectivity  : RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using  RS232  DLMS  protocol.  Both  protocols  are  widely  used  by  equipment
manufacturers.

ii. Remote  Connectivity  :  RMS  will  connect  to  State  Level  SEDM  Server  using
2G/3G/4G or any other suitable cellular communication.
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iii. Local  Connectivity  :  Ethernet  /  Bluetooth  /  Wi-Fi  connectivity  to  configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

7.2.6 Details of Communication Modes, Communication Protocols, Security and Message
formats and equipment wise parameter details can be taken by SPG from JDVVNL.

7.2.7 It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33 kV or 11 kV line.

ARTICLE 8: INSURANCES

8.1 Insurance
8.1.1 The SPG shall effect and maintain or cause to be effected and maintained, at its own

cost and expense, throughout the Term of PPA, Insurances against such risks to
keep the Project in good condition and shall take Industrial All Risk insurance policy
covering risks against  any loss or  damage,  with such deductibles  and with such
endorsements  and  co-insured(s),  which  the  Prudent  Utility  Practices  would
ordinarily merit maintenance of and as required under the Financing Agreements,
and under the applicable laws.

8.2 Application of Insurance Proceeds
8.2.1 In case of the Project not being implemented through Financing Agreement(s), save

as expressly provided in this  Agreement or  the Insurances,  the proceeds of  any
insurance claim made due to loss or damage to the Power Project or any part of the
Power Project shall  be first applied to reinstatement, replacement or renewal of
such loss or damage.

In  case  of  the  Project  being  financed  through  Financing  Agreement(s),  save  as
expressly  provided  in  this  Agreement  or  the  Insurances,  the  proceeds  of  any
insurance claim made due to loss or damage to the Power Project or any part of the
Power Project shall be applied as per such Financing Agreements.

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and
technically viable and the insurers under the Insurances make payment on a “total
loss”  or  equivalent  basis,  JDVVNL  shall  have  claim  on  such  proceeds  of  such
Insurance limited to outstanding dues of JDVVNL against SPG.

8.3 Effect on liability of DISCOM
8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any

loss, damage, liability, payment, obligation or expense which is insured or not or for
which the SPG can claim compensation, under any Insurance shall not be charged to
or  payable  by  JDVVNL.  It  is  for  the  SPG  to  ensure  that  appropriate  insurance
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coverage is taken for payment by the insurer for the entire loss and there is no
under insurance or short adjustment etc.

ARTICLE 9: APPLICABLE TARIFF

9.1.1 The SPG shall be entitled to receive the Tariff as per following schedule fixed for the
entire term of 25 years with effect from the CoD, for the power sold to RUVITL (on
behalf of JDVVNL) as reflected in the Energy Accounts / Joint Meter Reading Report
(JMR).

Circle Division Subdivision
33/11kV

Substation
SPV plant

capacity (MW)
Tariff 

(Rs./kWh)

____ _________ ________ ________ ______ ______

ARTICLE 10: BILLING AND PAYMENT

10.1.1 Energy measurement for Monthly billing

a) Until Remote Monitoring System (RMS) of the solar power plant under the
LoA is made operational by the SPG (as per the stipulated timeline) OR, any
issue / failure of RMS, the energy measurement for monthly billing shall be
based on the CMRI data of meter(s) i.e. The meter readers on the first (1st) day
of each Month at 00:00 hrs., of the Main, check and standby Meters shall be
taken into  consideration for  energy  measurements  for  monthly  billing.  The
CMRI data shall be downloaded for all three meters jointly by concerned XEN
(meter) of JDVVNL and authorized representative of SPG.

b) Subsequently,  the  SPG shall  furnish  the  joint  meter  reading  report  (JMR)  /
Energy Account, duly verified by its authorized representative, and concerned
XEN (Meter), along with downloaded CMRI data (of all three meters) to RUVITL
through courier and/or e-mail along with the Monthly Bill (final energy net of
import and export, multiplied by the Rs. per kWh tariff as per PPA and reactive
power charges or any other charges compensation) on the same day (i.e., 1st
day of the month). 

c) After successful start of operation of RMS of the solar power plant under the
LoA, the energy measurement for monthly billing shall be done through the
data remotely available from the solar power plant.

d) Provided that: 

i. if the date of commencement or supply of power falls during the period
between the first (1st) day and up to and including the fifteenth (15th) day
of a Month, the first Monthly Bill shall be issued for the period until the
last day of such Month, or
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ii. if the date of commencement of supply of power falls after the fifteenth
(15th) day of a Month, the first Monthly Bill shall be issued for the period
commencing from the Delivery Date until the last day of the immediately
following Month.

e) Provided further that if a Monthly Bill is received on or before the second (2nd)
day of a Month, it shall be deemed to have been received on the second (2nd)
Business Day of such Month. 

f) Provided further that if a Monthly Bill for the immediately preceding Month is
issued after 1st  day of the next Month,  the Due Date for  payment of such
Monthly Bill shall be extended accordingly.

10.1.2 Inspection and Testing of Meters

a) JDVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering
system on a regular basis but in any event, at least once every year or at a
shorter interval at the request of any of the two parties.

b) Each Meter comprising the metering system shall be sealed by  JDVVNL, and
shall be opened, tested, or calibrated in the presence of both the parties.

10.1.3 Inaccuracy of Meters

a) In case the difference between the energy recorded in the main meter and the
check meter for any calendar month is within 0.5%, the energy recorded in the
main meter shall be taken as final.

b) However, if the variation exceeds ±0.5%, following steps shall be taken:

i. Both interface meters (Main as well Check) and metering system shall be
tested and checked.

ii. Re-Calibration of both meters at site with reference standard meter of
accuracy class higher than the meter under test, if no issues found in step
(a) above.

iii. On carrying out the re-calibration of the main meter, if it is discovered
that either the percentage of inaccuracy exceeds ±0.5% or that the main
meter  is  not  working,  the  following  procedure  in  order  of  priority,
whichever  is  feasible,  for  arriving  at  the  computation  of  quantity  of
energy during the period between the last calibration and the present,
shall be followed: 

− On  the  basis  energy  recorded  in  the  check  meter  if  installed  and
functioned accurately; or 

− By correcting the error, if the percentage of error is ascertainable from
calibration, tests, or mathematical calculation.
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iv. The  correction  to  the  quantity  of  energy  injected  shall  apply  to  the
following periods (hereinafter referred to as the “Correction Period”): 

− To any period of time during which the main meter was known to be
malfunctioning or to which the parties mutually agree; 

− If the period during which the main meter was malfunctioning is not
known or is not agreed to between the parties, the correction shall be
applicable for a period equal to half the time elapsed since the date of
the preceding calibration test, provided that under no circumstance
shall the Correction Period exceed one month. 

v. If  the  difference  exists  even  after  such  checking  or  testing,  then  the
defective meter(s) shall be replaced with a tested meter. 

vi. In case of conspicuous failures like burning of meter and erratic display of
metered parameters  and when the error found in testing of  meter is
beyond the permissible limit of error provided in the relevant standard,
the meter shall be immediately replaced with a tested meter. 

vii. In  case  where  both  the  Main  meter  and  Check  meter  fail,  energy
recorded in the Standby meter shall be considered as final and at least
one of the meters shall be immediately replaced by a tested meter.

10.1.4 General 

g) From the Commercial  Operations Date  of  the solar  power  plant,  RUVITL  (on
behalf of JDVVNL) shall  pay to the selected SPG the monthly Tariff Payments
subject  to  the  adjustments  as  per  provisions  of  the  PPA  and  submission  of
following indicative documents (in two copies) along with first energy invoice:

(18) Original  signed invoice  as  per  PPA and applicable  RERC Regulation
addressing to SE (Billing), RUVITL (On behalf of JDVVNL), 132 KV GIS
Building, Calgiri Road, Malviya Nagar, Jaipur.

(19) Photocopy of Power Purchase Agreement.

(20) Original  Joint  Meter  Reading  (Export  Energy,  Import  Energy,  Net
Energy, kVArh, kVAh, Maximum Demand, Power Factor).

(21) Undertaking  regarding  detail  of  Free Energy,  if  any injected in  the
system  between  date  of  connectivity  and  COD  (As  per  format-1
provided under Circular No. RUVITL/CE/F./D./73 dated 04.08.2021)

(22) Memorandum of Association (MoA), if applicable.

(23) Board  Resolution  Letter  /  Proprietor  Deed  /  Partnership  Deed,  if
applicable.

(24) Authority Letter authorizing the signing authority (original).
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(25) Photocopy of Pan Card of SPG Owner and Signing Authority.

(26) Signing Authority ID Proof (Aadhar Card).

(27) MoM of Connectivity.

(28) MoM of Commissioning.

(29) Commissioning Certificate issued by competent authority.

(30) Synchronization Certificate.

(31) A copy of insurance of the power plant and interconnection facility
system as per PPA.

(32) Validity of Performance Bank Guarantee (PGB).

(33) Photocopy of Tri-partite Agreement (if applicable) including cancelled
cheque and Passbook Copy as per Draft Format (please refer Annexure
– II of this RfS).

(34) Any other documents as required by RUVITL (on behalf of JDVVNL).

h) For the subsequent monthly energy invoice, the SPG will have to furnish the
documents appearing at Sr. No. (1) and (3) as mentioned under Article 10.1.4
(a) in two (02) copies.

i) All Tariff Payments by RUVITL shall be in Indian Rupees. 

j) The SPG shall be required to make arrangements and payments for import of
energy (if any) as per applicable regulations. 

k) The SPG shall be required to pay the land rent to JDVVNL / RUVITL in accordance
with Tri-partite Agreement (if applicable) signed between RUVITL (on behalf of
JDVVNL), farmers / land-owners and solar power developer”.

l) Reactive power charges or any other charges as per CERC / RERC regulations
shall be payable by SPG as per provisions of PPA.

10.1.5 Delivery and Content of Monthly Bills / Supplementary Bills 

a) The  SPG  shall  issue  to  RUVITL hard  copy  of  a  signed  Monthly  Bill  for  the
immediately preceding Month based on the JMR / Energy Account along with all
relevant  documents  (payments  made  by  selected  SPG  for  drawl  of  power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC / RERC, if applicable.) 

b) Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR / Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in. 

10.1.6 Payment of Monthly Bills 
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a) On receipt of JMR / Energy Account along with CMRI data (of both meters) and
bill, RUVITL shall verify the readings and subsequent share the same along with
original bill and other relevant documents Rajasthan Urja Vikas and IT Services
Limited (RUVITL).

b) RUVITL shall  prepare  the  final  accounts  for  the  amount  payable  under  the
Monthly Bill by the Due Date to such account of the selected SPG, as shall have
been previously notified by the SPG. 

c) As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45th) day after a
Monthly Bill  (including all  the relevant documents) or a Supplementary Bill  is
received in hard copy and duly acknowledged by SE (Billing), RUVITL (on behalf
of JDVVNL), 132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur or, if such
day is not a Business Day, the immediately succeeding Business Day, by which
date such Monthly Bill, or a Supplementary Bill is payable by RUVITL.

d) All  payments required to be made under this Agreement shall also include any
deduction or set off for: 

iv. deductions required by the Law; and 

v. Amount  claimed  by  JDVVNL  /  RUVITL,  if  any,  from  the  SPG,  will  be
adjusted from the monthly energy payment. 

vi. Charges  for  import  of  energy  by  the  solar  plant  from  the  grid  @
applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVITL to the SPG and notify JDVVNL / RUVITL of the
details of such account at least sixty (60) Days before the dispatch of the first
Monthly Bill.

10.1.7 Late Payment Surcharge 

In case the payment of bills of renewable energy tariff is delayed beyond a period of
45 days from the date of presentation of bills, a late payment surcharge equivalent
to Base Rate as on 1st April of the respective year plus 400 basis points per annum
on daily basis shall be levied by the Generating Company.

10.1.8 Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JDVVNL / RUVITL in the following manner and the SPG shall
not raise any objections to the payments made under this article. 

i. For payment of bills of the SPG within 5 working days of presentation of
bills, a rebate of 1.5% shall be allowed. 

Explanation: In case of computation of ‘5 days’ the number of days shall
be counted consecutively without considering any holiday. However, in
case the last day or 5th days official holiday, the 5th day for the purpose
of Rebate shall be construed as the immediate succeeding working day
(as per the official State Government’s calendar, where the Office of the

NIT NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 dated 15.12.2024

144

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

Authorized  Signatory  or  Representative  of  the  beneficiary,  for  the
purpose of receipt or acknowledgement of bill is situated).

ii. If payments of bills of SPG are made beyond 5 working days but within a
period of 30 days of presentation of bills, a rebate of 1% shall be allowed.

iii. No rebate shall be payable to JDVVNL / RUVITL for payments made after
30 clear working days of the date of presentation of hard copy of the bill
along with the required supporting documents at RUVITL office upto Due
date.

iv. For the above purpose, the date of presentation of Bill shall be the next
Business Day of delivery of the physical copy of the Bill at RUVITL (i.e., SE
(Billing), RUVITL (on behalf of JDVVNL), 132 kV GIS Building, Calgiri Road,
Malviya Nagar, Jaipur).

v. No Rebate shall be payable on the Bills raised on account of Change in
Law relating to taxes, duties, cess etc. and on Supplementary Bill. 

b) For the above purpose date of  presentation of  bill  shall  be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

10.1.9 Quarterly and Annual Reconciliation 

a) The  Parties  acknowledge  that  all  payments  made  against  Monthly  Bills  and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take  into  account  the  Energy  Accounts,  Tariff  adjustment  payments,  Tariff
Rebate,  Late  Payment  Surcharge,  or  any  other  reasonable  circumstance
provided under this Agreement.

b) The Parties,  therefore,  agree that as soon as all  such data in respect of  any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JDVVNL / RUVITL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge / interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall  be dealt with in accordance with the
provisions of Article 16 of PPA. 

10.1.10 Payment of Supplementary Bill 

a) SPG may raise a ("Supplementary Bill") for payment on account of: 

iii. Adjustments required by the Energy Accounts (if applicable); or 

iv. Change in Law as provided in Article 12.
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  And such Supplementary Bill shall be paid by the other Party.

b) RUVITL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or  scheduling  charges  and  transmission  charges  (if  applicable).  For
Supplementary  Bill  on  account  of  adjustment  required  by  energy  account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
applicable other than that on the monthly energy payment and associated debit
and credit note.

c) In the event of delay in payment of a Supplementary Bill by either Party beyond
its  Due Date,  a  Late Payment Surcharge shall  be payable at  the same terms
applicable to the Monthly Bill.

10.1.11 Payment Security Mechanism 

Letter of Credit (LC): 

a) RUVITL  shall  provide  to  the SPG,  in  respect  of  payment  of  its  Monthly  Bills
and/or Supplementary Bills, a monthly unconditional, revolving, and irrevocable
letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPG in accordance with the PPA. 

b) Not  later  than  one  (1)  Month  before  the  start  of  supply,  RUVITL  through a
scheduled  bank  open  a  Letter  of  Credit  in  favour  of  the  SPG,  to  be  made
operative from a  date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to: 

i. for  the  first  Contract  Year,  equal  to  the  estimated  average  monthly
billing; 

ii. for each subsequent Contract Year, equal to the average of the monthly
billing of the previous Contract Year. 

c) Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawal in a Month.

d) Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVITL shall restore
such shortfall within fifteen (15) days. 

e) RUVITL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit. 

f) RUVITL shall ensure that the Letter of Credit shall be renewed not later than its
expiry. 

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVITL. 

h) If RUVITL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
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draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference  or  instructions  from  JDVVNL  /  RUVITL,  an  amount  equal  to  such
Monthly Bill or Supplementary Bill or part thereof, in accordance with above, by
presenting  to  the  scheduled  bank  issuing  the  Letter  of  Credit,  the  following
documents: 

i. a  copy of  the Monthly  Bill  or  Supplementary Bill  which has  remained
unpaid to SPG and; 

ii. a certificate from the SPG to the effect that the bill at item (a) above, or
specified  part  thereof,  is  in  accordance  with  the  Agreement  and  has
remained unpaid beyond the Due Date; 

Escrow Arrangement: 

JDVVNL shall also establish escrow arrangement in favour of SPG(s), JDVVNL shall
enter  into  a  Tri-partite  Escrow  Agreement  to  be  executed  amongst  SPG  as
Borrowers,  Financing Institutions as Lender and RUVITL (on behalf  of JDVVNL) as
Power Procurer wherein JDVVNL obligation is restricted only to the extent that all
the tariff payments shall be made remitted / credited to the notified bank account of
the SPG(s) designated as Escrow Account as per the provisions of PPA. The Tri-partite
Escrow Agreement will be integral part of this PPA.

10.1.12 Disputed Bill 
c) If  JDVVNL  /  RUVITL  does  not  dispute  a  Monthly  Bill  or  a  Supplementary Bill

raised by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive. 

d) If  JDVVNL  /  RUVITL  disputes  the amount  payable  under  a  Monthly  Bill  or  a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out: 

i. the details of the disputed amount; 

ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its claim. 

e) If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill  and present along with the next Monthly Bill.  In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

f) If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to RUVITL (i.e., SE (Billing), RUVITL (on behalf of JDVVNL),
132 kV GIS Building, Calgiri Road, Malviya Nagar, Jaipur) providing: 

i. reasons for its disagreement; 
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ii. its estimate of what the correct amount should be; and 

iii. all written material in support of its counter claim. 

g) Upon receipt of the Bill Disagreement Notice SE (Billing),  RUVITL (on behalf of
JDVVNL),  132 kV GIS Building, Calgiri  Road,  Malviya Nagar,  Jaipur, authorized
representative(s) or a director of the board of directors / member of board of
the JDVVNL / RUVITL and SPG shall meet and make best endeavours to amicably
resolve such dispute within fifteen (15) days of receipt of the Bill Disagreement
Notice. 

h) If  the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of  Bill  Disagreement Notice,  the  matter  shall  be  referred  to  Dispute
resolution in accordance with Article 16 of PPA. 

i) For the  avoidance of doubt, it  is  clarified the despite a Dispute regarding an
invoice,  JDVVNL  /  RUVITL  shall,  without  prejudice  to  its  right  to  Dispute,  be
under  an  obligation to  make  payment  of  undisputed  amount  of  the  invoice
amount in the Monthly Bill. 

ARTICLE 11: FORCE MAJEURE

11.1 Definitions
11.1.1 In this Article, the following terms shall have the following meanings:

11.2 Affected Party
11.2.1 An affected Party means JDVVNL / RUVITL or the SPG whose performance has been

affected by an event of Force Majeure.

11.3 Force Majeure
11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those

stated below that wholly or partly prevents or unavoidably delays an Affected Party
in the performance of its obligations under this Agreement, but only if and to the
extent that such events or circumstances are not within the reasonable control,
directly or indirectly, of the Affected Party and could not have been avoided if the
Affected Party had taken reasonable care or complied with Prudent Utility Practices:

a) Act of God, including, but not limited to lightning, drought, fire and explosion
(to  the extent  originating from a  source external  to  the site),  earthquake,
volcanic eruption, landslide, flood, cyclone, typhoon or tornado if and only if it
is declared / notified by the competent state / central authority / agency (as
applicable);

b) any act of war (whether declared or undeclared), invasion, armed conflict or
act  of  foreign  enemy,  blockade,  embargo,  revolution,  riot,  insurrection,
terrorist or military action, lockdown if and only if it is declared / notified by
the competent state / central authority / agency (as applicable); or
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c) radioactive contamination or ionising radiation originating from a source in
India  or  resulting  from  another  Force  Majeure  Event  mentioned  above
excluding  circumstances  where  the  source  or  cause  of  contamination  or
radiation is brought or has been brought into or near the Power Project by the
Affected Party or those employed or engaged by the Affected Party.

11.4 Force Majeure Exclusions
11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the

reasonable control  of the Parties and (ii)  the following conditions, except to the
extent that they are consequences of an event of Force Majeure:

(a) Unavailability,  late  delivery,  or  changes  in  cost  of  the  plant,  machinery,
equipment, materials, spare parts or consumables for the Power Project;

(b) Delay in the performance of any contractor, sub-contractor or their agents;

(c) Non-performance resulting from normal wear and tear typically experienced in
power generation materials and equipment;

(d) Strikes at the facilities of the Affected Party;

(e) Insufficiency  of  finances  or  funds  or  the  agreement  becoming  onerous  to
perform; and

(f) Non-performance caused by, or connected with, the Affected Party’s:

i. Negligent or intentional acts, errors or omissions;

ii. Failure to comply with an Indian Law; or

iii. Breach of, or default under this Agreement.

11.5 Notification of Force Majeure Event
11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure

as soon as reasonably practicable, but not later than seven (7) days after the date
on which such Party knew or should reasonably have known of the commencement
of the event of Force Majeure. If an event of Force Majeure results in a breakdown
of communications rendering it unreasonable to give notice within the applicable
time limit specified herein, then the Party claiming Force Majeure shall give such
notice as soon as reasonably practicable after reinstatement of communications,
but not later than one (1) day after such reinstatement.

11.5.2 Provided  that  such  notice  shall  be  a  pre-condition  to  the  Affected  Party’s
entitlement  to  claim  relief  under  this  Agreement.  Such  notice  shall  include  full
particulars of the event of Force Majeure, its effects on the Party claiming relief and
the  remedial  measures  proposed.  The  Affected  Party  shall  give  the other  Party
regular  (and not  less  than monthly)  reports  on  the  progress  of  those  remedial
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measures and such other information as the other Party may reasonably request
about the Force Majeure Event.

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the
relevant event of Force Majeure; and (ii) the cessation of the effects of such event
of  Force  Majeure  on  the  performance  of  its  rights  or  obligations  under  this
Agreement,  as  soon  as  practicable  after  becoming  aware  of  each  of  these
cessations.

11.6 Duty to Perform and Duty to Mitigate
11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the

Affected Party shall continue to perform its obligations pursuant to this Agreement.
The Affected Party shall use its reasonable efforts to mitigate the effect of any Force
Majeure Event as soon as practicable.

11.7 Available Relief for a Force Majeure Event
11.7.1 Subject to this Article 11:

(a) no Party shall be in breach of its obligations pursuant to this Agreement except
to the extent that the performance of its obligations was prevented, hindered
or delayed due to a Force Majeure Event;

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event
in regard to its obligations;

(c) For avoidance of doubt, neither Party’s obligation to make payments of money
due  and  payable  prior  to  occurrence  of  Force  Majeure  events  under  this
Agreement shall be suspended or excused due to the occurrence of a Force
Majeure Event in respect of such Party.

(d) Provided that no payments shall be made by either Party affected by a Force
Majeure  Event  for  the  period  of  such  event  on  account  of  its  inability  to
perform its obligations due to such Force Majeure Event.

ARTICLE 12: CHANGE IN LAW

12.1 Definitions
12.1.1 In this Article 12, the term Change in Law shall refer to the occurrence of any of the

following  events  pertaining  to  this  project  only  after  the  last  date  of  the  bid
submission, including

(a) the enactment of any new law; or

(b) an amendment, modification or repeal of an existing law; or

(c) the requirement to obtain a new consent, permit or license; or
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(d) any  modification  to  the  prevailing  conditions  prescribed  for  obtaining  a
consent, permit or license, not owing to any default of the SPG; or  any change
in the rates of any Taxes including any duties and cess or Introduction of any
new tax made applicable for setting up the power project;

(e) and supply of power from the Power project by the SPG Which have a direct
effect on the Project. However, Change in Law shall not include (i) any change
in  taxes  on  corporate  income or  (ii)  any  change  in  any withholding  tax  on
income or dividends distributed to the shareholders of the SPG, or  (iii)  any
change on account of regulatory measures by the Appropriate Commission.

In the event a Change in Law results in any adverse financial loss / gain to the SPG
then, in order to ensure that the SPG is placed in the same financial position as it
would have been had it not been for the occurrence of the Change in Law, the SPG /
JDVVNL shall be entitled to compensation by the other party, as the case may be,
subject  to  the  condition  that  the  quantum  and  mechanism  of  compensation
payment  shall  be  determined and shall  be  effective from such  date  as  may be
decided by the Appropriate Commission.

In the event of any decrease in the recurring / nonrecurring expenditure by the SPG
or any income to the SPG on account of any of the events as indicated above, SPG
shall file an application to the Appropriate Commission no later than sixty (60) days
from the occurrence of such event, for seeking approval of Change in Law. In the
event of the SPG failing to comply with the above requirement, in case of any gain
to  the  SPG,  JDVVNL  /  RUVITL  shall  withhold  the  monthly  tariff  payments  on
immediate basis, until compliance of the above requirement by the SPG.

12.2 Relief for Change in Law
12.2.1 The aggrieved Party shall be required to approach the Appropriate Commission for

seeking approval of Change in Law.

12.2.2 The decision of the Appropriate Commission to acknowledge a Change in Law and
the date from which it will become effective, provide relief for the same, shall be
final and governing on both the Parties.

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION

13.1 SPG Event of Default
13.1.1 The occurrence and/or continuation of any of the following events, unless any such

event occurs as a result of a Force Majeure Event or a breach by JDVVNL of its
obligations under this Agreement, shall constitute an SPG Event of Default:

(i)   the  failure  to  commence  supply  of  power  to  JDVVNL  up  to  the  Contracted
Capacity,  by the end of  the period specified in Article 4,  or  failure  to continue
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supply  of  Contracted  Capacity  to  JDVVNL  after  Commercial  Operation  Date
throughout the term of this Agreement, or

if

 the SPG assigns, mortgages or charges or purports to assign, mortgage or charge
any of its assets or rights related to the Power Project in contravention of the
provisions of this Agreement; or

 the  SPG transfers  or  novates  any  of  its  rights  and/or  obligations  under  this
agreement, in a manner contrary to the provisions of this Agreement; except
where such transfer;

 is in pursuance of a Law; and does not affect the ability of the transferee to
perform,  and  such  transferee  has  the  financial  capability  to  perform,  its
obligations under this Agreement or

 is to a transferee who assumes such obligations under this Agreement and the
Agreement remains effective with respect to the transferee;

if 

a. the SPG becomes voluntarily or involuntarily the subject of any bankruptcy or
insolvency  or  winding  up  proceedings  and  such  proceedings  remain
uncontested for a period of thirty (30) days, or 

b. any winding up or bankruptcy or insolvency order is passed against the SPG, or 

c. the SPG goes  into liquidation or  dissolution or  has a  receiver or  any similar
officer appointed over all or substantially all of its assets or official liquidator is
appointed to manage its affairs, pursuant to Law, provided that a dissolution or
liquidation of the SPG will not be a SPG Event of Default if such dissolution or
liquidation is for the purpose of a merger, consolidation or reorganization and
where the resulting company retains creditworthiness similar to the SPG and
expressly assumes all obligations of the SPG under this Agreement and is in a
position to perform them; or

(ii) the  SPG repudiates  this  Agreement  and  does  not  rectify  such  breach  within  a
period of thirty (30) days from a notice from JDVVNL / RUVITL in this regard; or

(iii) except where due to any JDVVNL’s failure to comply with its material obligations,
the SPG is in breach of any of its material obligations pursuant to this Agreement,
and such material  breach is  not  rectified by the SPG within  thirty  (30)  days  of
receipt of first notice in this regard given by JDVVNL / RUVITL.

(iv) Occurrence of any other event which is specified in this agreement to be a  material
breach / default of the SPG

(v) except where due to any JDVVNL’s failure to comply with its material obligations,
the SPG is in breach of any of its material obligations pursuant to this Agreement,
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and such material  breach is  not  rectified by the SPG within  thirty  (30)  days  of
receipt of first notice in this regard given by JDVVNL / RUVITL.

13.2 DISCOM Event of Default
13.2.1 The occurrence and the continuation of any of the following events, unless any such

event occurs as a result of a Force Majeure Event or a breach by the SPG of its
obligations under this Agreement, shall constitute the Event of Default on the part
of defaulting JDVVNL:

(i) JDVVNL fails to pay (with respect to a Monthly Bill  or a Supplementary Bill),
subject to Article 10.1.5, for a period of ninety (90) days after the Due Date and
the SPG is unable to recover the amount outstanding to the SPG through the
Letter of Credit,

(ii) JDVVNL repudiates this Agreement and does not rectify such breach even within
a period of sixty (60) days from a notice from the SPG in this regard; or

(iii) except where due to any SPG’s failure to comply with its obligations, JDVVNL is
in material breach of any of its obligations pursuant to this Agreement, and such
material breach is not rectified by JDVVNL within sixty (60) days of receipt of
notice in this regard from the SPG to JDVVNL; or

 if

 JDVVNL become voluntarily  or  involuntarily  the subject of  any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested
for a period of sixty (60) days, or

 any winding up or bankruptcy or insolvency order is passed against JDVVNL, or

 JDVVNL go into liquidation or dissolution or a receiver or any similar officer is
appointed  over  all  or  substantially  all  of  its  assets  or  official  liquidator  is
appointed  to  manage  its  affairs,  pursuant  to  Law,  provided that  it  shall  not
constitute a JDVVNL Event of Default, where such dissolution or liquidation of
JDVVNL  or  JDVVNL  are  for  the  purpose  of  a  merger,  consolidation  or
reorganization  and  where  the  resulting  entity  has  the  financial  standing  to
perform its obligations under this Agreement and has creditworthiness similar to
JDVVNL and expressly assumes all obligations of JDVVNL and is in a position to
perform them; or;

 Occurrence of  any  other  event  which is  specified in  this  Agreement  to be a
material breach or default of JDVVNL.

13.3 Procedure for cases of SPG Event of Default
13.3.1 Upon the occurrence and continuation of any SPG Event of Default under Article

13.1, JDVVNL / RUVITL shall have the right to deliver to the SPG, with a copy to the
representative of  the lenders to the SPG with whom the SPG has  executed the
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Financing Agreements, a notice stating its intention to terminate this Agreement
(JDVVNL /  RUVITL Preliminary  Default  Notice),  which  shall  specify  in  reasonable
detail, the circumstances giving rise to the issue of such notice.

13.3.2 Following  the  issue  of  a  JDVVNL  /  RUVITL  Preliminary  Default  Notice,  the
Consultation Period of ninety (90) days or such longer period as the Parties may
agree, shall apply and it shall be the responsibility of the Parties to discuss as to
what steps shall be taken with a view to mitigate the consequences of the relevant
Event of Default having regard to all the circumstances.

13.3.3 During  the  Consultation  Period,  the  Parties  shall  continue  to  perform  their
respective obligations under this Agreement.

13.3.4 Within a period of seven (07) days following the expiry of the Consultation Period
unless the Parties shall have otherwise agreed to the contrary or the SPG Event of
Default giving rise to the Consultation Period shall have ceased to exist or shall have
been remedied, JDVVNL / RUVITL may terminate this Agreement by giving a written
Termination Notice of sixty (60) days to the SPG.

13.3.5 Subject to the terms of this Agreement, upon occurrence of a SPG Event of Default
under this Agreement, the lenders in concurrence with the JDVVNL / RUVITL, may
exercise their rights, if any, under Financing Agreements, to seek substitution of the
SPG by a selectee for the residual  period of the Agreement, for  the purpose of
securing the payments of the total debt amount from the SPG and performing the
obligations of the SPG. However, in the event the lenders are unable to substitute
the defaulting SPG within the stipulated period, JDVVNL / RUVITL may terminate
the PPA and may acquire the Project assets for an amount equivalent to 90% of the
debt due or less as mutually agreed, failing which, the lenders may exercise their
mortgage rights and liquidate the Project assets.

Provided that any substitution under this Agreement can only be made with the
prior consent of JDVVNL / RUVITL including the condition that the selectee meets
the eligibility  requirements  of  RfS  issued by JDVVNL and accepts  the terms and
conditions of this Agreement.

13.3.6 The lenders in concurrence with JDVVNL / RUVITL, may seek to exercise right of
substitution under Article 13.3.5 by an amendment or novation of the PPA in favour
of the selectee. The SPG shall cooperate with JDVVNL / RUVITL to carry out such
substitution and shall  have  the duty  and obligation to  continue to  operate  the
Power  Project  in  accordance  with  this  PPA  till  such  time  as  the  substitution  is
finalized.  In  the  event  of  Change  in  Shareholding  /  Substitution  of  Promoters
triggered by the Financial Institutions leading to signing of fresh PPA with a new
entity, an amount of Rs. 1 Lakh per MW + 18% GST per transaction as facilitation
fee (non-refundable) shall be deposited by the SPG to JDVVNL / RUVITL.
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13.3.7 In the event the lenders are unable to substitute the defaulting SPG within the
stipulated period, JDVVNL / RUVITL may terminate the PPA and may acquire the
Project assets for an amount equivalent to 90% of the debt due, failing which, the
lenders may exercise their mortgage rights and liquidate the Project assets.

13.4 Procedure for cases of DISCOM Event of Default
13.4.1 Upon the occurrence and continuation of any JDVVNL Event of Default specified in

Article 13.2, the SPG shall have the right to deliver to JDVVNL, a SPG Preliminary
Default  Notice,  which notice shall  specify in reasonable detail  the circumstances
giving rise to its issue.

13.4.2 Following the issue of a SPG Preliminary Default Notice, the Consultation Period of
ninety days or such longer period as the Parties may agree, shall apply and it shall
be the responsibility of the Parties to discuss as to what steps shall be taken with a
view to mitigate the consequences of the relevant Event of Default having regard to
all the circumstances.

13.4.3 During  the  Consultation  Period,  the  Parties  shall  continue  to  perform  their
respective obligations under this Agreement.

13.4.4 After  a  period  of  two  hundred  ten  (210)  days  following  the  expiry  of  the
Consultation  Period  and  unless  the  Parties  shall  have  otherwise  agreed  to  the
contrary or JDVVNL Event of Default giving rise to the Consultation Period shall have
ceased to exist or shall have been remedied, JDVVNL under intimation to SPG shall,
subject to the prior consent of the SPG, novate its part of the PPA to any third party,
including  its  Affiliates  within  the  stipulated  period.  In  the  event  the  aforesaid
novation is not acceptable to the SPG, or if no offer of novation is made by JDVVNL
within  the  stipulated  period,  then  the  SPG  may  terminate  the  PPA  and  at  its
discretion require  JDVVNL to  either  (i)  takeover  the  Project  assets  by  making  a
payment of the termination compensation equivalent to the amount of the debt
due and 150% (one hundred and fifty per cent) of the adjusted equity or, (ii) pay to
the SPG, damages, equivalent to 6 (six) months, or balance PPA period whichever is
less, of charges for its contracted capacity, with the Project assets being retained by
the SPG.

Provided  further  that  at  the  end  of  three  (03)  months  period  from  the  period
mentioned in this Article 13.4.4, this Agreement may be terminated by the SPG.

13.5 Termination due to Force Majeure

13.5.1 If the Force Majeure Event or its effects continue to be present beyond a period as
specified in Article 4.4.2, either Party shall have the right to cause termination of
the Agreement. In such an event this Agreement shall terminate on the date of such
Termination Notice without any further liability to either Party from the date of
such termination.
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ARTICLE 14: LIABILITY AND INDEMNIFICATION

14.1 Indemnity
14.1.1 The SPG shall indemnify, defend and hold JDVVNL harmless against:

(a) any and all third party claims against JDVVNL for any loss of or damage to property
of such third party, or death or injury to such third party, arising out of a breach by
the SPG of any of its obligations under this Agreement; and

(b) any  and  all  losses,  damages,  costs  and  expenses  including  legal  costs,  fines,
penalties  and interest  actually  suffered or incurred by JDVVNL from third party
claims arising by reason of a breach by the SPG of any of its obligations under this
Agreement, (provided that this Article 14 shall not apply to such breaches by the
SPG, for which specific remedies have been provided for under this Agreement).

14.1.2 JDVVNL shall indemnify, defend and hold the SPG harmless against:

(a) any and all third party claims against the SPG, for any loss of or damage to property
of such third party, or death or injury to such third party, arising out of a breach by
JDVVNL of any of their obligations under this Agreement; and

(b) any  and  all  losses,  damages,  costs  and  expenses  including  legal  costs,  fines,
penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by the
SPG from third party claims arising by reason of a breach by JDVVNL of any of its
obligations.

14.2 Procedure for claiming Indemnity

14.2.1Third party claims
Where the Indemnified Party is entitled to indemnification from the Indemnifying
Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly
notify  the  Indemnifying  Party  of  such  claim  referred  to  in  Article  14.1.1(a)  or
14.1.2(a) in respect of which it is entitled to be indemnified. Such notice shall be
given as soon as reasonably practicable after the Indemnified Party becomes aware
of such claim. The Indemnifying Party shall be liable to settle the indemnification
claim within thirty (30) days of receipt of the above notice. 

Provided however that, if the claim amount is not required to be paid / deposited to
such third party pending the resolution of the Dispute, the Indemnifying Party shall
become liable to pay the claim amount to the Indemnified Party or to the third
party, as the case may be, promptly following the resolution of the Dispute, if such
Dispute is not settled in favour of the Indemnified Party.

The Indemnified Party may contest the claim by referring to Dispute Resolution for
which it is entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the
Indemnifying Party shall  reimburse to the Indemnified Party all  reasonable costs
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and expenses incurred by the Indemnified party. However, such Indemnified Party
shall not settle or compromise such claim without first getting the consent of the
Indemnifying Party, which consent shall not be unreasonably withheld or delayed.

An Indemnifying Party may, at its own expense, assume control of the defence of
any  proceedings  brought  against  the  Indemnified  Party  if  it  acknowledges  its
obligation  to  indemnify  such  Indemnified  Party,  gives  such  Indemnified  Party
prompt notice of its intention to assume control of the defence, and employs an
independent  legal  counsel  at  its  own cost  that  is  reasonably  satisfactory  to the
Indemnified Party.

14.3 Indemnifiable Losses
14.3.1 Where  an  Indemnified  Party  is  entitled  to  Indemnifiable  Losses  from  the

Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party
shall  promptly notify the Indemnifying Party of the Indemnifiable Losses actually
incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed by
the  Indemnifying  Party  within  thirty  (30)  days  of  receipt  of  the  notice  seeking
Indemnifiable  Losses  by  the Indemnified Party.  In  case  of  non-payment  of  such
losses  after  a  valid  notice under  this  Article  14.3,  such  event  shall  constitute  a
payment default under Article 13.

14.4 Limitation on Liability
14.4.1 Except  as  expressly  provided  in  this  Agreement,  neither  the  SPG  nor  its/  their

respective  officers,  directors,  agents,  employees  or  affiliates  (or  their  officers,
directors, agents or employees), shall be liable or responsible to the other Party or
its affiliates, officers, directors, agents, employees, successors or permitted assigns
or  their  respective  insurers  for  incidental,  indirect  or  consequential  damages,
connected  with  or  resulting  from  performance  or  non-performance  of  this
Agreement, or anything done in connection herewith, including claims in the nature
of lost revenues, income or profits (other than payments expressly required and
properly due under this Agreement), any increased expense of, reduction in or loss
of power generation or equipment used therefore,  irrespective of whether such
claims are based upon breach of warranty, tort (including negligence, whether of
JDVVNL,  the  SPG  or  others),  strict  liability,  contract,  breach  of  statutory  duty,
operation of law or otherwise.

14.4.2 JDVVNL shall have no recourse against any officer, director or shareholder of the
SPG or any Affiliate of the SPG or any of its officers, directors or shareholders for
such claims excluded under this Article. The SPG shall have no recourse against any
officer, director or shareholder of JDVVNL, or any affiliate of JDVVNL or any of its
officers, directors or shareholders for such claims excluded under this Article.

14.5 Duty to Mitigate
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14.5.1 The Parties shall  endeavor to take all  reasonable steps so as mitigate any loss or
damage which has occurred under this Article 14.

ARTICLE 15: ASSIGNMENTS AND CHARGES

15.1 Assignments
a. This Agreement shall be binding upon and inure to the benefit of the Parties and

their respective successors and permitted assigns. This Agreement shall not be
assigned -by any Party, except to the Project Lenders or Lender’s Representative
as security for their debt under the Financing Agreements, other than by mutual
consent between the Parties to be evidenced in writing. Such assignment shall
be  agreed  to  by  JDVVNL  /  RUVITL  subject  to  the  compliance  of  provisions
contained in this Agreement and more specifically to the provisions of Article
4.1.1 of this Agreement. In no case, such assignment shall be permissible prior to
the declaration of COD.

b. Provided that, JDVVNL / RUVITL shall permit assignment of any of SPG’s rights
and obligations under this Agreement in favour of the lenders to the SPG, if
required under the Financing Agreements. Provided that, such consent shall not
be withheld if JDVVNL / RUVITL seeks to transfer to any transferee all of its rights
and obligations under this Agreement.

c. The enforcement of the rights and obligation between the SPG and the JDVVNL /
RUVITL provided in this Agreement shall not be treated as an assignment but an
enforcement of the terms agreed under this Agreement.

d. Provided  further  that  any  successor(s)  or  permitted  assign(s)  identified  after
mutual  agreement  between  the  Parties  may  be  required  to  execute  a  new
agreement on the same terms and conditions as are included in this Agreement.
An amount of  Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable)
shall be deposited by the SPG to JDVVNL / RUVITL. Provided further that, such
consent shall not be withheld by the SPG if JDVVNL / RUVITL seeks to transfer to
any affiliate all of its rights and obligations under this Agreement.

e. In the event of Change in Shareholding / Substitution of Promoters triggered by
the Financial Institutions leading to signing of fresh PPA with a New Entity, an
amount of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable) shall
be deposited by the SPG to JDVVNL / RUVITL.

15.2 Permitted Charges
15.2.1 SPG shall not create or permit to subsist any encumbrance over all or any of its

rights and benefits under this Agreement, other than as set forth in Article 15.1 and
the Guidelines.
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION

16.1 Governing Law
16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of

India. Any legal proceedings in respect of any matters, claims or disputes under this
Agreement shall be under the jurisdiction of appropriate courts Jodhpur.

16.2 Amicable Settlement and Dispute Resolution

16.2.1 Amicable Settlement
(a) Either Party is entitled to raise any claim, dispute or difference of whatever nature

arising under, out of or in connection with this Agreement (“Dispute”) by giving a
written notice (Dispute Notice) to the other Party, which shall contain:

i. a description of the Dispute;

ii. the grounds for such Dispute; and

iii. all written material in support of its claim.

(b) The other Party shall, within thirty (30) days of issue of Dispute Notice issued under
Article 16.2.1(i), furnish:

i. counter-claim and defenses, if any, regarding the Dispute; and

ii. all written material in support of its defenses and counter-claim.

(c) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article 16
-

i. if the other Party does not furnish any counter claim or defense under Article
16.

ii. or thirty (30) days from the date of furnishing counter claims or defense by
the other Party,  both the Parties to the Dispute shall  meet to settle such
Dispute amicably. If  the Parties fail  to resolve the Dispute amicably within
thirty (30) days from the later of the dates mentioned in this Article 16.2.1.

iii. the Dispute shall be referred for dispute resolution in accordance with Article
16.3.

16.3 Dispute Resolution

16.3.1 Dispute Resolution by the Appropriate Commission
(a) Where any Dispute or differences arises in relation to this agreement of any nature

whatsoever  including  the  construction,  interpretation  or  implementation  of  the
provisions of this agreement as well as claim made by any Party for any change in or
determination of the Tariff or any matter related to Tariff or claims made by any
Party which partly or wholly relate to any change in the Tariff or determination of
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any of such claims could result in change in the Tariff, and relates to any matter
agreed  to  be  referred  to  the  Appropriate  Commission,  shall  be  submitted  to
adjudication by the Appropriate Commission.  Appeal against  the decisions of  the
Appropriate Commission shall be made only as per the provisions of the Electricity
Act, 2003, as amended from time to time.

(b) JDVVNL shall be entitled to co-opt the lenders (if any) as a supporting party in such
proceedings before the Appropriate Commission.

16.4 Parties to Perform Obligations
16.4.1  Notwithstanding  the  existence  of  any  Dispute  and  difference  referred  to  the

Appropriate Commission and save as the Appropriate Commission may otherwise
direct by a final or interim order, the Parties hereto shall continue to perform their
respective obligations (which are not in dispute) under this Agreement.

ARTICLE 17: MISCELLANEOUS PROVISIONS

17.1 Amendment
17.1.1 This Agreement may only be amended or supplemented by a written agreement

between the Parties.

17.2 Third Party Beneficiaries
17.2.1 This  Agreement  is  solely  for  the  benefit  of  the  Parties  and  their  respective

successors and permitted assigns and shall not be construed as creating any duty,
standard of care or any liability to, any person not a party to this Agreement.

17.3 Waiver
17.3.1 No  waiver  by  either  Party  of  any  default  or  breach  by  the  other  Party  in  the

performance of any of the provisions of this Agreement shall be effective unless in
writing duly executed by an authorised representative of such Party.

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance
of  the  terms,  conditions  and  provisions  of  this  Agreement  nor  time  or  other
indulgence granted by one Party to the other Parties shall act as a waiver of such
breach or acceptance of any variation or the relinquishment of any such right or any
other right under this Agreement, which shall remain in full force and effect.

17.4 Confidentiality
17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the

terms  and  conditions  of  the  transaction  contemplated  hereby  to  third  parties,
except:

(a) to their professional advisors;
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(b) to their officers, contractors, employees, agents or representatives, financiers,
who need to have access to such information for the proper performance of
their activities; or

(c) disclosures required under Law, without the prior written consent of the other
Party.

17.5 Severability
17.5.1 The invalidity or unenforceability,  for any reason, of any part of this Agreement

shall not prejudice or affect the validity or enforceability of the remainder of this
Agreement, unless the part held invalid or unenforceable is fundamental  to this
Agreement.

17.6 Notices
17.6.1 All  notices  or  other  communications  which  are  required  to  be  given  under  this

Agreement shall be in writing and in the English language.

17.6.2 If  to  the SPG,  all  notices  or  other  communications which are required must  be
delivered personally or by registered post or facsimile or any other method duly
acknowledged to the addresses below:

Address
Attention
Email 
Mobile /WhatsApp No.
Telephone

17.6.3 If, to JDVVNL / RUVITL, all notices or communications must  be delivered personally
or by registered post or  facsimile or any other mode duly acknowledged to the
address(es) below:

Address 132  kV  GSS  MNIT  Campus,  Calgiri  Road,  Malviya
Nagar, Jaipur – 302 017

Attention Superintending Engineer (Billing),
Rajasthan Urja Vikas and IT Services Limited

Email ruvnlwind1@gmail.com,
se.billing.ruvnl@rajasthan.gov.in 

Telephone 0141-2525470

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a
copy  of  the  same  via  post  office  in  an  envelope  properly  addressed  to  the
appropriate Party for delivery by registered mail. All notices shall be deemed validly
delivered upon receipt evidenced by an acknowledgement of the recipient, unless
the Party delivering the notice can prove in case of delivery through the registered
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post that the recipient refused to acknowledge the receipt of the notice despite
efforts of the postal authorities.

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the
address and/or addresses to which such notices and communications to it are to be
delivered or mailed.

17.7 Language
17.7.1 All agreements, correspondence and communications between the Parties relating

to this Agreement and all other documentation to be prepared and supplied under
the Agreement shall be written in English, and the Agreement shall be construed
and interpreted in accordance with English language.

17.7.2 If  any  of  the  agreements,  correspondence,  communications  or  documents  are
prepared  in  any  language  other  than  English,  the  English  translation  of  such
agreements,  correspondence,  communications  or  documents  shall  prevail  in
matters of interpretation.

17.8 Restriction of Shareholders / Owners’ Liability
17.8.1 Parties  expressly  agree  and  acknowledge  that  none  of  the  shareholders  of  the

Parties  hereto  shall  be  liable  to  the  other  Parties  for  any  of  the  contractual
obligations  of  the concerned Party  under  this  Agreement.  Further,  the financial
liabilities of the shareholder/s of each Party to this Agreement, shall be restricted to
the extent provided in the Indian Companies Act, 2013.

17.9 Taxes and Duties
17.9.1 The SPG shall  bear and promptly pay all  statutory taxes, duties, levies and cess,

assessed / levied on the SPG, contractors or their employees that are required to be
paid by the SPG as per the Law in relation to the execution of the Agreement and
for supplying power as per the terms of this Agreement.

17.9.2 JDVVNL / RUVITL shall be indemnified and held harmless by the SPG against any
claims that may be made against JDVVNL / RUVITL in relation to the matters set out
in Article 17.9.1.

17.9.3 JDVVNL / RUVITL shall not be liable for any payment of, taxes, duties, levies, cess
whatsoever for discharging any obligation of the SPG by JDVVNL / RUVITL on behalf
of SPG.

17.10 Independent Entity
17.10.1The SPG shall be an independent entity performing its obligations pursuant to the

Agreement.

17.10.2 Subject to the provisions of the Agreement, the SPG shall be solely responsible for
the manner in which its obligations under this Agreement are to be performed. All
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employees and representatives of the SPG or contractors engaged by the SPG in
connection with the performance of the Agreement shall be under the complete
control  of  the SPG and shall  not  be deemed to  be employees,  representatives,
contractors  of  JDVVNL  and  nothing  contained  in  the  Agreement  or  in  any
agreement  or  contract  awarded  by  the  SPG  shall  be  construed  to  create  any
contractual  relationship  between  any  such  employees,  representatives  or
contractors and JDVVNL.

17.11 Compliance with Law
17.11.1 Despite anything contained in this Agreement but without prejudice to this Article,

if  any  provision of  this  Agreement  shall  be  in  deviation or  inconsistent  with  or
repugnant to the provisions contained in the Electricity Act, 2003, or any rules and
regulations made there under, such provision of this Agreement shall be deemed to
be amended to the extent required to bring it into compliance with the aforesaid
relevant provisions as amended from time to time.

17.12 Order of priority in application
17.12.1 In  case  of  inconsistencies  in  the  agreements  executed  between  the  Parties,

applicable  Law including  rules  and regulations  framed thereunder,  the order  of
priority shall be as mentioned below:

(i) applicable Law, rules and regulations framed thereunder,

(ii) this Agreement

17.13 Affirmation
17.13.1 The SPG and RUVITL, both affirm that;

a) neither it nor its respective directors, employees, or agents has paid or undertaken
to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-
back; and 

b) it has not in any other manner paid any sums, whether in Indian currency or foreign
currency  and  whether  in  India  or  abroad  to  the  other  Party  to  procure  this
Agreement, and the SPG and JDVVNL / RUVITL hereby undertake not to engage in
any similar acts during the Term of Agreement.

17.14 No consequential or Indirect Losses
17.14.1.The liability of the Seller and the Procurers is limited to that explicitly provided in

this Agreement. 

17.14.2.Provided  that  notwithstanding  anything  contained  in  this  Agreement,  under  no
event  shall  the  Procurers  or  the  Seller  claim  from one  another  any  indirect  or
consequential losses or damages.

17.15 Breach of Obligations
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17.15.1 The Parties acknowledge that a breach of any of the obligations contained herein
would result in injuries. The Parties further acknowledge that the amount of the
liquidated damages or the method of calculating the liquidated damages specified
in this Agreement is a genuine and reasonable pre-estimate of the damages that
may  be  suffered  by  the  non-defaulting  party  in  each  case  specified  under  this
Agreement.

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their
duly authorized representatives as of the date and place set forth above.

Signature Signature with Seal
Solar Power Generator (SPG) Rajasthan Urja Vikas and IT Services Limited 

(On behalf of JDVVNL)

Witness:

1)

2)
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SCHEDULE PROPERTY

All that piece and parcel of Barren/ Agricultural land measuring ____ Hectare share out of

Khasra No.___________ situated at Village/City _____________ Tehsil __________ District

and bounded on the: 

(Note: The legal revenue terms to be changes to those prevalent in the State) 

East by: 

West by: 

North by: 

South by:
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K.21. Letter of Undertaking (Token of Acceptance) 
(On Non-Judicial Stamp Paper of Rajasthan of Rs. 100/- attested by Notary Public/ First Class

Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/  KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

The undersigned bidder, having read and examined in detail all the RfS documents including
any  amendments  thereof  in  respect  of  the  appointment  of  Solar Power  Generator  for
JDVVNL for  the  said  project,  do  hereby  express  their  interest  to  provide  their  work  as
specified.

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the RfS document issued vide above-referenced NIT. All the terms and conditions of the RfS
document along with any amendment thereof are well known and hereby submitting our
undertaking towards token of acceptance.

(Seal & Signature)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.22.  Undertaking (Availability of Land)
(On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class

Magistrate)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/  KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

I/We hereby declare that the offered land (In Hectares) for quoted capacity for  work of
design, survey, supply, installation, testing, commissioning, operation & maintenance for 25
years from COD of grid connected solar power plants through RESCO mode is/are available
and free from any type of disputes as summarized below:

S.No. Land Size (in Hectares) Ownership (self / leased)

1

2

..

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full  and the tender if  any to the extent
accepted may be cancelled.

(Seal & Signature)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.23. Undertaking (Ownership of Assets)
(On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class

Magistrate)
(Duly certified by Chartered Accountant on this format or may be provided separately on

CA’s Letter Head with UDIN Number and Seal & Signature)

To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of  agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/  KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

I  /  We  hereby  certify  that  I/We  is/are  having  the  ownership  of  assets  (movable  and
immovable) of atleast 20% of the total cost (calculated @ Rs. 3.5 Crores per MW) of quoted
capacity as summarized below:

S.No. Asset Particulars (e.g.
Land / house / etc.)

Type of Asset (Movable /
Immovable)

Value (in Rs.)

1

2

..

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full  and the tender if  any to the extent
accepted may be cancelled.

(Seal & Signature)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.24. FORMAT FOR POWER OF ATTORNEY
(Applicable in case of multiple ownership of proposed land parcel / area)
(To be submitted on Non-Judicial Stamp Paper of Rajasthan of Rs. 500/-)

TO ALL TO WHOM THESE PRESENTS SHALL COME, I /We <Name of Person(s) Giving Power
of Attorney>, Son/Daughter of <Father’s Name>, aged <Age in Years>, residing at <Address>
owner of land parcel(s) / area(s) as listed in Annexure 1, is  / are desirous of appointing
<Name  of  Person  Receiving  Powers>,  Son/Daughter  of  <Father’s  Name>,  aged  <Age  in
Years>, residing at <Address> (hereinafter called ‘the Attorney’) to act on behalf of me / us
and manage the affairs which the Attorney has consented to do to participate in the RfS
document  vide  TN-DSM-82  of  JDVVNL  under  PM-KUSUM  Component  C  (feeder  level
solarization).

NOW KNOW YOU ALL AND THESE PRESENTS WITNESS that I, the said and do hereby appoint
the said Attorney as my / our true and lawful Attorney with full power and authority to do
and execute all acts, deeds, and things as hereinafter mentioned.

(a) To offer my / our land for submitting bid against TN-DSM-82 of JDVVNL under PM-
KUSUM Component C (feeder level solarization).

(b) To pay or  allow all  taxes,  rates,  assessments,  charges,  deductions,  expenses and all
other payments and outgoings whatsoever due and payable or  to become due and
payable for or on account of my / our said land parcel(s) / area(s).

(c) To  enter  into,  make,  sign,  seal,  execute,  deliver,  acknowledge,  perform  all
engagements,  contracts,  agreements,  declarations  and  other  documents,  papers,
writings and things that may be necessary or proper to be entered into, made signed,
executed, delivered, acknowledged and performed for any of the purposes of these
presents or to or in which I am or may be party or in any way interested.

(d) To contract with any person for leasing for such period at such rent subject to such
conditions as the attorney shall see fit, all or any of the said premises and any such
person, to let into possession thereof and to accept surrenders of leases and for that
purpose to make and execute any lease or grant or other lawful deed or instrument
whatsoever which shall be necessary or proper in that behalf.

(e) To continue and / or to open new, current and or overdraft accounts in my / our name
with any Banks or Bankers and also to draw cheques and otherwise to operate upon
any such accounts.

(f) To receive any lease amount as per the modalities of TN-DSM-82 of JDVVNL / lease
agreement with lessee on behalf of me / us.

(g) To defend any suit or legal proceedings taken against me in any court of law and to do
all acts and things as are mentioned above.
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(h) To accept service of any writ of summons or other legal processes or notice in any suit
or  legal  proceedings  and any person to represent in  such court civil  or  criminal,  or
revenue court or tribunal or before any officer or other Tribunal whatsoever.

(i) To exercise any power and any duty vested in me whether solely or jointly with another
or others as executor, administrator, trustee or in any other fiduciary capacity (including
powers and trusts to sell or lease land or to receive and give good receipts for money)
so far as such power or duty is capable of being validity delegated.

AND I/we, the abovenamed do hereby undertake to ratify whatever the Attorney or any
substitute  or  agent  appointed  by  him  under  the  power  in  that  behalf  hereinbefore
contained may lawfully do or cause to be done in and by virtue of these presents.

IN WITNESS WHEREOF I/We, the abovenamed have hereunto set my hand this <Day> day
of <Date> in the <Month, Year>.

1st Holder

Signature:

Name:

Address:

2nd Holder

Signature:

Name:

Address:

3rd Holder

Signature:

Name:

Address:

WITNESS 

1. Signature: 

Name: 

Address: 

2. Signature: 

Name: 

Address: 

Name of Bidder: ______________________________

Authorized Seal & Signatory: ____________________
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K.25. UNDERTAKING FOR FINANCIAL TIE-UP
(On Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary Public/ First Class

Magistrate)
To,

THE IN-CHARGE (RE-DSM CELL)
New Power House Premises,
JdVVNL, Jodhpur 342003

Sub:  Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33 kV OR, 11 kV line to connect the plant various 33/11
kV sub-stations and RMS of solar power plants for solarization of agriculture consumers
connected on 11 kV feeders in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization)  in  JDVVNL,  under  NIT  No:  JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/
KUSUM-C/TN-DSM-82.

Ref:  NIT  NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/  KUSUM-C/TN-DSM-82  dated
15.12.2024.

Dear Sir/Ma’am,

I/We hereby certify that I/We is/are having access to adequate financial tie-up (with lending
institutions / banks / etc.) for setting up the quoted capacity.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full  and the tender if  any to the extent
accepted may be cancelled.

(Seal & Signature)

Name of Authorized Signatory:

Designation:

Date:

Place:                  
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Annexure – I

Sub-station / SPV Capacity Wise Bid Security / EMD (In Rs.)

Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)

1 TN-82-1 Balotra JASOL Plant No-1(Variya) 2 2.00

2 TN-82-2 Balotra KALLAN Plant No-1(MAMA JI KA THAN II) 2.5 2.50

3 TN-82-3 Balotra
RELO KI
DHANI

Plant No-1(Pariharo ki dhani) 2.5 2.50

4 TN-82-4 Balotra
VAV

NAGAR
Plant No-1(Dabali) 2.5 2.50

5 TN-82-5 Barmer HARSANI Plant No-1(FOGERA(HARSANI)) 2 2.00

6 TN-82-6 Barmer
GANGASAR

A
Plant No-1(BANDHANIYA) 2 2.00

7 TN-82-7 Barmer
GANGASAR

A
Plant no-2(SAGARWAS) 2 2.00

8 TN-82-8 Barmer MITHIBERI Plant No-1(BSKD  Mithi Beri) 2 2.00

9 TN-82-9 Barmer
Sobhala
Jetmal

Plant No-1(Mahiyon Ki Dhani) 2 2.00

10 TN-82-10 Barmer
Sobhala
Jetmal

Plant no-2(Sobhala Ag-I) 2.5 2.50

11 TN-82-11 Jaisalmer 1365 RD Plant No-1(1365 HEAD) 2 2.00

12 TN-82-12 Jaisalmer KHIYA Plant No-1(KABIR BASTI) 2 2.00

13 TN-82-13 Jaisalmer DHAYASAR Plant No-1(DHAWARA) 2.5 2.50

14 TN-82-14 Jaisalmer DHAYASAR
Plant no-2(MURLI BAGH-

DHAYSAR)
2.5 2.50

15 TN-82-15 Jaisalmer DHAYASAR Plant no-3(MULANA SECOND) 3 3.00

16 TN-82-16 Jaisalmer
BARAMSAR

FANTA
Plant No-1(BARAMSAR AG.) 2 2.00

17 TN-82-17 Jaisalmer POHARA Plant No-1(BARAMSAR) 2 2.00

18 TN-82-18 Jaisalmer Dedansar
Plant No-1(RAM NAGAR

FEEDER)
2 2.00

19 TN-82-19 Jaisalmer Dedansar Plant no-2(AMAR SAGAR) 2 2.00

20 TN-82-20 Jaisalmer Kahla Fanta Plant No-1(KULDHARA) 2 2.00

21 TN-82-21 Jaisalmer
KISHAN

GHAT NEW
RIICO

Plant No-1(JETHWAI
KISHANGHAT FEEDER)

2 2.00

22 TN-82-22 Jaisalmer
BARAT K

GAON
Plant No-1(BARATH KAGAON) 2 2.00

23 TN-82-23 Jaisalmer
BHANIYAN

A
Plant No-1(MADAWA) 2 2.00

24 TN-82-24 Jaisalmer FALSHOOD Plant No-1(KAJOI) 2 2.00

25 TN-82-25 Jaisalmer
GHANTIYAL

I
Plant No-1(GHANTYALI VILLAGE) 2 2.00

26 TN-82-26 Jaisalmer SADA Plant No-1(SADA) 2 2.00

27 TN-82-27 Jaisalmer
KHINWJBA

S
POKARAN

Plant No-1(BARLIMANDA) 2 2.00

28 TN-82-28 Jaisalmer NANANIYA Plant No-1(KELAWA AG.) 2 2.00

29 TN-82-29 Jaisalmer RAMDEVRA Plant No-1(LOHARKI) 2 2.00

30 TN-82-30 Jaisalmer RAMDEVRA Plant no-3(DUDHIYA) 2 2.00

31 TN-82-31 Jalore
Lumba ki

Dhani
Plant No-1(Putvaal) 2.5 2.50

32 TN-82-32 Jalore
Lumba ki

Dhani
Plant no-2(Talar-Lumba ki Dhani) 2 2.00
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Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)

33 TN-82-33 Jalore Mokani Plant No-1(Ghadoi) 2 2.00

34 TN-82-34 Jalore Mokani Plant no-2(Mokani AG) 2 2.00

35 TN-82-35 Jalore Sirana Plant No-1(Sedriya-2) 2 2.00

36 TN-82-36 Jalore Sirana Plant no-2(Teja Ki Beri -Sirana 1) 2.5 2.50

37 TN-82-37 Jalore Kakadinadi Plant No-1(Kakariya) 2 2.00

38 TN-82-38 Jalore Kakadinadi Plant no-2(Jharkoda) 2 2.00

39 TN-82-39 Jalore Pathedi Plant No-1(Unri-Pathedi) 2.5 2.50

40 TN-82-40 Jalore Posana Plant No-1(ROHINWADA) 2 2.00

41 TN-82-41 Jalore Posana Plant no-2(Posana Ag.) 2 2.00

42 TN-82-42 Jalore Khural Plant No-1(Khural-Khural) 2.5 2.50

43 TN-82-43 Jalore Mandawla Plant No-1(Mandawla Ag.) 2 2.00

44 TN-82-44 Jalore Mandawla Plant no-2(Nimblana Dangara) 2.5 2.50

45 TN-82-45 Jalore Bakra Plant No-1(Bairth) 2.5 2.50

46 TN-82-46 Jalore
Arno

Bagawas
Plant No-1(Opsingh ki Dhani) 2 2.00

47 TN-82-47 Jalore
Arno

Bagawas
Plant no-2(Arnu) 2 2.00

48 TN-82-48 Jalore Daspa Plant No-1(nawapura-Daspa) 2 2.00

49 TN-82-49 Jalore Daspa Plant no-2(kora) 2 2.00

50 TN-82-50 Jalore Goliya Plant No-1(golandi-1) 2 2.00

51 TN-82-51 Jalore Goliya Plant no-2(Goliya Ag.) 2 2.00

52 TN-82-52 Jalore Jeran Plant No-1(Puniyanada) 2 2.00

53 TN-82-53 Jalore Jeran Plant no-2(Bobarodi) 2 2.00

54 TN-82-54 Jalore Kawatra Plant No-1(Dhukadiya) 2 2.00

55 TN-82-55 Jalore Kawatra Plant no-2(Kashmir) 2 2.00

56 TN-82-56 Sanchore
NAYA

CHAINPUR
A

Plant No-1(JUNA CHAINPUR AG) 2.5 2.50

57 TN-82-57 Sanchore
NAYA

CHAINPUR
A

Plant no-2(NAYA CHAINPURA
AG)

2 2.00

58 TN-82-58 Sanchore Nayawada Plant No-1(Sendheri Jal) 2 2.00

59 TN-82-59 Sanchore Nayawada
Plant no-

2(NayaWadaDungaewada)
2 2.00

60 TN-82-60 Sanchore Peepli Nadi Plant No-1(Peepli Nadi) 2 2.00

61 TN-82-61 Sanchore Peepli Nadi Plant no-2(NAI BALI) 2 2.00

62 TN-82-62 Sanchore AALRI Plant No-1(ROPSI) 2.5 2.50

63 TN-82-63 Sanchore AALRI Plant no-2(KORI) 2 2.00

64 TN-82-64 Sanchore Chitrodi Plant No-1(Chara Ag.) 2 2.00

65 TN-82-65 Sanchore Dungri Plant No-1(Pawta Ag.) 3 3.00

66 TN-82-66 Sanchore Jodwas Plant No-1(Adarwara) 2 2.00

67 TN-82-67 Sanchore Jodwas Plant no-2(Vadlu) 2 2.00

68 TN-82-68 Sanchore Kuda Plant No-1(Kuda Ag) 2 2.00

69 TN-82-69 Sanchore Kuda Plant no-2(Ramdev Ag) 2 2.00

70 TN-82-70 Sanchore Raniwada Plant No-1(Raniwada  City) 2 2.00

71 TN-82-71 Sanchore Raniwada Plant no-2(Dairy) 2 2.00

72 TN-82-72 Sanchore Raniwada Plant no-3(Paal) 4 4.00

73 TN-82-73 Sanchore RAMPURA Plant No-1(PADARDI) 2 2.00
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Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)

74 TN-82-74 Sanchore Bijrol Kheda Plant No-1(Liyadara) 3 3.00

75 TN-82-75 Sanchore Bijrol Kheda Plant no-2(Doli Bijrol) 2.5 2.50

76 TN-82-76 Sanchore Devda Plant No-1(Devda Ag) 2 2.00

77 TN-82-77 Sanchore Devda Plant no-2(Bhutel-Devda) 2 2.00

78 TN-82-78 Sanchore Itada
Plant No-1(RAMPURA_TATRA

AG)
2.5 2.50

79 TN-82-79 Sanchore Itada Plant no-2(VAMAL) 2 2.00

80 TN-82-80 Sanchore Tetrol Plant No-1(New Akoli) 2 2.00

81 TN-82-81 Sanchore Tetrol Plant no-2(Hemaguda-Tetrol) 2 2.00

82 TN-82-82 Sanchore Khara Plant No-1(Voda) 2 2.00

83 TN-82-83 Sanchore Khara Plant no-2(Balwani) 2 2.00

84 TN-82-84 Sanchore MALWADA Plant No-1(Parawa) 2 2.00

85 TN-82-85 Sanchore Pathmeda Plant No-1(Medajagir) 2 2.00

86 TN-82-86 Sanchore Pathmeda Plant no-2(Pathmeda) 2 2.00

87 TN-82-87 Sanchore Pathmeda Plant no-3(SHIV MANDIR) 2 2.00

88 TN-82-88 Anoopgarh
33/11 KV

Substation
Old Mandi

Plant No-1(3 GM) 2.5 2.50

89 TN-82-89 Anoopgarh 61 GB Plant No-1(20AS) 2 2.00

90 TN-82-90 Anoopgarh 76 GB Plant No-1(64GB) 2.5 2.50

91 TN-82-91 Bikaner DC BHOJUSAR
Plant No-1(BHOJUSAR AG

GAJNER)
2 2.00

92 TN-82-92 Bikaner DC Ramsar III
Plant No-1(RAMSAR III FEEDER

NO. 4)
3 3.00

93 TN-82-93 Bikaner DC Surdhna II
Plant No-1(SURDHNA II  Bhawar

suthar)
3 3.00

94 TN-82-94 Bikaner DC
Abhaysingh

pura
Plant No-1(NAIN feeder) 2.5 2.50

95 TN-82-95 Bikaner DC
Abhaysingh

pura
Plant no-2(Bana 37 Kuan) 2.5 2.50

96 TN-82-96 Bikaner DC
HAFANA
JHOAR

Plant No-1(F.NO.-5) 2 2.00

97 TN-82-97 Bikaner DC Satlera Plant No-1(Feeder No.1 OLD) 2.5 2.50

98 TN-82-98 Bikaner DC Satlera Plant no-2(Feeder No.3) 2 2.00

99 TN-82-99 Bikaner DC Dulchasar - I Plant No-1(SUDSAR VILLAGE) 2.5 2.50

100 TN-82-100 Bikaner DC Gogana Plant No-1(LADANA) 2.5 2.50

101 TN-82-101 Bikaner DC Gogana Plant no-2(BAD FEEDER) 2 2.00

102 TN-82-102 Bikaner DC Kotasar - II
Plant No-1(FEEDER NO.

2(Kotasar-II))
2.5 2.50

103 TN-82-103 Bikaner DC
KUNTASAR

-II
Plant No-1(FEEDER NO. 1) 2.5 2.50

104 TN-82-104 Bikaner DC Punrasar - I Plant No-1(FEEDER NO. 10 NEW) 2.5 2.50

105 TN-82-105 Bikaner DC Punrasar - I Plant no-2(FEEDER NO. 15 ) 2.5 2.50

106 TN-82-106 Bikaner DC
PUNRASAR

-III
Plant No-1(FEEDER NO 1) 2 2.00

107 TN-82-107 Bikaner DC
PUNRASAR

-III
Plant no-2(FEEDER NO 3) 2 2.00

108 TN-82-108 Bikaner DC
Sharana

Johar
Plant No-1(Shodaan Singh) 2.5 2.50

109 TN-82-109 Bikaner DC
33/11KV

S/S
Jasarasar

Plant No-1(Bhagwati) 2 2.00

110 TN-82-110 Bikaner DC 33/11KV
S/S

Plant no-2(Sadhasar-I Jasrasar) 2 2.00
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Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)
Jasarasar

111 TN-82-111 Bikaner DC
33/11KV

S/S Salana
talai

Plant No-1(Sajanwasi feeder) 2.5 2.50

112 TN-82-112 Bikaner DC
MANSURI-

III
Plant No-1(Dholiya Feeder) 2.5 2.50

113 TN-82-113 Hanumangarh Kalibanga Plant No-1(Nali Belt) 2.5 2.50

114 TN-82-114 Hanumangarh NAWAN Plant no-2(NAWAN AG F1) 2.5 2.50

115 TN-82-115 Hanumangarh Nai Wala Plant No-1(Naiwala Nali feder) 2.5 2.50

116 TN-82-116 Hanumangarh Nai Wala Plant no-2(Naiwala AG feeder) 2.5 2.50

117 TN-82-117 Hanumangarh JHANSAL Plant No-1(UDRAN FEEDER) 2.5 2.50

118 TN-82-118 Hanumangarh
BHAWALDE

SAR GSS
Plant No-1(BHWALDESHAR AG

NO.2)
2.5 2.50

119 TN-82-119 Hanumangarh Dobi Plant No-1(Utradabas Feeder) 2.5 2.50

120 TN-82-120 Hanumangarh Dhaba Plant No-1(DHABAN VILLAGE) 2 2.00

121 TN-82-121 Hanumangarh Dhaba Plant no-2(AMP-1) 2 2.00

122 TN-82-122 Hanumangarh Dhaba Plant no-3(HARIPURA AG.) 2.5 2.50

123 TN-82-123 Sri ganganagar 25 ML Plant No-1(36 LNP FEEDER) 2.5 2.50

124 TN-82-124 Sri ganganagar Chunaward Plant No-1(GG-I (KOTHI)) 2 2.00

125 TN-82-125 Sri ganganagar 7 ML Plant No-1(9 ML) 2.5 2.50

126 TN-82-126 Sri ganganagar Netewala Plant No-1(MAHIYANWALI) 2 2.00

127 TN-82-127 Sri ganganagar Netewala Plant no-2(GG MINOR) 2 2.00

128 TN-82-128 Jodhpur DC BELWA Plant No-1(RANAJI AG) 2.5 2.50

129 TN-82-129 Jodhpur DC BELWA
Plant no-2(JHINJHIYALA

(BELWA))
2 2.00

130 TN-82-130 Jodhpur DC KUI
Plant No-1(BELWA (RANA JI KA

BASS))
2 2.00

131 TN-82-131 Jodhpur DC KUI Plant no-2(KUI INDA AG) 2 2.00

132 TN-82-132 Jodhpur DC

BABA KI
NIMBARI(D
HEERPURA

)

Plant No-1(DHEERPURA 4M
DHEERPURA)

2 2.00

133 TN-82-133 Jodhpur DC

BABA KI
NIMBARI(D
HEERPURA

)

Plant no-2(hatesingh nagar) 2 2.00

134 TN-82-134 Jodhpur DC
KHETNAGA

R
Plant No-1(KhetNagar-4m-

KhetNagar)
2 2.00

135 TN-82-135 Jodhpur DC SEKHALA Plant No-1(AJEETGADH) 2 2.00

136 TN-82-136 Jodhpur DC SEKHALA Plant no-2(SHEKHALA AG.) 2 2.00

137 TN-82-137 Jodhpur DC
54 MILE
KETU

Plant No-1(KETU KALLA) 2.5 2.50

138 TN-82-138 Jodhpur DC
54 MILE
KETU

Plant no-2(BAORI ) 2 2.00

139 TN-82-139 Jodhpur DC KERU Plant No-1(MOKLAWAS) 2 2.00

140 TN-82-140 Jodhpur DC KERU
Plant no-2(SHIV SARNO KI

DHANI)
2 2.00

141 TN-82-141 Jodhpur DC KERU Plant no-3(RAMDEO COLONY) 2 2.00

142 TN-82-142 Jodhpur DC
HEERADES

HAR
Plant No-1(OSTRA) 2 2.00

143 TN-82-143 Jodhpur DC
HEERADES

HAR
Plant no-2(BHERU NAGAR LRP) 2 2.00

144 TN-82-144 Jodhpur DC RAMPURA Plant No-1(Rampura _ Dadmi Ag) 3 3.00

145 TN-82-145 Jodhpur DC NARI NADI ( Plant No-1(DARJIYO KI DHANI) 2 2.00

NIT NO: JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82 dated 15.12.2024

175

RajKaj Ref No.: 12577787



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom under TN-DSM-82

Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)
CHANDRAK

H)

146 TN-82-146 Jodhpur DC
NARI NADI (
CHANDRAK

H)
Plant no-2(DHOLA BHATA) 2 2.00

147 TN-82-147 Jodhpur DC
BARA

KALLAN
Plant No-1(BARA KALLAN AG.-

BARA KALLAN)
2 2.00

148 TN-82-148 Jodhpur DC
BARA

KALLAN
Plant no-2(BARA KHURD) 2 2.00

149 TN-82-149 Jodhpur DC BIRAI Plant No-1(GANGANI(NEW)) 2.5 2.50

150 TN-82-150 Jodhpur DC BIRAI Plant no-2(KASTI JOINTRA) 2.5 2.50

151 TN-82-151 Jodhpur DC DANWARA
Plant No-1(PABU SAGAR-

DANWARA)
2.5 2.50

152 TN-82-152 Jodhpur DC DANWARA
Plant no-2(MANSAGAR-

DANWARA)
2 2.00

153 TN-82-153 Jodhpur DC
DHANARI
KHURD

Plant No-1(DHANARI KHURD) 2.5 2.50

154 TN-82-154 Jodhpur DC
DHANARI
KHURD

Plant no-2(KRISHAN NAGAR-
DHANARI KHURD)

2 2.00

155 TN-82-155 Jodhpur DC MATHANIA
Plant No-1(MATHANIA VILLAGE

OLD)
2 2.00

156 TN-82-156 Jodhpur DC MATHANIA Plant no-2(BAORI) 2 2.00

157 TN-82-157 Jodhpur DC RAJASNI Plant No-1(KOTRA) 2 2.00

158 TN-82-158 Jodhpur DC RAJASNI Plant no-2(BABA KA DEVARA) 2 2.00

159 TN-82-159 Jodhpur DC
BADA

KOTECHA-II
Plant No-1(BHOMIYA JI-BADA

KOTECHA-II )
3 3.00

160 TN-82-160 Jodhpur DC
BADA

KOTECHA-II
Plant no-2(HAWELI) 3 3.00

161 TN-82-161 Jodhpur DC
BINJWADIY

A
Plant No-1(KUI TAL) 2 2.00

162 TN-82-162 Jodhpur DC
BINJWADIY

A
Plant no-2(RAMSAGAR) 2 2.00

163 TN-82-163 Jodhpur DC
New Tinwari
near 220 KV

GSS
Plant No-1(Bada Kotecha) 2 2.00

164 TN-82-164 Jodhpur DC
New Tinwari
near 220 KV

GSS
Plant no-2(Naya Bera B) 2 2.00

165 TN-82-165 Jodhpur DC
New Tinwari
near 220 KV

GSS
Plant no-3(Naya Bera A) 2 2.00

166 TN-82-166 Pali Anna Plant No-1(KARNAVA Ag) 2 2.00

167 TN-82-167 Pali Desuri Plant No-1(LAMPI) 2 2.00

168 TN-82-168 Pali Desuri Plant no-2(DESURI CITY) 2 2.00

169 TN-82-169 Pali Kolar Plant No-1(BAGOL) 2 2.00

170 TN-82-170 Pali MADPUR Plant No-1(Daylana Feeder) 2 2.00

171 TN-82-171 Pali Nadol Plant No-1(NIPPAL) 2 2.00

172 TN-82-172 Pali Nadol Plant no-2(NADOL CITY+I.O.C.) 2 2.00

173 TN-82-173 Pali Panota Plant No-1(SANSRI) 2 2.00

174 TN-82-174 Pali Sindarli Plant No-1(VADOD) 2 2.00

175 TN-82-175 Pali Ballupura Plant No-1(RABARIYAWAS AG) 2.5 2.50

176 TN-82-176 Pali Falka Plant No-1(PIPARA) 2.5 2.50

177 TN-82-177 Pali Falka Plant no-2(KHARADI) 2.5 2.50

178 TN-82-178 Pali Raas Plant No-1(PALIYAWAS AG) 3 3.00

179 TN-82-179 Pali Sewariya Plant No-1(SEVARIYA AG) 2 2.00
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180 TN-82-180 Pali Sewariya Plant no-2(KOTADIA AG) 2 2.00

181 TN-82-181 Pali Ber Kalan Plant No-1(BER KALAN Ag-I) 2 2.00

182 TN-82-182 Pali Ber Kalan Plant no-2(LOTOTI Ag-I) 2 2.00

183 TN-82-183 Pali Prithivipura Plant No-1(GARNIYA) 2 2.00

184 TN-82-184 Pali Prithivipura Plant no-2(TUBE-WELL-I) 2 2.00

185 TN-82-185 Pali Ramaniya Plant No-1(MATAJIWADA) 2 2.00

186 TN-82-186 Pali Ramaniya Plant no-2(GUDA LAS) 2 2.00

187 TN-82-187 Pali SINDRU Plant No-1(SINDRU WW) 2 2.00

188 TN-82-188 Pali
SUMERPUR

CITY
Plant No-1(NETRA) 2 2.00

189 TN-82-189 Pali
SUMERPUR

CITY
Plant no-2(KANPURA AG) 2 2.00

190 TN-82-190 Pali JETPUR Plant No-1(FEKARIYA) 2 2.00

191 TN-82-191 Pali Sojat Road Plant No-1(DHUNDALA) 2 2.00

192 TN-82-192 Pali Sojat Road Plant no-2(KHOKHRA) 2 2.00

193 TN-82-193 Phalodi CHORDIA Plant No-1(SETRAWA) 2.5 2.50

194 TN-82-194 Phalodi DHOLASAR Plant No-1(KANODIA) 2 2.00

195 TN-82-195 Phalodi DHOLASAR Plant no-2(BALINATH) 2 2.00

196 TN-82-196 Phalodi BALLAI Plant No-1(MAHADEV - BALLAI) 2 2.00

197 TN-82-197 Phalodi BALLAI Plant no-2(BANDA) 2 2.00

198 TN-82-198 Phalodi
BAORI
KALLA

Plant No-1(JAGRIYA) 3 3.00

199 TN-82-199 Phalodi
CHHATARD

I NADI
Plant No-1(JAMBHESHWAR) 2 2.00

200 TN-82-200 Phalodi
CHHATARD

I NADI
Plant no-2(UMMED NAGAR) 2 2.00

201 TN-82-201 Phalodi
KOLU

NIMBAYAT
Plant No-1(BABA RAMDEV-KOLU

NIMBAYAT)
2.5 2.50

202 TN-82-202 Phalodi

KOLU
RATHODA
(DHOLANA

DA)

Plant No-1(MANDLA-KOLU
RATHODA (DHOLANADA))

4 4.00

203 TN-82-203 Phalodi

KOLU
RATHODA
(DHOLANA

DA)

Plant no-2(GOSAI BABA FEEDER) 2 2.00

204 TN-82-204 Phalodi SIHRA Plant No-1(SHRI AAINATH) 3 3.00

205 TN-82-205 Phalodi SIHRA Plant no-2(BALATA-SIHRA) 4 4.00

206 TN-82-206 Sirohi KALANDRI Plant No-1(Valdara) 2.5 2.50

207 TN-82-207 Sirohi KALANDRI Plant no-2(Mohabbatnagar) 2 2.00

208 TN-82-208 Sirohi
KRISHANG

ANJ
Plant No-1(dhanta feedar) 2 2.00

209 TN-82-209 Sirohi
KRISHANG

ANJ
Plant no-2(siyakara) 2 2.00

210 TN-82-210 Sirohi NITODA Plant No-1(NITORA AG.FEEDER) 2 2.00

211 TN-82-211 Sirohi NITODA Plant no-2(MANDWARA FEEDER) 2 2.00

212 TN-82-212 Sirohi BANAS
Plant No-1(11 KV BASANTGARH

FEEDER)
2 2.00

213 TN-82-213 Sirohi BANAS Plant no-2(DHANARI FEEDER) 2 2.00

214 TN-82-214 Sirohi BHUJELA Plant No-1(AUCHPURA FEEDER) 2 2.00

215 TN-82-215 Sirohi BHUJELA Plant no-2(SANGWARA FEEDER) 2 2.00

216 TN-82-216 Sirohi PALARI Plant No-1(Bagseen) 2 2.00
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Sr.
No.

Plant ID Circle
Sub-

Station_NAM
E

Plant Name
SPV

Capacit
y (MW)

EMD(IN
Lakh) (@Rs.
1 Lakh Per

MW)

217 TN-82-217 Sirohi PALARI Plant no-2(Uthman-Palari) 2 2.00

218 TN-82-218 Sirohi PALARI Plant no-3(Vera Vilpur) 2 2.00

219 TN-82-219 Sirohi POSALIYA Plant No-1(Arthwada Ag) 2.5 2.50

220 TN-82-220 Sirohi POSALIYA Plant no-2(Posaliya Vill) 2 2.00

221 TN-82-221 Sirohi POSALIYA Plant no-3(Rukhada) 2 2.00

222 TN-82-222 Sirohi PADIV Plant No-1(MANDWA) 2 2.00

223 TN-82-223 Sirohi Bant Plant No-1(MOHBBATPURA AG) 2 2.00

224 TN-82-224 Sirohi Bant Plant no-2(KHANEDI AG ) 2 2.00

225 TN-82-225 Sirohi Magriwada
Plant No-1(MAKRIWARA JAWAL

AG)
2 2.00

226 TN-82-226 Sirohi Magriwada Plant no-2(DHANPURA AG) 2 2.00

227 TN-82-227 Sirohi Mandar Plant No-1(MANDAR CITY) 2 2.00

228 TN-82-228 Sirohi Mandar
Plant no-2(LILADHARI MAHADEV

TUKDA AG)
4 4.00

229 TN-82-229 Sirohi Nimbaj Plant No-1(NIMBAJ VILLAGE) 2 2.00

230 TN-82-230 Sirohi Nimbaj Plant no-2(KESUA WADWAJ AG) 2 2.00

231 TN-82-231 Sirohi Sorda Plant No-1(Veer Bawasi) 2 2.00

232 TN-82-232 Sirohi Sorda Plant no-2(Bileshwar Mahadev) 2 2.00

233 TN-82-233 Sirohi Anadara Plant no-2(GULABGANJ AG) 2 2.00

234 TN-82-234 Sirohi Anadara Plant no-3(DHAWALI AG-Anadara) 2 2.00
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Annexure – II

DRAFT FORMAT FOR TRIPARTITE AGREEMENT
(To be executed on Non-Judicial Stamp Paper of Rajasthan of Rs. 500/- attested by Notary
Public/ First Class Magistrate before signing of PPA between Land-owner / farmer, Solar

Power Developer and RUVITL (on behalf of JDVVNL))

This TRIPARTITE AGREEMENT entered into on this __________day of __________________
at ________________. 

BETWEEN

_________________ (hereinafter referred to as the “LESSOR / OWNER", which expression
shall, wherever the context so requires or admits, SHALL mean and include his legal heirs,
executors, administrators and assignees); 

AND

 _______________ (Name of Renewable Power Generator (RPG) / Developer) Represented
by _________________  (hereinafter  referred  to  as  the  “LESSEE,  which  expression  shall,
wherever  the  context  so  requires  or  admits,  SHALL  mean  and  include  its  executors,
administrators and assignees successors in interest). 

AND

RAJASTHAN URJA VIKAS  AND IT  SERVICES  LIMITED (ON BEHALF  OF  JODHPUR VIDYUT
VITARAN NIGAM LIMITED) a company incorporated under the companies Act 2013, having
Registered / Head Office at New Power House, Jodhpur (hereinafter referred to as “RUVITL”,
is an authorized representative of Rajasthan DISCOMs to effect Bulk Power Purchase on
behalf of DISCOMs).

I. WHEREAS the Lessor is the owner in possession of the Barren / Agricultural land
measuring ____ hectare share out of Khasra No.___________ situated at Village/City
_____________  Tehsil  __________  District  which  is  morefully  described  in  the
Schedule hereunder and hereinafter referred to as the Schedule property.

II. WHEREAS the  _______________________  (Name  of  RPG  /  Developer)  being  a
____________ (Details  of  RPG /  Developer)  with an object  to plan,  develop and
operate Renewable Energy based Power Plant (REPP) under MNRE Scheme notified
on 8th March 2019.

III. WHEREAS RUVITL (On behalf of JDVVNL) to pay the applicable land lease rent (upto
the level as per SKAY scheme modalities) for the Schedule Property directly to the
Lessor  and will  recover  the same from the  monthly  energy  charges  payables  to
Lessee by RUVITL after commissioning of the  _____ MW solar power plant under
JDVVNL/IN-CHARGE(RE-DSM)/XEN(RE-DSM)/KUSUM-C/TN-DSM-82  dated  ______
and project awarded vide JDVVNL Letter No. _________ dated ___________.
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NOW THIS AGREEMENT WITNESSES THAT in consideration of the above and of the mutual
covenants of the Parties hereto, all the parties hereby accepts on the following terms and
conditions:

a) The LESSEE shall execute bi-partite land lease agreement with the LESSOR/OWNER
for the offered / registered land of their own.

b) To avail the benefit of provisions under SKAY Scheme where Discom may pay the
applicable  land  lease  rent  directly  to  the  registered  land-owner  /  farmers  after
recovering the same from the monthly energy charges payables to the solar power
developer, RUVITL (on behalf of JDVVNL) may execute this tri-partite agreement with
the LESSOR/OWNER and LESSEE only after fulfilling below requirements:

a. Submission of bi-partite land lease agreement between LESSOR/OWNER and
LESSEE.

b. Upon receiving of consent letter duly signed from the LESSOR/OWNER and
LESSEE for directly payment of applicable land lease rent on the provided
Bank Account Details.

c) The  LESSOR/OWNER  agreed  to  share  the  bank  account  details  with  LESSEE  and
RUVITL  /  JDVVNL  in  which  the  payable  rent  will  be  remitted  by  LESSEE  and/or,
RUVITL (on behalf of JDVVNL) as per below format:

Sr.
No.

Bank Account Details 
(For _______ MW (AC) Solar Power Plants

under ________ GSS of ______Circle,
JDVVNL)

Land-owners / farmers /
solar power developer

inputs

1 Account Holder Name:
2 Account Number:
3 Name of Bank:
4 Account Type (Saving / Current):
5 IFSC Code:
6 MICR:
7 Complete Bank Address:

*Note: Lessee  /  Lessor  /  Owner are  required  to  submit  cancelled  cheque  and
Passbook  Copy  along  with  this  tri-partite  agreement  before  signing  of  Power
Purchase Agreement.

d) The  RUVITL  (on  behalf  of  JDVVNL)  will  first  pay  the  applicable  land  lease  rent
(monthly) after recovering the same from the monthly energy charges payables to
LESSEE after commissioning of the solar power plant. However, in case the monthly
energy charges payable to LESSEE is less as compared to applicable land lease rent,
the LESSEE will be liable to pay the land lease rent directly to the LESSOR/OWNER on
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monthly basis at their own cost. In such cases, RUVITL / JDVVNL shall ‘NOT’ be liable
for any payments to land-owner / farmer.

e) RUVITL (on behalf  of JDVVNL) agrees to pay the applicable land lease rent (after
signing of tripartite agreement) directly to the LESSOR/OWNER after commissioning
of the solar power plant only.

f) JDVVNL / RUVITL hereby covenants with the LESSOR/OWNER & LESSEE as under: 
i. JDVVNL / RUVITL will only act as a facilitator for land lease amount payment

i.e.  LESSEE to  ultimately  bear  the  complete  lease amount  payable  to  the
LESSOR/OWNER under this agreement;

ii. Under  ‘NO’  circumstances,  JDVVNL /  RUVITL  will  be  a  party  and/or,  held
responsible for any loss or, dispute arising between the LESSOR/OWNER and
the LESSEE.

g) This AGREEMENT shall be governed by the laws of India. The Courts at Jodhpur alone
shall have the jurisdiction to entertain and or try any dispute arising out of or in
connection with or in relation to the terms of this AGREEMENT. However, in any
such dispute, JDVVNL / RUVITL shall not be any party.

IN WITNESS WHEREOF the parties hereto have executed these presents in the presence of
the witnesses attesting hereunder on the day, month and year mentioned hereinabove. 

LESSOR LESSEE RUVITL 

(On Behalf of JDVVNL)

WITNESSES: 

1.

2.
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Annexure – III
INDICATIVE FORMAT FOR TRIPARTITE AGREEMENT

THIS  AGREEMENT  (“Escrow  Agreement”)  is  made  and  executed  on  this  ____day  of
__________________________ (the “Agreement Date”), is by and among:  

1. <Name of RPGs>, (Proprietorship / Partnership / LLP / LLC / Company registered
under  Companies  Act  2013), formed  as  Special  Purpose  Vehicle  (SPV)  for
implementation of Solar Power Project under Pradhan Mantri Kisan Urja Suraksha
evem  Utthan  Mahabhiyan  (PM-KUSUM)  Scheme,  Component  -  C  (Feeder  Level
Solarization), having registered office at  …………...  (hereinafter referred to as the
“Renewable  Power  Generator  or  RPG”  which  expression  shall,  unless  it  be
repugnant to the subject or context thereof, include its successors and permitted
assigns); 

2. Rajasthan Urja  Vikas  & IT  Services  Limited,  a  company incorporated  under  the
companies Act 2013, having Registered / Head Office at Vidyut Bhawan, Jan Path,
Jaipur  (hereinafter  referred  to  as  “RUVITL”,  is  an  authorized  representative  of
Rajasthan DISCOMs to effect Bulk Power Purchase on behalf of DISCOMs),

3. Jodhpur Vidyut  Vitran Nigam Limited,  a  company duly  incorporated and validly
existing  under  the  laws  of  India  with  Corporate  Identification  Number  –
U40109RJ2000SGC016483  and  having  its  registered  office  at  New  Power  House
Jodhpur  (Rajasthan)  (hereinafter  referred  to  as  the  “Distribution  Company  or
DISCOM” which expression shall, unless it be repugnant to the subject or context
thereof, include its successors and permitted assigns);

4. [BANK……………………….…...],  having  its  Registered  Office  at  […………….…….],  acting
through its […………………………] BRANCH, at ……………... (hereinafter referred to as the
“Escrow Agent” which expression shall,  unless it  be repugnant  to the subject or
context thereof, include its successors and permitted assigns);” and 

5. [BANK……………………….…...], having its Registered Office at …………………..., hereinafter
referred to as “Financing Bank”, which expression shall, unless it be repugnant to
the subject or context thereof, include its successors and permitted assigns); and  

 The Renewable Power Generator, RUVITL, Distribution Company / DISCOM, the Escrow
Agent and the Financing Bank are hereinafter collectively referred to as the “Parties”
and individually as the “Party”.

WHEREAS: 

1. The RPG has availed credit facilities (hereinafter called “the Facility”) from FINANCING
BANK under  Pradhan  Mantri  Kisan  Urja  Suraksha  evem Utthan  Mahabhiyan  (PM-
KUSUM) Scheme of Government of India pursuant to arrangement letter, financing
and security agreements executed by the RPG in favour of FINANCING BANK. 

2. The RUVITL (on behalf of DISCOM) has entered into a Power Purchase Agreement on
[PPA DATE……...….] for …… MW where under the DISCOM has agreed to purchase
renewable power from the  RPG for  such  contracted  capacity  and at  the tariff as
stated in the Power Purchase Agreement. The RPG has represented that the Tariff
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Payment at least exceeds the Installment and Interest of the Facility under the Facility
Agreement.

3. In order to ensure due repayment of the Facility together with interest and all other
amounts due and payable by the Renewable Power Generator or RPG to FINANCING
BANK in  respect  of  the Facility  the  Renewable  Power  Generator  or  RPG and the
RUVITL  /  DISCOM have agreed that  the entire  payments  made in  respect  of  the
Renewable Power purchased by the DISCOM from the Renewable Power Generator
or RPG shall be remitted to an Escrow Account to be opened with the Escrow Agent
and that the Escrow Agent shall withdraw the amount of Debt Payment Amounts (as
hereinafter  defined)  in  priority  to  allowing  all  other  payments  to  the RPG in  the
manner and as per terms and conditions contained hereunder:  

NOW  THEREFORE,  in  furtherance  of  the  transaction  contemplated  hereby  and  in
consideration of the mutual covenants of the parties hereto set forth in this Agreement,
and other good and valuable consideration, the receipt and sufficiency of which are
hereby acknowledged, the Parties hereto hereby agree as follows: 

1. INTERPRETATIONS

1.1 Definitions:

Unless the context indicates a contrary intention all capitalized terms used
herein that  are  not  otherwise  defined elsewhere in  this  Agreement shall
have the respective meanings ascribed hereunder: 

Authorized Representative in relation to a Party means the person who is
duly authorized to act on behalf of the relevant Party;

Business Day  means a day on which commercial banks including, but not
limited  to  the  Escrow  Agent,  are  open  for  normal  business  as  per  the
provisions of the Negotiable Instruments Act 1881;

Debt Payment Amount  means the Interest and the Installment that is due
each month from the RPG to FINANCING BANK under the Facility Agreement;

Due Date(s) shall mean, in respect of

(a) each Installments, the Installment Payment Dates; 

(b) Interest, the Interest Payment Dates; 

Escrow Account has the meaning set out to such term in Clause 3.1 hereof;

Escrow Amount means the money lying to the credit of the Escrow Account
for the time being and from time to time;

Facility means the term loan facility described in detail in the Schedule;

Facility Account  means the term loan account maintained by the RPG with
FINANCING BANK in respect of the Facility;

Facility Agreement shall mean the Facility Agreement executed by the RPG
in favour of FINANCING BANK for availing the Facility;

Final Settlement Date shall mean the date on which the entire dues payable
by the RPG to FINANCING BANK under the Facility Agreement have been
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paid, discharged or performed in full to the satisfaction of FINANCING BANK
and there are no sums which are owed, even contingently, to FINANCING
BANK by  the RPG as  evidenced by a  no dues  certificate  being  issued by
FINANCING BANK;

Interest  means  the  amount  of  monthly  interest  payable  by  the  RPG  to
FINANCING BANK under  the Facility  Agreement  subject  to  adjustment  of
subvention (if any) of the Government of India under the Interest Subvention
Scheme;

Installment  means the amount of monthly / quarterly installment (as the
case may be) of the Facility in terms of repayment schedule in the Facility
Agreement;

Interest  Payment  Date  shall  mean  the  first  day  of  each  calendar  month
occurring after the initial disbursement date until the Final Settlement Date;

Installment Payment Date  means the last day of the month for which the
interest is due;

Party means any party to this Agreement;

Power  Purchase  Agreement means  agreement  dated  ……….  entered  into
between the RPG and the RUVITL (on behalf of DISCOM) where under the
DISCOM has  agreed to  purchase  renewable  power  from the RPG or  any
other item agreed between the RPG and RUVITL / DISCOM against payment
of Purchase Price;

Tariff Payment means all amounts payable by RUVITL / DISCOM to the RPG
under the Power Purchase Agreement for supply of Renewable Power by the
RPG to  DISCOM from time to  time during  the subsistence  of  the  Power
Purchase Agreement;

2. Appointment of Escrow Agent: 

The  RPG  and  the  Financing  Bank  jointly  designate  [BANK…………...],
[ BRANCH…………….] as the Escrow Agent for the purposes set forth herein,
and  the  Escrow  Agent  hereby  accepts  such  appointment  and  agrees  to
accept, hold and disburse the Escrow Amount in accordance with the terms
hereof.  All references to the “Escrow Agent,” as that term is used herein,
shall refer to the Escrow Agent solely in its capacity as such, and not in any
other capacity whatsoever, whether as individual, agent, fiduciary, trustee or
otherwise.

3. Establishment and Maintenance of Escrow Account:

3.1 The Escrow Agent confirms that it shall open an escrow account, in the name
of  the  RPG and  Financing  Bank  (herein  after  referred  to  as  the  “Escrow
Account”)  on the terms of  this  Agreement,  the details  of  which shall  be
informed to the Parties in writing by the Escrow Agent. 

3.2 The Escrow Agent shall hold all money forming part of the Escrow Amount as
banker subject to the terms of this Agreement, and as a result such money
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will not be held in accordance with the fixed deposit account rules in Escrow
Agent Bank.

3.3 The Parties undertakes to provide to the Escrow Agent all  documentation
and other information required by the Escrow Agent from time to time to
comply with all applicable regulations in relation to the Escrow Account forth
with upon request by the Escrow Agent.

4. Deposit of Escrow Amount: 

4.1 The RPG shall raise to the RUVITL (on behalf of DISCOM) a monthly bill as per
the terms of the Power Purchase Agreement and ensure that the RUVITL
remits the entire Tariff Payment to the RPG Escrow Account on or before the
due date as stipulated in the Power Purchase Agreement. The RUVITL agrees
to remit the Tariff Payment for the monthly bill raised by the RPG under the
Power Purchase Agreement to the Escrow Account on or before the due date
as stipulated under the Power Purchase Agreement. 

4.2 RPG shall ensure that the entire Tariff Payment is remitted / credited to the
Escrow Account by RUVITL. Till the Final Settlement Date no amount shall be
paid by RUVITL directly to the RPG under the Power Purchase Agreement.
Provided however, the obligation of the RUVITL under this clause shall be
limited to the obligation of the RUVITL under the Power Purchase Agreement
for Tariff Payment.   

4.3 RPG hereby  authorizes  RUVITL  to  remit  the entire  Tariff  Payment  to  the
Escrow Account and such payment by RUVITL to the Escrow Account shall be
construed as a valid discharge by RUVITL of its obligations for Tariff Payment
for supply of Renewable Power under the Power Purchase Agreement to the
RPG as per the monthly bill issued to the RUVITL under the Power Purchase
Agreement.

4.4 All amounts deposited as per clause 4.1, 4.2 and 4.3 hereinabove and held in
the Escrow Account and credited to the Escrow Account from time to time
shall be deemed to form part of the Escrow Amount. 

4.5 The Escrow Amount will not bear any interest, unless the Escrow Amount is
invested,  at  the  written request  of  the  RPG,  as  term deposits  of  Escrow
Agent Bank for such time as may be required. Notwithstanding the same, at
all times the RPG shall ensure that the amount equivalent to Debt Payment
Amount for three (03) months is available in the Escrow account and only
the residual amounts are invested in term deposits.  

4.6 The RPG as well as the Financing Bank agrees that the Escrow Agent shall
have no responsibility whatsoever to ensure that the RUVITL deposits the
Tariff Payment to the Escrow Account. 

5. Withdrawal from Escrow Account:

5.1 The Escrow Agent is hereby authorized by RPG, to hold back from the Escrow
Amount,  funds  equivalent  to  the  Debt  Payment  Amount  for  three  (03)
months and to remit the Debt Payment Amount on respective Due Dates to
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the Facility Account of the Financing Bank towards the payment of Interest
and installment of the Facility.

5.2 The RPG will be entitled to make withdrawals / investments only from the
balance funds available in the Escrow Account after the satisfaction of the
terms stipulated under Clause 5.1 above.

5.3 Notwithstanding the same, if, during any month, the remittances into the
Escrow Account is not sufficient to maintain the Debt Payment Amount for
three (03) months as stipulated in Clause 5.1 above, RPG will not be entitled
to make any withdrawals / investments from the Escrow Amount till such
time the Debt Payment Amount for  three (03) months is  accrued in the
Escrow Account.

6. Tax Matters:

The RPG and the Financing Bank agree that, for Tax reporting purposes, all
taxable  interest  on  or  other  income,  if  any,  attributable  to  the  Escrow
Amount shall be allocable to the RPG.  All income earned from the cash and
investments of the Escrow Amounts held in the Escrow Accounts shall  be
taxable  to  the  RPG and shall  be  reportable  by  the  Escrow Agent  to  the
income tax or any other taxing authority, whether or not such income has
been  distributed  during  such  year.  The  Escrow  Agent  shall  have  no
responsibility  for  the  preparation  and/or  filing  of  any  tax  or  information
return  with  respect  to  any  transactions,  whether  or  not  related  to  this
Agreement that occurs outside the Escrow Amount. 

7. Rights, Obligations and Indemnification of the Escrow Agent:

7.1 In performing any of its duties under this Agreement, or upon the claimed
failure to perform its duties hereunder, the Escrow Agent shall not be liable
to anyone for any damages, losses, or expenses that such party may incur as
a  result  of  the Escrow Agent  so  acting  or  failing  to  act  (save  except  for
damages arising out  of  its  own gross  negligence or  willful  misconduct  as
finally  determined by  a court  of  competent  jurisdiction).  Accordingly,  the
Escrow Agent shall not incur any such liability with respect to: (i) any action
taken or omitted to be taken in good faith and without gross negligence or
willful misconduct; or (ii) any action taken or omitted to be taken in reliance
(including  reliance  not  only  as  to  a  document’s  due  execution  and  the
validity  and  effectiveness  of  its  provisions,  but  also  as  to  the  truth  and
accuracy  of  any  information  contained  therein)  upon  any  document,
including  any  written  notice,  request  or  instruction  provided  for  in  this
Agreement, that the Escrow Agent shall in good faith and with exercise of
due  care  believe  to  be  genuine  without  inquiry  and  without  requiring
substantiating evidence of any kind, to have been signed or presented by a
proper  Person  or  Persons  and  to  conform  with  the  provisions  of  this
Agreement.  

7.2 The  RPG  hereby  agree  to  indemnify  and  hold  the  Escrow  Agent  and  its
directors,  officers,  agents  and employees  (collectively,  the “Escrow Agent
Indemnitees”) harmless from and against any and all claims including third
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party  claims,  liabilities,  losses,  damages,  fines,  penalties  and  expenses,
including out-of-pocket, incidental expenses and reasonable legal fees and
expenses (“Escrow Agent Losses”) that may be imposed on, incurred by, or
asserted  against,  the  Escrow  Agent  Indemnitees  or  any  of  them  in
connection with or arising out of (i) the Escrow Agent’s performance under
this Agreement; provided that the Escrow Agent has acted in good faith and
without gross negligence or willful misconduct. The provisions of this Clause
7.2 shall survive the termination of this Agreement. 

8. Liability of RPG:

The RPG agrees that the authority granted to the Escrow Agent under clause
5 of this Agreement for withdrawal of Debt Payment Amount for credit to
Facility  Account  on  each  Due  Date  shall  not  absolve  the  RPG  from  its
obligation for payment of any or all amounts due by the RPG to FINANCING
BANK under  the  Facility  Agreement  and  that   in  case  of  inability  of  the
Escrow Agent  for  any  reason including but  not  limited to  insufficiency of
balance in the Escrow Account or if any part of the Escrow Amount is at any
time attached, garnished or levied upon under any court order, or operation
of the Escrow Account is stayed or enjoined by any court order, or any order,
judgment or  decree shall  be made or  entered by any court  affecting the
Escrow Account, then in any of such events, the Escrow Agent shall provide
the  RPG,  Financing  Bank  and the RUVITL  /  DISCOM with  prompt  written
notice of any such events and the RPG shall forthwith be liable for payment
of Interest and Installment of the Facility in terms of the Facility Agreement. 

9. Fees:

The RPG shall be liable for the fees and expenses of the Escrow Agent for so
long as any portion of the Escrow Amount is held by the Escrow Agent under
this  Agreement.  The amount of  such fees  shall  be agreed upon between
the RPG and the Escrow Agent at the time of execution of this Agreement
and such amount shall be construed as fees for the purpose of this Clause 9.
The Escrow Agent shall  have, and is hereby granted, a first lien upon the
Escrow Amount with respect to its unpaid fees, non-reimbursed expenses
under this Agreement.  

10. Notices and Instructions:

Any notices, account statements, consents or other communication required
to be sent or given hereunder by any of the parties hereto or FINANCING
BANK shall in every case be in writing and be sent or given to each party
referenced  below,  and  shall  be  deemed  properly  served  if  (a)  delivered
personally, (b) delivered by a recognized overnight courier service, or (c) sent
by facsimile transmission with a confirmation copy sent by overnight courier,
in each case, to the parties at the addresses and facsimile numbers as may
be furnished in writing by each Party to the other.   

11.      Governing Law and Jurisdiction:   

This  Agreement  and  the  rights  and  obligations  of  the  parties  hereto
hereunder shall be governed in all respects, including validity, interpretation
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and  effect,  by  the  laws  of  India. In  case  of  any  disputes,  differences  the
parties shall have the exclusive jurisdiction of Courts of Jodhpur (Rajasthan).

12. Amendment and Waiver:

This Agreement may be amended, or any provision of this Agreement may
be waived, provided that any such amendment or waiver will be binding on a
party  hereto  only  if  such  amendment  or  waiver  is  set  forth  in  a  writing
executed by all the Parties.   

13. Term:

This  Escrow Agreement shall  come into  force  on the date  hereof  and shall
remain in full force and effect until the repayment of the entire Loan amount,
interest and any other costs accruing thereof, to Financing Bank.

14. Termination:

This Agreement shall  continue till  the Final Settlement Date and RUVITL /
DISCOM  shall  be  discharged  of  its  obligation  under  Clause  4  of  this
Agreement  upon  receipt  of  intimation  from  FINANCING  BANK  that  the
DISCOM stands discharged of its obligation under Clause 4. 

15. Assignment of Interests:

No assignment of the interest of any of the Parties hereto shall be binding
upon the Escrow Agent unless and until written notice of such assignment
shall be filed with and acknowledged by the Escrow Agent. 

16. Non liability of RUVITL / DISCOM

[ BANK………...] as the Escrow agent shall have no recourse against RUVITL /
DISCOM and RUVITL / DISCOM shall not be liable to any Party for default by
the RPG of its obligation of repayment of dues under the Facility Agreement
or for any other breach thereof and the obligation of the RUVITL / DISCOM
shall be limited to deposit of the Tariff Payment in the Escrow Account as per
terms of this Agreement.    

17. Dispute Resolution:

In the case of any claims, disputes or any difference between the Parties
arising out of or in relation to this agreement including but not limited to
disputes or differences as to the validity of this Agreement or interpretation
of any of the provisions of this agreement or losses or damages arising under
this  agreement  or  indemnity,  the  same  shall  be  resolved  by  mutual
discussion. In the event that the dispute or event is not resolved by mutual
discussion, such claims, disputes or differences, shall be referred to a panel
of arbitrators who will be appointed with mutual consent of the parties and
the Arbitration proceedings shall be held in accordance with the provisions
of The Arbitration and Conciliation Act, 1996 as amended from time to time.
The provisions of this clause shall survive the termination of this Agreement.

IN WITNESS WHEREOF, this Agreement has been duly executed as of the date first written
above by the duly Authorized Representatives of Parties as stated hereunder. 
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For and on behalf of  
RPG
By:

Name: 
Title: 

ESCROW AGENT / FINANCING BANK: 
For and on behalf of: 
__________         BANK 
By: 

Name:  
Title: 

For and on behalf of :
RUVITL (on behalf of DISCOM)
 By: 

Name: 
Title:
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